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August 4, 2004 
Supersedes January 30, 2004 

 
BEFORE SUBMITTING YOUR BID 

 
1. Use pen and ink to complete the Bid. 
 
2. Have you signed and completed the Contract Agreement, Offer & Award Forms? 
 
3. As a minimum, the Bidder will submit a Bid Package consisting of the Notice to 

Contractors, the completed Acknowledgement of Bid Amendments form, the completed 
Schedule of Items, 2 copies of the completed Agreement, Offer, & Award form, a Bid 
Bond or Bid Guarantee, and any other Certifications or Bid Requirements listed in the 
Bid Book. 

 
4. Have you included prices for all Bid Items?  (“Zero is not considered a bid price.”) 
 
5. Have you included a bid guarantee?  Acceptable forms are: 
 

A. Bid Bond on the Department’s prescribed form for 5% of the Bid Amount.  
(Or forms that do not contain any significant variations from the Department’s 
forms as solely determined by the Department.) 

 
B. Official Bank Check, Cashier’s Check, Certified Check, U.S. Postal Money 

Order or Negotiable Certificate of Deposit in the amount stated in the Notice to 
Contractors. 

 
6. If the written Bid is to be sent, Federal Express overnight delivery is suggested as the 

package is delivered directly to the DOT Headquarters Building in Augusta.  Other 
means, such as U.S. Postal Services’ Express Mail has proven not to be reliable. 

 
 
AND FOR FEDERAL AID PROJECTS 
 
 
7. Have you included your DBE Proposed Utilization Form in the proper amounts, and 

furnished the completed form to the Contracts section by 4:30pm on bid opening day? 
 
If you need further information regarding Bid preparation, call the DOT Contracts Section 
at (207)624-3410. 
 
For complete specifications regarding bidding requirements, refer to Section 102 of the 
Maine Department of Transportation, Standard Specifications, Revision December 2002. 
 
 
 
 



January 30, 2004 
Supercedes February 11, 2003 

Page 1 of 1 

NOTICE 
 
The Maine Department of Transportation is attempting to improve the way Bid 
Amendments/Addendums are handled, and allow for an electronic downloading of bid 
packages from our website, while continuing to maintain a planholders list.   
 
Prospective bidders, subcontractors or suppliers who wish to download a copy of the 
bid package and receive a courtesy notification of project specific bid amendments, 
must provide an email address to Diane Barnes at the MDOT Contracts mailbox at:  
MDOT.contracts@maine.gov.  Each bid package will require a separate request.   
 
Additionally, interested parties will be responsible for reviewing and retrieving the Bid 
Amendments from our web site, and acknowledging receipt and incorporating those 
Bid Amendments in their bids  using the Acknowledgement of Bid Amendment Form.  
 
The downloading of bid packages from the MDOT website is not the same as providing an 
electronic bid to the Department.  Electronic bids must be submitted via 
http://www.BIDX.com.  For information on electronic bidding contract Rebecca Pooler at 
rebecca.pooler@maine.gov.  

mailto:MDOT.contracts@maine.gov
http://www.bidx.com/
mailto:rebecca.pooler@maine.gov


NOTICE 
 

For security and other reasons, all Bid Packages which are 
mailed, shall be provided in double (one envelope inside the 
other) envelopes. The Inner Envelope shall have the following 
information provided on it: 
 
 Bid Enclosed - Do Not Open 
 PIN: 
 Town: 
 Date of Bid Opening: 

Name of Contractor with mailing address and telephone 
number: 

 
In Addition to the usual address information, the Outer Envelope 
should have written or typed on it: 
 
 Double Envelope: Bid Enclosed 
 PIN: 
 Town: 
 Date of Bid Opening: 
 Name of Contractor: 

This should not be much of a change for those of you who 
use Federal Express or similar services. 

 
Hand-carried Bids may be in one envelope as before, and should 
be marked with the following infrormation: 
 
 Bid Enclosed: Do Not Open 
 PIN: 
 Town: 
 Name of Contractor: 

October 16, 2001 



 
 

STATE OF MAINE DEPARTMENT OF TRANSPORTATION 
Bid Guaranty-Bid Bond Form 

 
KNOW ALL MEN BY THESE PRESENTS THAT        
 
    , of the City/Town of    and State of   
 
as Principal, and                 as Surety, a 
 
Corporation duly organized under the laws of the State of               and having a usual place of 
 
Business in       and hereby held and firmly bound unto the Treasurer of 
 
the State of Maine in the sum of                     ,for payment which Principal and Surety bind 
 
themselves, their heirs, executers, administrators, successors and assigns, jointly and severally.    
 
 
The condition of this obligation is that the Principal has submitted to the Maine Department of       
 
Transportation, hereafter Department, a certain bid, attached hereto and incorporated as a       
 
part herein, to enter into a written contract for the construction of       
 
             
 
       and if the Department shall accept said bid  
 
and the Principal shall execute and deliver a contract in the form attached hereto (properly  
 
completed in accordance with said bid) and shall furnish bonds for this faithful performance of  
 
said contract, and for the payment of all persons performing labor or furnishing material in  
 
connection therewith, and shall in all other respects perform the agreement created by the  
 
acceptance of said bid, then this obligation shall be null and void; otherwise it shall remain in full  
 
force, and effect. 
 
    Signed and sealed this  day of    20  
 
WITNESS:      PRINCIPAL: 
 
       By      
 
       By:      
 
       By:      
 
WITNESS      SURETY: 
       By      
 
       By:      
 
       Name of Local Agency:        



NOTICE 
 

Bidders: 
 
Please use the attached “Request for Information” form when 
faxing questions and comments concerning specific Contracts 
that have been Advertised for Bid. Include additional numbered 
pages as required. 



State of Maine 
Department of Transportation 

 

REQUEST FOR INFORMATION 
   Date _______________     Time __________ 
 
Information Requested:                PIN:  __________  Town(s):  _________________________ 

____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________ 
Request by:  _______________________________  Phone: (______)_____________________ 
Bid Date:  _________________________________  Fax:  (_____)________________________ 
Complete top portion of form and transmit to the number listed in the Notice to Contractors  

RFI No: ________   RFI received: __________________________________________ 

Response:____________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________ 
    

  Response By:________________________________  Date: __________________ 



NOTICE 
Disadvantaged Business Enterprise Proposed Utilization 

 
The Apparent Low Bidder must submit the Disadvantaged 
Business Enterprise Proposed Utilization form by close of 
Business (4:30 P.M.) on Bid day. 
 
The Contractor’s Disadvantaged Business Enterprise Proposed 
Utilization Plan form contains additional information that is 
required by USDOT. 
 
The Contractor’s Disadvantaged Business Enterprise Proposed 
Utilization Plan form must be used. 
 
A copy of the new Contractor’s Disadvantaged Business 
Enterprise Proposed Utilization Plan and instructions for 
completing it are attached. 
 
Note: Questions about DBE firms, or to obtain a printed copy of 
the DBE Directory, contact Equal Opportunity at (207) 624-3066. 
 
MDOTs DBE Directory of Certified firms can also be obtained at 
http://www.state.me.us/mdot/humnres/o_equalo/cdwbed_h.htm 
 

http://www.state.me.us/mdot/humnres/o_equalo/cdwbed_h.htm


INSTRUCTIONS FOR PREPARING THE 
CONTRACTOR’S DISADVANTAGED BUSINESS 

ENTERPRISE UTILIZATION PLAN 
 
The Contractor Shall: 
 

1. Submit a completed Contractor’s Disadvantaged Business 
Enterprise Utilization Plan to the Contract’s Engineer by 4:30 
P.M. on the Bid day. 

 
2. Extend equal opportunity to MDOT certified DBE firms (as 

listed in MDOT’s DBE Directory of Certified Businesses) in the 
selection and utilization of Subcontractors and Suppliers. 

 
SPECIFIC INSTRUCTIONS FOR COMPLETING THE FORM: 
 
Insert Contractor name, the name of the person(s) preparing the form, and 
that person(s) telephone and fax number. 
 
Provide total Bid price, Federal Project Identification Number, and 
location of the Project work. 
 
In the columns, name each DBE firm to be used, provide the Unit or Item 
cost of the Work/Product to be provided by the DBE firm, give a brief 
description of the Work, and the dollar value of the Work. 
 
If no DBE firm is to be utilized, the Contractor must document the 
reason(s) why no DBE firms are being used. Specific supporting evidence 
of good faith efforts taken by Contractors to solicit DBE Bidders must be 
attached. This evidence, as a minimum, includes phone logs, e-mail 
and/or mail DBE solicitation records, and the documented results of these 
solicitations. 





____  Original Submission        Page ___  of   ___ 
 

____   Revision # ________ 
 
 

MaineDOT CONTRACTOR’S DISADVANTAGED BUSINESS ENTERPRISE 
PROPOSED UTILIZATION FORM 

 
Low Bidder must furnish this form to Contracts Section Bid Opening day. 

 
 

Contractor: _______________________________________________ Telephone: _________________________ 
 

Prepared by:______________________________________________  Fax: _______________________________ 
                                                                             
                                                 
BID PRICE: $_________________________   BID DATE: ______/________/________ 
 
FEDERAL PIN # ________________________________  PROJECT LOCATION: _________________________________  
 
 
                                               TOTAL  DBE ________  %  PARTICIPATION  FOR THIS  PROJECT 
 

W 
B 
E• 

D 
B 
E• 

Firm Name  Unit/Item Cost Unit #  Description of 
Work & Item 

Number 

Actual $ Value  

       

       

       

       

       

       

       

       

                                                          
Total › 

 

     
Attach supporting evidence to the maximum participation of DBEs on this project.  This is a requirement.  This evidence 
must include name of firm(s) contacted, date contacted, and outcome of solicitation. 
 
 
 
 
 
 
 
 
 
 

 
 
• WBEs are  non-minority women owned firms certified by MaineDOT 
• DBEs are male and minority owned firms certified by MaineDOT 

For a complete list of certified firms go to http://www.maine.gov/mdot  
 
Rev. 11/03 

     Equal Opportunity Use: 
 
     Form received: ___/___/___  Verified by: ______________________________     
 
     ____  Accepted     ____  Rejected   ___________________________________________________ 
 
     cc: £  Contracts   £  Other ___________________________  



 

 

MAINE DEPARTMENT OF 
TRANSPORTATION 

 
Certified Disadvantaged and Women Business Enterprise 
 
 
 
 DBE DIRECTORY - MINORITY OWNED 
 
 WBE DIRECTORY - WOMEN OWNED 
 
 
  
 
 WEBSITE FOR DIRECTORY CAN BE FOUND AT: 
http://www.state.me.us/mdot/humnres/o_equalo/cdwbed_h.htm 
 
 

It is the responsibility of the Contractor to access the 
DBE Directory at this site in order to have the most 
current listings. 

 

http://www.state.me.us/mdot/humnres/o_equalo/cdwbed_h.htm


Special Instructions:  Return this form to:

New Vendor
Address 
Change Multi Address Name Change

Contact 
Update ID # Change

Business name in "DBA" field below. Business name in "Name" field below.

NEW:* OLD:
Remit to Address: Individual or Business Name. Old number:

Name* Name
DBA or C/O DBA or C/O

Address* Address

Tel #* Tel #

Is this the same name on your Social Security card? Acct #
If not, have you told Social Security about your name change? Provider #

Signature* Contact Name

Print Name or Title Accounts Receivable Contact Name

Date* (within 3 months) Phone # if Different or for Contact Info

Dealer: Manufacturer: Factory Rep:
Jobber: Retailer: Commodity:

Individual: Partnership: Incorporated:
Minority: Small Business: In-State:

State Agency* & SHS # Telephone #*

May-04

Send to: Maine Department of Transportation/ Contracts  16 SHS, Augusta, ME 04333-0014  Attn: Pat Brown

Vendor Indicators:  Enter Y (Yes) For All Categories Listed Below That Apply To This Vendor

Information on State Agency Submitting Vendor Form

Contact Person Name & Title*

E

Federal Taxpayer ID Number*

This form will affect all transactions with ALL state agencies.

Corporation
Social Security Number*

S
OR

Please fill in ONE.
Individual or Sole Proprietor

State of Maine
VENDOR FORM

For New Vendors & for Updates on Current Vendors

ONLY ONE NAME/VENDOR PER FORM* = MUST BE COMPLETED TO PROCESS

PLEASE PRINT CLEARLY



1. Print Clearly
2. All sections marked with an * must be completed for processing
3. Send completed form to requesting State agency OR remit to address at bottom of form.
4. Do NOT send by Fax.  Only originals will be accepted.

FIELDS INFORMATION  NEEDED FOR FIELD

Please check mark all that apply  to the vendor. If other, please specify.
If it's a new vendor only one will apply: "New Vendor"

 Businesses or professionals providing services.
(ID # needs to be use for REMITTANCE purposes.)  Use if not using SSN

New Current Information

Old Old information  (If another ID# had been used please put it next to "OLD")

Name Individual's Name or Business Name.  ONLY ONE name per a form.

DBA or C/O "Doing business as" or "In Care Of"

Address REMITTANCE ADDRESS - Street Address OR PO Box  (one or the other)

Tel # Phone Number of individual or business

Date Current Date  (no more than 3 months old)

Contact NameContact person at business

Individual or authorized representative of individual or authorized representative of 
the businessSignature

Social 
Security 

Individuals, individuals "doing business as", and individuals without a Federal 
Taxpayer ID #. Use if not using EIN

Special 
Instructi
ons Instructions to Vendor from Agency requesting information.

Federal 
Taxpayer 

INSTRUCTIONS FOR COMPLETING VENDOR FORM

Boxes 
above 

Return to
The location of agency where the form is to be mailed back to.  If none use address at 
bottom of form.



Accounts 
Receivab
le 
Contact 
Name Contact person at business for accounts receivables. 

Phone # Phone for Act Rec Contact

Vendor 
Indicator
s Indicate all that apply for the vendor, as needed

Agency InfoFor Agency personnel submitting the form.  Contact info incase of questions.



STATE OF MAINE DEPARTMENT OF TRANSPORTATION 
NOTICE TO CONTRACTORS 

 
Sealed Bids addressed to the Maine Department of Transportation, Augusta, Maine 04333 and endorsed on the wrapper “Bid for Hot 
Mix Asphalt Overlay, Pavement Milling, Cold in Place Recycled Asphalt Pavement (traveling pugmill), Drainage and  Safety 
Improvements with Options of Full Depth Recycled Asphalt Pavement with Foamed Asphalt, Plant Mixed Recycled Asphalt 
Pavement and Full Depth Recycled Pavement in the of City of Bangor and the City of Brewer” will be received from contractors at 
the Reception Desk, Maine DOT Building, Child Street, Augusta, Maine, until 11:00 o’clock A.M. (prevailing time) on April 20, 
2005, and at that time and place publicly opened and read.  Bids will be accepted from contractors prequalified by the Department of 
Transportation for highway construction or paving projects.  All other Bids may be rejected. MDOT provides the  option of 
electronic bidding.  We accept electronic bids for those bid packages posted on the bidx.com website.  Electronic bids do not 
have to be accompanied by paper bids.  Please note: the Department will accept a facsimile of the bid bond; however, the 
original bid bond must then be received at the MDOT Contract Section within 72 hours of the bid opening.  Until further 
notice, dual bids (one paper, one electronic) will be accepted, with the paper copy taking precedence.   
 
Description: Maine Federal Aid Project Nos.: NH-1139(800)E, PIN 011398.00; STP-1157(500)X, PIN 011575.00; STP-1157(600)X, 
PIN 011576.00 
 
Location:  In Penobscot County, project NH-1139(800)E is located in Brewer on Route 9, beginning at State Street and extending 
easterly 3.73 miles to the Eddington town line. Project No. STP-1157(500)X is located in Bangor on Union Street (Route 222), 
beginning 0.26 mi westerly of Sunset Ave. and extending easterly 1.25 miles to Hammond Street. Project No. STP-1157(600)X is 
located in Brewer on Eastern Avenue, beginning at Pierce Road and extending westerly 1.39 miles to State Street. 
 
Outline of Work: Hot Mix Asphalt Overlay, Pavement Milling, Cold in Place Recycled Asphalt Pavement (traveling pugmill), 
Drainage and  Safety Improvements with Options of Full Depth Recycled Asphalt Pavement with Foamed Asphalt, Plant Mixed 
Recycled Asphalt Pavement and Full Depth Recycled Pavement and other incidental work. 
 
The Basis of award will be the lesser of the total of sections 1 and 2, 1 and 3, 1 and 4 or 1 and 5 
 
For general information regarding Bidding and Contracting procedures, contact Scott Bickford at (207)624-3410.  Our webpage at 
http://www.state.me.us/mdot/project/design/homepg.htm contains a copy of the schedule of items, Plan Holders List, written portions 
of bid amendments (not drawings), and bid results.  For Project-specific information fax all questions to James Andrews at (207)624-
3431.  Questions received after 12:00 noon of Monday prior to bid date will not be answered.  Bidders shall not contact any other 
Departmental staff for clarification of Contract provisions, and the Department will not be responsible for any interpretations so 
obtained.  Hearing impaired persons may call the Telecommunication Device for the Deaf at (207)287-3392. 
 
Specifications and bid forms may be seen at the Maine DOT Building in Augusta, Maine and at the Department of Transportation’s 
Division Office in Rockland.  They may be purchased from the Department between the hours of 8:00 a.m. to 4:30 p.m. by cash, 
credit card (Visa/Mastercard) or check payable to Treasurer, State of Maine sent to Maine Department of Transportation, Attn.: 
Mailroom, 16 State House Station, Augusta, Maine 04333-0016.  They also may be purchased by telephone at (207)624-3536 
between the hours of 8:00 a.m. to 4:30 p.m.  Bid Book $10 ($13 by mail), Single Sheets $2, payment in advance, all non-refundable. 
 
Each Bid must be made upon blank forms provided by the Department and must be accompanied by a bid bond at 5% of the bid 
amount or an official bank check, cashier’s check, certified check, certificate of deposit, or United States postal money order in the 
amount of $65,000 payable to Treasurer, State of Maine as a Bid guarantee. A Contract Performance Surety Bond and a Contract 
Payment Surety Bond, each in the amount of 100 percent of the Contract price, will be required of the successful Bidder. 
 
This Contract is subject to all applicable Federal Laws.  This contract is subject to compliance with the Disadvantaged Business 
Enterprise program requirements as set forth by the Maine Department of Transportation. 
 
All work shall be governed by “State of Maine, Department of Transportation, Standard Specifications, Revision of December 2002", 
price $10 [$13 by mail], and Standard Details, Revision of December 2002, price $20 [$25 by mail] Standard Detail updates can be 
found at http://www.state.me.us/mdot/project/design/homepg.htm 
  
The right is hereby reserved to the MDOT to reject any or all Bids. 
 
Augusta, Maine 
March 16, 2005 
         JOHN E. DORITY 
         CHIEF ENGINEER 



Bangor-Brewer 
PINS 11398.00, 11575.00, 11576.00 

  August 3, 2004 
Supercedes March 17, 2004 

Page 1 of 1 

 
SPECIAL PROVISION 102.7.3 

ACKNOWLEDGMENT OF BID AMENDMENTS 
 

 
With this form, the Bidder acknowledges its responsibility to check for all 

Amendments to the Bid Package. For each Project under Advertisement, Amendments are 
located at http://www.maine.gov/mdot/comprehensive-list-projects/project- information.php  
It is the responsibility of the Bidder to determine if there are Amendments to the Project, to 
download them, to incorporate them into their Bid Package, and to reference the Amendment 
number and the date on the form below. The Maine DOT will not post Bid Amendments any 
later than noon the day before Bid opening without individually notifying all the planholders. 

 
 

Amendment Number Date 
  
  
  
  
  
  
  
  
  
  

 
 

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has 
received all of the above referenced Amendments to the Bid Package.   
 
 
 
 
 

 
                         CONTRACTOR 
 
          ____         ________________ __ 
   Date     Signature of authorized representative            
 
          _____________________________    
                                 (Name and Title Printed) 



 
 
 
                       MAINE DEPARTMENT OF TRANSPORTATION 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
                                   BID 
 
 
 
 
 
       DATE OF OPENING :                           CALL ORDER : 
 
                        CONTRACT ID : 011398.00 
 
                                PROJECTS 
                        ------------------------------ 
                               NH-1139(800)E 
                               STP-1157(500)X 
                               STP-1157(600)X 
 
               COUNTY : PENOBSCOT 
 



                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           1 
                                                               DATE:      050406 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 011398.00         PROJECT(S): NH-1139(800)E 
                                            STP-1157(500)X 
                                            STP-1157(600)X 
CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
 
 SECTION 0001  HIGHWAY ITEMS 
 
 ------------------------------------------------------------------------------- 
      |202.202 REMOVING         |               |          |     |          | 
  0010|PAVEMENT SURFACE         |      48392.000|          |     |          | 
      |                         |SY             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |202.203 PAVEMENT BUTT    |               |          |     |          | 
  0020|JOINTS                   |       4241.000|          |     |          | 
      |                         |SY             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |211.20 INSLOPE           |               |          |     |          | 
  0030|EXCAVATION               |       5100.000|          |     |          | 
      |                         |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |211.22 INSLOPE           |               |          |     |          | 
  0040|EXCAVATION - GUARDRAIL   |       4027.000|          |     |          | 
      |                         |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |211.30 DITCH EXCAVATION  |               |          |     |          | 
  0050|                         |       4760.000|          |     |          | 
      |                         |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |304.103 AGGREGATE        |               |          |     |          | 
  0060|SUBBASE - GRAVEL (TRUCK  |        800.000|          |     |          | 
      |MEASURE)                 |CY             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |310.35 COLD IN-PLACE     |               |          |     |          | 
  0070|RECYCLED ASPHALT         |      32540.000|          |     |          | 
      |PAVEMENT (TRAVELING      |SY             |          |     |          | 
      |PUGMILL) 5 INCH          |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |403.209 HOT MIX ASPHALT  |               |          |     |          | 
  0080|9.5 MM HMA   (SIDEWALKS, |        610.000|          |     |          | 
      |DRIVES, INCIDENT ALS)    |T              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |403.210 HOT MIX ASPHALT  |               |          |     |          | 
  0090|9.5 MM HMA               |      10580.000|          |     |          | 
      |                         |T              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |403.211 HOT MIX ASPHALT  |               |          |     |          | 
  0100|(SHIMMING)               |       4550.000|          |     |          | 
      |                         |T              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |403.213 HOT MIX ASPHALT  |               |          |     |          | 
  0110|12.5 MM HMA  BASE        |        200.000|          |     |          | 
      |                         |T              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |409.15 BITUMINOUS TACK   |               |          |     |          | 
  0120|COAT APPLIED             |       9980.000|          |     |          | 
      |                         |G              |          |     |          | 
 ------------------------------------------------------------------------------- 



                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           2 
                                                               DATE:      050406 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 011398.00         PROJECT(S): NH-1139(800)E 
                                            STP-1157(500)X 
                                            STP-1157(600)X 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |411.10 UNTREATED         |               |          |     |          | 
  0130|AGGREGATE SURFACE COURSE |        100.000|          |     |          | 
      |(TRUCK MEASURE)          |CY             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |603.16 15 INCH CULVERT   |               |          |     |          | 
  0140|PIPE OPTION I            |        754.000|          |     |          | 
      |                         |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |603.17 18 INCH CULVERT   |               |          |     |          | 
  0150|PIPE OPTION I            |        124.000|          |     |          | 
      |                         |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |603.179 18 INCH CULVERT  |               |          |     |          | 
  0160|PIPE OPTION III          |        737.000|          |     |          | 
      |                         |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |603.199 24 INCH CULVERT  |               |          |     |          | 
  0170|PIPE OPTION III          |        365.000|          |     |          | 
      |                         |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |604.161 ALTERING CATCH   |               |          |     |          | 
  0180|BASIN                    |         39.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |604.164 REBUILDING CATCH |               |          |     |          | 
  0190|BASIN                    |         12.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
     |604.167 ALTER CATCH      |               |          |     |          | 
  0200|BASIN GRATE TO CASCADE   |          4.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |604.18 ADJUSTING MANHOLE |               |          |     |          | 
  0210|OR CATCH BASIN TO GRADE  |         55.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |604.182 CLEAN EXISTING   |               |          |     |          | 
  0220|CATCH BASIN AND MANHOLE  |          5.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |604.262 CATCH BASIN TYPE |               |          |     |          | 
  0230|B5-C                     |         13.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.1731 BRIDGE          |               |          |     |          | 
  0240|CONNECTION TYPE 1        |          4.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.178 GUARDRAIL BEAM   |               |          |     |          | 
  0250|                         |         50.000|          |     |          | 
      |                         |LF             |          |     |          | 
 -------------------------------------------------------------------------------



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           3 
                                                               DATE:      050406 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 011398.00         PROJECT(S): NH-1139(800)E 
                                            STP-1157(500)X 
                                            STP-1157(600)X 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |606.23 GUARDRAIL TYPE 3C |               |          |     |          | 
  0260|- SINGLE RAIL            |       1125.000|          |     |          | 
      |                         |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.231 GUARDRAIL TYPE   |               |          |     |          | 
  0270|3C - 15 FOOT RADIUS AND  |        120.000|          |     |          | 
      |LESS                     |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.265 TERMINAL END -   |               |          |     |          | 
  0280|SINGLE RAIL - GALVANIZED |          4.000|          |     |          | 
      |STEEL                    |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.35 GUARDRAIL         |               |          |     |          | 
  0290|DELINEATOR POST          |         25.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.367 REPLACE UNUSABLE |               |          |     |          | 
  0300|EXISTING GUARDRAIL POSTS |         30.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.47 SINGLE WOOD POST  |               |          |     |          | 
  0310|                         |         50.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.754 WIDEN SHOULDER   |               |          |     |          | 
  0320|FOR GUARDRAIL 350 FLARED |         15.000|          |     |          | 
      |TERMINAL                 |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.79 GUARDRAIL 350     |               |          |     |          | 
  0330|FLARED TERMINAL          |         15.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
     |608.26 CURB RAMP         |               |          |     |          | 
  0340|DETECTABLE WARNING FIELD |        220.000|          |     |          | 
      |                         |SF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |609.31 CURB TYPE 3       |               |          |     |          | 
  0350|                         |      17338.000|          |     |          | 
      |                         |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |609.38 RESET CURB TYPE 1 |               |          |     |          | 
  0360|                         |       5860.000|          |     |          | 
      |                         |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |609.50 CONCRETE BASE FOR |               |          |     |          | 
  0370|CURBING                  |       5860.000|          |     |          | 
      |                         |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           4 
                                                               DATE:      050406 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 011398.00         PROJECT(S): NH-1139(800)E 
                                            STP-1157(500)X 
                                            STP-1157(600)X 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |610.08 PLAIN RIPRAP      |               |          |     |          | 
  0380|                         |        130.000|          |     |          | 
      |                         |CY             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |613.319 EROSION CONTROL  |               |          |     |          | 
  0390|BLANKET                  |       3581.000|          |     |          | 
      |                         |SY             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |615.07 LOAM              |               |          |     |          | 
  0400|                         |        550.000|          |     |          | 
      |                         |CY             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |618.1301 SEEDING METHOD  |               |          |     |          | 
  0410|NUMBER 1 - PLAN QUANTITY |         95.000|          |     |          | 
      |                         |UN             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |618.1401 SEEDING METHOD  |               |          |     |          | 
  0420|NUMBER 2 - PLAN QUANTITY |        259.000|          |     |          | 
      |                         |UN             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |619.1201 MULCH - PLAN    |               |          |     |          | 
  0430|QUANTITY                 |        354.000|          |     |          | 
      |                         |UN             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |620.58 EROSION CONTROL   |               |          |     |          | 
  0440|GEOTEXTILE               |        436.000|          |     |          | 
      |                         |SY             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |627.711 WHITE OR YELLOW  |               |          |     |          | 
  0450|PAINTED PAVEMENT MARKING |      95272.000|          |     |          | 
      |LINE (PLAN QUANTITY)     |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |627.75 WHITE OR YELLOW   |               |          |     |          | 
  0460|PAVEMENT AND CURB        |       5080.000|          |     |          | 
      |MARKING                  |SF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |627.76 TEMPORARY PVMT.   |               |          |     |          | 
  0470|MARK LINE, W OR YELLOW   |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |629.05 HAND LABOR,       |               |          |     |          | 
  0480|STRAIGHT TIME            |        100.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.10 AIR COMPRESSOR    |               |          |     |          | 
  0490|(INCLUDING OPERATOR)     |         25.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           5 
                                                               DATE:      050406 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 011398.00         PROJECT(S): NH-1139(800)E 
                                            STP-1157(500)X 
                                            STP-1157(600)X 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |631.11 AIR TOOL          |               |          |     |          | 
  0500|(INCLUDING OPERATOR)     |         25.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.12 ALL PURPOSE       |               |          |     |          | 
  0510|EXCAVATOR (INCLUDING     |        341.000|          |     |          | 
      |OPERATOR)                |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.14 GRADER (INCLUDING |               |          |     |          | 
  0520|OPERATOR)                |         20.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.172 TRUCK - LARGE    |               |          |     |          | 
  0530|(INCLUDING OPERATOR)     |        460.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.18 CHAIN SAW RENTAL  |               |          |     |          | 
  0540|(INCLUDING OPERATOR)     |         25.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.32 CULVERT CLEANER   |               |          |     |          | 
  0550|(INCLUDING OPERATOR)     |         56.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |639.19 FIELD OFFICE TYPE |               |          |     |          | 
  0560|B                        |          1.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |652.38 FLAGGER           |               |          |     |          | 
  0570|                         |       5060.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |652.39 WORK ZONE TRAFFIC |               |          |     |          | 
  0580|CONTROL                  |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |656.75 TEMPORARY SOIL    |               |          |     |          | 
  0590|EROSION AND WATER        |LUMP           |LUMP      |     |          | 
      |POLLUTION CONTROL        |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |658.20 ACRYLIC LATEX     |               |          |     |          | 
  0600|COLOR FINISH, GREEN      |         10.000|          |     |          | 
      |                         |SY             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |659.10 MOBILIZATION      |               |          |     |          | 
  0610|                         |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           6 
                                                               DATE:      050406 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 011398.00         PROJECT(S): NH-1139(800)E 
                                            STP-1157(500)X 
                                            STP-1157(600)X 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |660.21 ON-THE-JOB        |               |          |     |          | 
  0620|TRAINING (BID)           |       2000.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |801.14 4" PVC SANITARY   |               |          |     |          | 
  0630|SEWER                    |        100.000|          |     |          | 
      |                         |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |801.17 8 INCH PVC        |               |          |     |          | 
  0640|SANITARY SEWER (SDR-35)  |        115.000|          |     |          | 
      |                         |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |801.175 10 INCH PVC      |               |          |     |          | 
  0650|SANITARY SEWER           |        439.000|          |     |          | 
      |                         |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |801.18 12 INCH PVC       |               |          |     |          | 
  0660|SANITARY SEWER (SDR-35)  |        170.000|          |     |          | 
      |                         |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |803.01 TEST PITS         |               |          |     |          | 
  0670|                         |          2.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |803.16 4 FOOT DIAMETER   |               |          |     |          | 
  0680|PRECAST SEWER MANHOLE    |          5.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |812.162 ADJUSTING SEWER  |               |          |     |          | 
  0690|MANHOLE TO GRADE         |         68.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |812.164 REBUILDING SEWER |               |          |     |          | 
  0700|MANHOLE                  |          1.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |823.011 GATE VALVE BOX,  |               |          |     |          | 
  0710|INSTALL ONLY             |         36.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |823.332 GATE VALVE BOX,  |               |          |     |          | 
  0720|ADJUST TO GRADE          |         20.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |                                         | 
      | SECTION 0001 TOTAL                      |                           . 
------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           7 
                                                               DATE:      050406 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 011398.00         PROJECT(S): NH-1139(800)E 
                                            STP-1157(500)X 
                                            STP-1157(600)X 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
 
 SECTION 0002  OPTION 1 
 
 ------------------------------------------------------------------------------- 
      |204.41 REHABILITATION OF |               |          |     |          | 
  0730|EXISTING SHOULDERS, PLAN |       2720.000|          |     |          | 
      |QUANTITY                 |SY             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |309.36 FULL DEPTH REC    |               |          |     |          | 
  0740|PAVEMENT W/FOAM ASPHALT  |      12700.000|          |     |          | 
      |6 INCH DEPTH             |SY             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |403.210 HOT MIX ASPHALT  |               |          |     |          | 
  0750|9.5 MM HMA               |        875.000|          |     |          | 
      |                         |T              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |403.213 HOT MIX ASPHALT  |               |          |     |          | 
  0760|12.5 MM HMA  BASE        |       1050.000|          |     |          | 
      |                         |T              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |                                         | 
      | SECTION 0002 TOTAL                      |                           . 
------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           8 
                                                               DATE:      050406 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 011398.00         PROJECT(S): NH-1139(800)E 
                                            STP-1157(500)X 
                                            STP-1157(600)X 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
 
 SECTION 0003  OPTION 2 
 
 ------------------------------------------------------------------------------- 
      |204.41 REHABILITATION OF |               |          |     |          | 
  0770|EXISTING SHOULDERS, PLAN |       2720.000|          |     |          | 
      |QUANTITY                 |SY             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |307.32 FULL DEPTH        |               |          |     |          | 
  0780|RECYCLED                 |      12700.000|          |     |          | 
      |PAVEMENT(UNTREATED       |SY             |          |     |          | 
      |MAINELINE TRAVELWAY)     |               |          |     |          | 
 ------------------------------------------------------------------------------- 
     |310.23 PLANT MIX         |               |          |     |          | 
  0790|RECYCLED ASPHALT         |      12700.000|          |     |          | 
      |PAVEMENT - 3 INCH DEPTH  |SY             |          |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |403.210 HOT MIX ASPHALT  |               |          |     |          | 
  0800|9.5 MM HMA               |       1050.000|          |     |          | 
      |                         |T              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |403.213 HOT MIX ASPHALT  |               |          |     |          | 
  0810|12.5 MM HMA  BASE        |       1225.000|          |     |          | 
      |                         |T              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |                                         | 
      | SECTION 0003 TOTAL                      |                           . 
-------------------------------------------------------------------------------



                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           9 
                                                               DATE:      050406 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 011398.00         PROJECT(S): NH-1139(800)E 
                                            STP-1157(500)X 
                                            STP-1157(600)X 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
  
 SECTION 0004  OPTION 3 
 
 ------------------------------------------------------------------------------- 
      |304.104 AGGREGATE        |               |          |     |          | 
  0820|SUBBASE COURSE (PLAN     |       1715.000|          |     |          | 
      |QUANTITY)                |CY             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |310.23 PLANT MIX         |               |          |     |          | 
  0830|RECYCLED ASPHALT         |      12700.000|          |     |          | 
      |PAVEMENT - 3 INCH DEPTH  |SY             |          |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |403.210 HOT MIX ASPHALT  |               |          |     |          | 
  0840|9.5 MM HMA               |       1050.000|          |     |          | 
      |                         |T              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |403.213 HOT MIX ASPHALT  |               |          |     |          | 
  0850|12.5 MM HMA  BASE        |       1400.000|          |     |          | 
      |                         |T              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |                                         | 
      | SECTION 0004 TOTAL                      |                           . 
------------------------------------------------------------------------------- 
 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:          10 
                                                               DATE:      050406 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 011398.00         PROJECT(S): NH-1139(800)E 
                                            STP-1157(500)X 
                                            STP-1157(600)X 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
 
 SECTION 0005  OPTION 4 
 
 ------------------------------------------------------------------------------- 
      |204.41 REHABILITATION OF |               |          |     |          | 
  0860|EXISTING SHOULDERS, PLAN |       2720.000|          |     |          | 
      |QUANTITY                 |SY             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |307.32 FULL DEPTH        |               |          |     |          | 
  0870|RECYCLED                 |      12700.000|          |     |          | 
      |PAVEMENT(UNTREATED       |SY             |          |     |          | 
      |MAINELINE TRAVELWAY)     |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |403.210 HOT MIX ASPHALT  |               |          |     |          | 
  0880|9.5 MM HMA               |       1050.000|          |     |          | 
      |                         |T              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |403.213 HOT MIX ASPHALT  |               |          |     |          | 
  0890|12.5 MM HMA  BASE        |       2495.000|          |     |          | 
      |                         |T              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |                                         |                           | 
      | SECTION 0005 TOTAL                      |                           | 
------------------------------------------------------------------------------- 
      |                                         |                           | 
      | TOTAL BID                               |                           | 
 ------------------------------------------------------------------------------- 
 



 

CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Child Street Augusta, Maine, 
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
________________     ____________                                                                  
a corporation or other legal entity organized under the laws of the State of _   _______, with 
its principal place of business located at ___        _____  
________________________________________________________________________ 
 
The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, NH-1139(800)E, PIN 
011398.00; STP-1157(500)X, PIN 011575.00; STP-1157(600)X, PIN 011576.00 for 
the Hot Mix Asphalt Overlay, Pavement Milling, Cold in Place Recycled Asphalt 
Pavement (traveling pugmill), Drainage and  Safety Improvements with Options 
of Full Depth Recycled Asphalt Pavement with Foamed Asphalt, Plant Mixed 
Recycled Asphalt Pavement and Full Depth Recycled Pavement in the cities of 
Bangor and Brewer in the County of Penobscot, Maine.  The Work includes 
construction, maintenance during construction, warranty as provided in the Contract, 
and other incidental work. 
  
The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 
 
The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees to complete all Work, except warranty work, on or before 
October 22, 2005.  Further, the Department may deduct from moneys otherwise due 
the Contractor, not as a penalty, but as Liquidated Damages in accordance with 
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, Revision of December 2002.   
 
 

 



 

C. Price. 
 

The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is 
 
Section 0001 & 0002 $______________________________________________    _ 
 
Section 0001 & 0003 $_________________________________________________  
 
Section 0001 & 0004 $_________________________________________________  
  
Section 0001 & 0005 $_________________________________________________  
                                                                  
Performance Bond and Payment Bond each being 100% of the amount awarded under 
this Contract (see award amount in Section G below). 
 
 

D. Contract. 
 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
Revision of December 2002, Standard Details Revision of December 2002 as updated 
through advertisement, Supplemental Specifications, Special Provisions, Contract 
Agreement; and Contract Bonds.   It is agreed and understood that this Contract will be 
governed by the documents listed above. 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
 
1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in Appendix A to 
Division 100 of the Standard Specifications Revision of December 2002 (Federal 
Contract Provisions Supplement), and the Contract are still complete and accurate 
as of the date of this Agreement. 

 
2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 
 
3. The person signing below is legally authorized by the Contractor to sign this 

Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 

 
 
 
 
 



 

F.     Offer. 
 

The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications Revision of December 2002, Standard Details Revision of December 
2002 as updated through advetisement, Supplemental Specifications, Special 
Provisions, Contract Agreement; and Contract Bonds contained herein for construction 
of: NH-1139(800)E, PIN 011398.00; STP-1157(500)X, PIN 011575.00; STP-
1157(600)X, PIN 011576.00 for the Hot Mix Asphalt Overlay, Pavement Milling, 
Cold in Place Recycled Asphalt Pavement (traveling pugmill), Drainage and  
Safety Improvements with Options of Full Depth Recycled Asphalt Pavement with 
Foamed Asphalt, Plant Mixed Recycled Asphalt Pavement and Full Depth 
Recycled Pavement in the cities of Bangor and Brewer in the County of Penobscot, 
State of Maine, on which bids will be received until the time specified in the “Notice to 
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the 
materials, tools, equipment and labor to construct the whole of the Work in strict 
accordance with the terms and conditions of this Contract at the unit prices in the 
attached “Schedule of Items”.    

 
The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
 

As Offeror also agrees: 
 

First:  To do any extra work, not covered by the attached “Schedule of Items”, which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
Revision of December 2002, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, 
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given 
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work on the date specified in the Engineer’s “Notice to 
Commence Work” as stated in Section 107.2 of the Standard Specifications Revision 
of  December 2002 and complete the Work within the time limits given in the Special 
Provisions of this Contract. 

 
Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 
Requirements contained in the attached Notice (Additional Instructions to Bidders) and 
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan 
by 4:30pm on the day of bid opening to the Contracts Engineer.   
Fifth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    



 

Sixth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 

 
 

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ _______________________________________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____________________________ _______________________________________ 
                 Witness                  (Name and Title Printed) 
 
 

G. Award.  
 
 The basis of award will be the total sum of all sections.  
 

Your offer is hereby accepted for (see checked boxes): 
 
Section 0001 & 0002 � 
Section 0001 & 0003 � 
Section 0001 & 0004 � 
Section 0001 & 0005 � 
 
Contract Amount: ____________________________________ 
 
This award consummates the Contract, and the documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
          ____         ________________ __ 
                         Date                                        By: David A. Cole, Commissioner 
 
       
          Witness 
 
 
 



 

CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Child Street Augusta, Maine, 
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
________________     ____________                                                                  
a corporation or other legal entity organized under the laws of the State of _   _______, with 
its principal place of business located at ___        _____  
________________________________________________________________________ 
 
The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, NH-1139(800)E, PIN 
011398.00; STP-1157(500)X, PIN 011575.00; STP-1157(600)X, PIN 011576.00 for 
the Hot Mix Asphalt Overlay, Pavement Milling, Cold in Place Recycled Asphalt 
Pavement (traveling pugmill), Drainage and  Safety Improvements with Options 
of Full Depth Recycled Asphalt Pavement with Foamed Asphalt, Plant Mixed 
Recycled Asphalt Pavement and Full Depth Recycled Pavement in the cities of 
Bangor and Brewer in the County of Penobscot, Maine.  The Work includes 
construction, maintenance during construction, warranty as provided in the Contract, 
and other incidental work. 
  
The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 
 
The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees to complete all Work, except warranty work, on or before 
October 22, 2005.  Further, the Department may deduct from moneys otherwise due 
the Contractor, not as a penalty, but as Liquidated Damages in accordance with 
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, Revision of December 2002.   
 
 

 



 

C. Price. 
 

The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is 
 
Section 0001 & 0002 $______________________________________________    _ 
 
Section 0001 & 0003 $_________________________________________________  
 
Section 0001 & 0004 $_________________________________________________  
  
Section 0001 & 0005 $_________________________________________________  
                                                                  
Performance Bond and Payment Bond each being 100% of the amount awarded under 
this Contract (see award amount in Section G below). 
 
 

D. Contract. 
 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
Revision of December 2002, Standard Details Revision of December 2002 as updated 
through advertisement, Supplemental Specifications, Special Provisions, Contract 
Agreement; and Contract Bonds.   It is agreed and understood that this Contract will be 
governed by the documents listed above. 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
 
1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in Appendix A to 
Division 100 of the Standard Specifications Revision of December 2002 (Federal 
Contract Provisions Supplement), and the Contract are still complete and accurate 
as of the date of this Agreement. 

 
2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 
 
3. The person signing below is legally authorized by the Contractor to sign this 

Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 

 
 
 
 
 



 

F.     Offer. 
 

The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications Revision of December 2002, Standard Details Revision of December 
2002 as updated through advetisement, Supplemental Specifications, Special 
Provisions, Contract Agreement; and Contract Bonds contained herein for construction 
of: NH-1139(800)E, PIN 011398.00; STP-1157(500)X, PIN 011575.00; STP-
1157(600)X, PIN 011576.00 for the Hot Mix Asphalt Overlay, Pavement Milling, 
Cold in Place Recycled Asphalt Pavement (traveling pugmill), Drainage and  
Safety Improvements with Options of Full Depth Recycled Asphalt Pavement with 
Foamed Asphalt, Plant Mixed Recycled Asphalt Pavement and Full Depth 
Recycled Pavement in the cities of Bangor and Brewer in the County of Penobscot, 
State of Maine, on which bids will be received until the time specified in the “Notice to 
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the 
materials, tools, equipment and labor to construct the whole of the Work in strict 
accordance with the terms and conditions of this Contract at the unit prices in the 
attached “Schedule of Items”.    

 
The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
 

As Offeror also agrees: 
 

First:  To do any extra work, not covered by the attached “Schedule of Items”, which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
Revision of December 2002, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, 
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given 
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work on the date specified in the Engineer’s “Notice to 
Commence Work” as stated in Section 107.2 of the Standard Specifications Revision 
of  December 2002 and complete the Work within the time limits given in the Special 
Provisions of this Contract. 

 
Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 
Requirements contained in the attached Notice (Additional Instructions to Bidders) and 
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan 
by 4:30pm on the day of bid opening to the Contracts Engineer.   
Fifth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    



 

Sixth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 

 
 

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ _______________________________________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____________________________ _______________________________________ 
                 Witness                  (Name and Title Printed) 
 
 

G. Award.  
 
 The basis of award will be the total sum of all sections.  
 

Your offer is hereby accepted for (see checked boxes): 
 
Section 0001 & 0002 � 
Section 0001 & 0003 � 
Section 0001 & 0004 � 
Section 0001 & 0005 � 
 
Contract Amount: ____________________________________ 
 
This award consummates the Contract, and the documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
          ____         ________________ __ 
                         Date                                        By: David A. Cole, Commissioner 
 
       
          Witness 
 
 
 



 

CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at 1705 U.S. Route 202, 
Winthrop, Maine, with a mailing address at 16 State House Station, Augusta, Maine 04333-
0016, and _________(Name of the firm bidding the job)__________________                                                               
a corporation or other legal entity organized under the laws of the State of Maine, with its 
principal place of business located at ___(address of the firm bidding the job)     _____  
________________________________________________________________________ 
 
The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, PIN No. ____1224.00    
________________________________________________________________ , for 
the ________Hot Mix Asphalt Overlay       in the 
town/city of ________West Eastport                                , County of  
______Washington      , Maine.  The Work includes construction, maintenance during 
construction, warranty as provided in the Contract, and other incidental work. 
  
The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 
 
The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees to complete all Work, except warranty work, on or before 
____November 15, 2003.  Further, the Department may deduct from moneys otherwise 
due the Contractor, not as a penalty, but as Liquidated Damages in accordance with 
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, Revision of December 2002.   
 
 
 



 

C. Price. 
 

The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is ____(Place bid here in alphabetical form such as One Hundred and 
Two dollars and 10 cents) ________________________________                                                               
$_ (repeat bid here in numerical terms, such as $102.10)__________ Performance 
Bond and Payment Bond each being 100% of the amount of this Contract. 
 
 

D. Contract. 
 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
Revision of December 2002, Standard Details Revision of December 2002, 
Supplemental Specifications, Special Provisions, Contract Agreement; and Contract 
Bonds.   It is agreed and understood that this Contract will be governed by the 
documents listed above. 
 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
 
1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in Appendix A to 
Division 100 of the Standard Specifications Revision of December 2002 (Federal 
Contract Provisions Supplement), and the Contract are still complete and accurate 
as of the date of this Agreement. 

 
2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 
 
3. The person signing below is legally authorized by the Contractor to sign this 

Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 

 
 
 
 
 
 
 

F.     Offer. 



 

 
The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications, Revision of December 2002, Standard Details Revision of December 
2002, Supplemental Specifications, Special Provisions, Contract Agreement; and 
Contract Bonds contained herein for construction of:  

 
 ________PIN  1234.00  West Eastport, Hot Mix Asphalt Overlay                        , 

State of Maine, on which bids will be received until the time specified in the “Notice to 
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the 
materials, tools, equipment and labor to construct the whole of the Work in strict 
accordance with the terms and conditions of this Contract at the unit prices in the 
attached “Schedule of Items”.    

 
The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
 

As Offeror also agrees: 
 

First:  To do any extra work, not covered by the attached “Schedule of Items”, which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
Revision of December 2002, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, cashier’s 
check, certificate of deposit or U. S. Postal Money Order in the amount given in the 
“Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work on the date specified in the Engineer’s “Notice to 
Commence Work” as stated in Section 107.2 of the Standard Specifications Revision of 
2002 and complete the Work within the time limits given in the Special Provisions of 
this Contract. 

 
Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 
Requirements contained in the attached Notice (Additional Instructions to Bidders) and 
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan by 
4:30pm on the day of bid opening to the Contracts Engineer.   

  
Fifth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    



 

 
Sixth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 
 
 

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ ______________(Sign Here)_______________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____(Witness Sign Here)__       __ __________(Print Name Here)____________ 
                 Witness                  (Name and Title Printed) 
 
 
 
 
 
G. Award.   
 

Your offer is hereby accepted.   This award consummates the Contract, and the 
documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
 
________________________________ __________________________________ 
                         Date                                        By: David A. Cole, Commissioner 
 
 
________________________________ 
       (Witness) 
 



 

 

      BOND # _____________________ 
 

CONTRACT PERFORMANCE BOND 
(Surety Company Form) 

 
KNOW ALL MEN BY THESE PRESENTS: That ______________________________ 
___________________ and the State of _________________________, as principal, 
and………………………………………............................................................................., 
a corporation duly organized under the laws of the State of ........................ and having a 
usual place of business ...................... .................................................................................., 
 as Surety, are held and firmly bound unto the Treasurer of the State of Maine in the sum 
of ______________________________________ and 00/100 Dollars ($                    ), 
to be paid said Treasurer of the State of Maine or his successors in office, for which 
payment well and truly to be made, Principal and Surety bind themselves, their heirs, 
executors and administrators, successors and assigns, jointly and severally by these 
presents. 
 

The condition of this obligation is such that if the Principal designated as Contractor in 
the Contract to construct Project Number ____________ in the Municipality of 
______________________ promptly and faithfully performs the Contract, then this 
obligation shall be null and void; otherwise it shall remain in full force and effect. 
 

The Surety hereby waives notice of any alteration or extension of time made by the State 
of Maine. 
 

Signed and sealed this .................................. day of ............................................, 20….. .  
 

WITNESSES: SIGNATURES: 
 CONTRACTOR: 
Signature....................................................     ..........................................…........................ 
Print Name Legibly ...................................     Print Name Legibly ...……......................... 
 SURETY: 
Signature ...................................................     .....……........................................................ 
Print Name Legibly ..................................     Print Name Legibly ..................................... 
SURETY ADDRESS: NAME OF LOCAL AGENCY: 
..................................................................      ADDRESS .................................................. 
..................................................................      ..……………............................................... 
..................................................................      .......…………….......................................... 
TELEPHONE...........................................      .......…………….......................................... 
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BOND # _______________________ 
 

CONTRACT PAYMENT BOND 
(Surety Company Form) 

 
KNOW ALL MEN BY THESE PRESENTS: That ______________________________  
_______________________ and the State of ______________________, as principal, 
and....................................................................….................................................................. 
a corporation duly organized under the laws of the State of .......................... and having a 
usual place of business in .....................…………………………………………………., 
as Surety, are held and firmly bound unto the Treasurer of the State of Maine for the use 
and benefit of claimants as herein below defined, in the sum of 
__________________________________________ and 00/100 Dollars ($                    ) 
for the payment whereof Principal and Surety bind themselves, their heirs, executors and 
administrators, successors and assigns, jointly and severally by these presents. 
 
The condition of this obligation is such that if the Principal designated as Contractor in 
the Contract to construct Project Number ____________ in the Municipality of 
_________________________ promptly satisfies all claims and demands incurred for all 
labor and material, used or required by him in connection with the work contemplated  by 
said Contract, and fully reimburses the obligee for all outlay and expense which the 
obligee may incur in making good any default of said Principal, then this obligation shall 
be null and void; otherwise it shall remain in full force and effect. 

 
A claimant is defined as one having a direct contract with the Principal or with a 
Subcontractor of the Principal for labor, material or both, used or reasonably required for 
use in the performance of the contract. 
 
Signed and sealed this ............................. day of ...………......................................., 20 ... . 
WITNESS:     SIGNATURES: 
      CONTRACTOR: 
Signature……............................................     ......…............................................................. 
Print Name Legibly .........................……..     Print Name Legibly .…................................. 

SURETY: 
Signature....................................................      ...…............................................................... 
Print Name Legibly ..................................     Print Name Legibly .….................................. 
SURETY ADDRESS:    NAME OF LOCAL AGENCY: 
...…............................................................ ADDRESS …................................................ 
................................................................... …………….................................................... 
TELEPHONE ........................................... ………………................................................ 
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January 26, 1999 

1 of 1 

SPECIAL PROVISION 
PARTNERING 

 
The successful bidder will have the opportunity to enter into a cooperative partnership 
agreement with the State Department of Transportation for the contract.  The objective of 
this agreement is the effective completion of the work on time and to the standard of 
quality that will be a source of pride to both the State and the Contractor.  The partnering 
agreement will not affect the terms of the contract.  It is intended only to establish an 
environment of cooperation between the parties.  If the partnering agreement is accepted. 
 
1. Contractor shall select and provide a third-party facilitator to conduct the team 
building workshop for the Contractor and Department personnel.  Facilitator selection 
shall require Department concurrence.  The cost for the facilitator and his associated 
expenses will be shared equally by the Department on the next monthly estimate, 
following receipt of invoice(s) from the Contractor, on an extra work basis. 
 
2. Contractor and Department will exchange lists of the key personnel to be 
participants in the workshop.  The list will contain the name and job title of each person, 
a contact phone number, and the address for job related correspondence. 
 
3. The Contractor shall select the location and make all arrangements for space as 
required by facilitator, and for any meals required.  This cost to be shared equally. 
 
4. A working arrangement for the partnership will be agreed upon in writing at the 
workshop.  The arrangement will set out the mutually recognized goals and expectation 
of the parties. 
 
5. The Contractor and the Department agree to make an effort to maintain identified 
key personnel assigned to the work for its duration.  A timely notice by each shall be 
given if changes by either must be made. 
 
6. Project issues shall be processed in the manner agreed upon by the parties during 
the orientation. 
 
7. Follow-up workshops may be held periodically throughout the duration of the 
contract as agreed by the Contractor and the Department. 
 
8. The Partnering Agreement is not intended to be a legal document.  Failure by either 
party to follow the process identified will not be grounds for any claim under the contract. 
 
9. ARE YOU INTERESTED IN THIS OPPORTUNITY?  YES _____   NO _____ 
 

















Project Stationing Brewer
NH-1139(800)E
Route 9, Level 2

Lt Station Rt

End Project 197+00 End Project

167+54 Houston Lane

159+51 Day Rd.

Public Boat Landing 128+47

N. Brewer Pumping Station 113+42

93+66 Hillside Blvd.

80+66 Gettysburg St.

70+94 Colony Motel

Treats Falls Dr. 67+08

Penobscot County Conservation 53+64

East Rd. 48+81

West Rd. 44+46
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Project Stationing Brewer
NH-1139(800)E
Route 9, Level 2

Lt Station Rt

39+82 Hillcrest Dr.

37+25 Broadlawn Dr.

34+48 Parkway North

Riverview Terrace 25+51

25+42 Chapman St.

James St. 22+84

21+30 North Brewer Shopping Center

Allen St. 16+33

14+21 Silk St.

11+38 Harlow St.

Chamberlain St. 8+16 Chamberlain St.

Holyoke St. 4+39 Holyoke St.

Begin Project 0+00 Begin Project
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Project Striping Brewer 
NH-1139(800)E

Route 9 - Level 2

94+73

103+91

94+73

End Project End Project 

106+29

197+00

159+57

159+18

142+35

134+24

119+39

114+62

112+87

Day Road / 
Cemetary Rd

159+18

197+00

159+57

142+35

134+24

119+39

114+62

112+87

106+29

103+91
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Project Striping Brewer 
NH-1139(800)E

Route 9 - Level 2

71+05

67+26

66+81

53+89

53+49

93+79

93+37

92+0492+04

87+41

44+30

48+98

48+58

44+57

87+41

75+72

93+79

93+37

53+49

48+98

48+58

44+57

44+30

75+72

71+05

67+26

66+81

Treat Falls Dr

53+89

West Road

East Road

Hillside 
Boulevard
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Project Striping Brewer 
NH-1139(800)E

Route 9 - Level 2

23+08

22+72

20+81

16+50

21+19

16+50

20+81

16+22

21+19

22+72

23+08

16+22

25+32

25+73

34+30

37+47

37+07

34+72

25+32

34+30

25+73

39+61

37+47

40+00

34+72

39+61

37+07

40+00

Allen St

Gilmore St

James St

Parkway North

Broadlawn Dr.

Hillcrest Dr.

Chapman St
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Project Striping Brewer 
NH-1139(800)E

Route 9 - Level 2

Begin Project

1+951+95

Begin Project

8+04

14+40

13+98

8+04

8+46

11+25

4+12

0+000+00

4+12

13+98

14+40

4+664+66

11+60

11+25

8+46

11+60

Chamberlain St Chamberlain St

Harlow St

Silk St
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Superelevations Brewer
STP-1139(800)X
Route 9, Level II 

Left Station Right
Match Existing 197+00 Match Existing

" 196+50 "

-2.0% 194+00 -2.0%

-2.0% 193+50 -0.9%

-2.0% 193+00 0.2%

-2.0% 192+50 1.3%

End full super -2.4% 192+00 2.4% End full super

" " "

Start full super -2.4% 180+00 2.4% Start full super

-2.0% 179+50 1.3%

-2.0% 179+00 0.2%

-2.0% 178+50 -0.9%

-2.0% 178+00 -2.0%

" " "

-2.0% 172+00 -2.0%

-2.0% 171+50 -0.4%

-2.0% 171+00 1.2%

-2.8% 170+50 2.8%

End full super -4.4% 170+00 4.4% End full super

" " "

Start full super -4.4% 164+50 4.4% Start full super

-2.8% 164+00 2.8%

-2.0% 163+50 1.2%
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Superelevations Brewer
STP-1139(800)X
Route 9, Level II 

Left Station Right

-2.0% 163+00 -0.4%

-2.0% 162+50 -2.0%

0.0% 162+00 -2.0%

End full super 2.0% 161+50 -2.0% End full super

" " "

Start full super 2.0% 158+00 -2.0% Start full super

0.0% 157+50 -2.0%

-2.0% 157+00 -2.0%

-0.4% 156+50 -2.0%

1.3% 156+00 -2.0%

3.0% 155+50 -3.0%

End full super 4.6% 155+00 -4.6% End full super

" " "

Start full super 4.6% 152+50 -4.6% Start full super

3.0% 152+00 -3.0%

1.3% 151+50 -2.0%

-0.4% 151+00 -2.0%

-2.0% 150+50 -2.0%

" " "

-2.0% 147+00 -2.0%

-0.7% 146+50 -2.0%

0.6% 146+00 -2.0%
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Superelevations Brewer
STP-1139(800)X
Route 9, Level II 

Left Station Right

End full super 2.0% 145+50 -2.0% End full super

" " "

Start full super 2.0% 142+50 -2.0% Start full super

0.6% 142+00 -2.0%

-0.7% 141+50 -2.0%

-2.0% 141+00 -2.0%

" " "

-2.0% 116+50 -2.0%

-0.5% 116+00 -2.0%

1.0% 115+50 -2.0%

2.5% 115+00 -2.5%

End full super 4.1% 114+50 -4.1% End full super

" " "

Start full super 4.1% 111+50 -4.1% Start full super

2.5% 111+00 -2.5%

1.0% 110+50 -2.0%

-0.5% 110+00 -2.0%

-2.0% 109+50 -2.0%

" " "

-2.0% 96+50 -2.0%

-0.5% 96+00 -2.0%

1.0% 95+50 -2.0%

End full super 2.5% 95+00 -2.5% End full super
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Superelevations Brewer
STP-1139(800)X
Route 9, Level II 

Left Station Right

" " "

Start full super 2.5% 92+50 -2.5% Start full super

1.0% 92+00 -2.0%

-0.5% 91+50 -2.0%

-2.0% 91+00 -2.0%

" " "

-2.0% 54+50 -2.0%

-2.0% 54+00 -0.7%

-2.0% 53+50 0.6%

End full super -2.0% 53+00 2.0% End full super

" " "

Start full super -2.0% 49+00 2.0% Start full super

-2.0% 48+50 0.6%

-2.0% 48+00 -0.7%

-2.0% 47+50 -2.0%

" " "

-2.0% 01+50 -2.0%

Match Existing 01+00 Match Existing
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  Brewer   
 Construction Notes NH-1139(800)E 
                                                                                                                                 Route 9, Level 2      

   

 Page 1 of 10 

 
Item 202.202  Removing Pavement Surface 
 

The mill and fill will begin at the concrete pads on the west side of the intersection, which 
is approx 100 ft before Rt. 9. We will mill from the concrete pads, station 0+00, through 
the intersection to 4+00, at a depth of 3”, and from station 169+33 to 169+74 (Bridge deck) 
at a depth of 1 ½”. Excess millings will be stockpiled at Whiting Hill, as directed by the 
Resident.  Millings to be used in PMRAP if option is chosen on PIN 11576.00

 
Item 202.203  Pavement Butt Joints 
 

Grind butt joints on all paved drives, entrances, bridge decks, side roads and at the end of 
the project, as directed by the Resident. 

 
Item 211.20  Inslope Excavation  
                      

Station  Left  Station  Right 
31+83 to 34+74  54+96 to 55+45 
40+09 to 43+09  77+87 to 80+27 
62+63 to 64+14  80+94 to 81+64 
72+83 to 77+42  104+78 to 105+66 
77+64 to 79+12  154+52 to 155+21 
79+35 to 81+31  180+28 to 181+65 
81+42 to 81+95  182+08 to 183+03 
82+26 to 83+04  186+86 to 187+68 
106+93 to 115+75  187+88 to 188+81 
116+07 to 116+67  189+11 to 191+10 
118+26 to 122+15     
126+56 to 128+15     
128+52 to 128+73     
137+29 to 138+00     
138+34 to 140+10     
142+00 to 142+90     
171+73 to 172+16     
173+44 to 174+10     
187+23 to 187+92     
188+69 to 189+56     

 
Note:  Stations are approximate. Precise locations will be determined in the field by 
the Resident. Any clearing required is incidental to this item.  
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Item 211.22  Inslope Excavation Behind Guardrail 
 

Station  Left  Station  Right 
54+00 to 56+68  53+00 to 54+79 
70+85 to 72+82  71+26 to 72+71 
91+77 to 106+53  106+71 to 111+25 
145+31 to 154+94  167+83 to 169+33 
169+76 to 171+71     

 
Note:  Stations are approximate. Precise locations will be determined in                    
the field by the Resident. Any clearing required is incidental to this item. 

 
Item 211.30  Ditch Excavation 
   

Station  Left  Station  Right 
31+06 to 31+83  55+94 to 57+50 
35+30 to 39+79  57+72 to 57+92 
59+00 to 62+16  58+27 to 59+03 
83+26 to 84+46  59+41 to 61+98 
84+86 to 85+37  62+36 to 63+67 
85+64 to 86+10  73+75 to 75+31 
86+30 to 87+41  75+67 to 75+92 
155+14 to 156+41  76+11 to 77+15 
172+16 to 172+25  77+36 to 77+87 
180+12 to 180+88  81+98 to 83+98 
181+69 to 182+44  84+13 to 86+02 
182+65 to 182+88  86+30 to 88+18 
183+06 to 183+54  88+48 to 89+12 
185+00 to 185+77  89+40 to 90+11 
186+08 to 187+23  97+56 to 99+10 

    99+29 to 100+18 
    100+35 to 101+57 
    102+08 to 103+49 
    103+89 to 104+78 
    165+33 to 165+86 
    166+15 to 167+13 
    170+63 to 171+19 
    172+02 to 173+87 
    194+03 to 195+05 
    195+39 to 197+00 

    
Note: Stations are approximate. Precise locations will be determined in the field by 
the Resident. Any clearing required is incidental to this item. 
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Item 304.103  Aggregate Subbase Course – Gravel (Truck Measure) 
 
 To regrade sidewalks in various locations as directed. Approx. 3700 lf (to be paved 

by the city of Brewer).  Also to be used to rebuild 2-3 ADA sidewalk ramps and 
bring driveways to grade. Payment for HMA on ADA ramps made under item 
403.209. HMA on sidewalks to be done by the city of Brewer.  350 cy est.

 
Item 310.35  Cold In Place Recycled Asphalt Pavement (Travelling Pug Mill) 5”  
 

Station  Station Width (Ft) 
04+00 to 152+50 24 

 
Note:  CIPR treatment will be applied to each 12 ft lane as directed by Resident. All 
excess material will be stock piled at Whiting Hill. 

    
Item 403.209   Hot Mix Asphalt 9.5 mm (Incidentals) 

 
183 Paved Drives 
14 Gravel Drives w/ Paved Aprons (3 Ft)  

 
  Note:  Approximate stations are available upon request to Region 4 office. 
 
Item 411.10  Untreated Aggregate Surface Crs, Truck Measure 
 

Note: This item will be used to back up paved aprons on gravel driveways and as 
directed by Resident. 

 
Item 603.16  15” Culvert Pipe Option I (driveway culverts) 
 

Station Side Approx. Length  (Ft)  Station Side Approx. Length    (Ft) 
53+80 Lt. 40  62+20 Rt. 34 
56+75 Lt. 40  77+21 Rt. 30 
84+66 Lt. 40  88+33 Rt. 30 
159+55 Lt. 10  89+25 Rt. 30 
169+00 Lt. 70  103+69 Rt. 40 
183+74 Lt. 40  167+45 Rt. 60 
    174+00 Rt. 30 
    181+83 Rt. 30 

 
Item 603.17  18” Culvert Pipe Option I 
 

Station Side Approx. Length (Ft) 
174+18 Lt. 74 
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Item 603.179  18” Culvert Pipe Option III 
 

Station Side Approx. Length (Ft)
57+85 x-pipe 209 
63+11 x-pipe 78 
114+22 x-pipe 62 
125+87 x-pipe 40 
133+00 x-pipe 46 
135+00 x-pipe 40 
137+45 x-pipe 54 
142+65 x-pipe 68 
151+89 x-pipe 62 
172+00 x-pipe 78 

 
Item 603.199  24” Culvert Pipe Option III 
 

Station Side Approx. Length (Ft)
33+41 x-pipe 116 
78+00 x-pipe 78 
97+52 x-pipe 74 
107+89 x-pipe 45 
150+53 x-pipe 52 

 
Item 604.161  Altering Catch-basin 
 

Station Side 
107+93 Rt. 

 
Item 604.164  Rebuild Catchbasin 
 

Station Side Comments 
04+74 Rt.   
25+20 Rt. adjust header 
133+00 Rt.   
135+00 Rt. Storm-water Manhole 

 
Item 604.18  Adjust Catch-basin and Manhole To Grade 
 

Station Side  Station Side Notes 
01+15 Lt.  01+10 Rt.  
01+33 Lt.  08+45 Rt.  
02+87 Lt.  11+63 Rt. Adjust Header 
04+17 Lt.  20+64 Rt. Adjust Header 
04+68 Lt.  25+67 Rt. Adjust Header 
07+93 Lt.  28+42 Rt. Adjust Header 
08+49 Lt.  33+26 Rt. Adjust Header 
11+55 Lt.  36+00 Rt. Adjust Header 
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Item 604.18  Adjust Catch-basin and Manhole To Grade Cont’d 
 

16+43 Lt.  40+28 Rt. Adjust Header 
20+64 Lt.  44+41 Rt. Adjust Header 
22+56 Lt.  65+95 Rt.  
25+23 Lt.  69+70 Rt.  
25+72 Lt.  114+20 Rt.  
28+42 Lt.  120+15 Rt.  
44+60 Lt.  125+89 Rt.  
53+43 Lt.  128+48 Rt.  
157+47 Lt.  137+46 Rt.  
159+57 Lt.  146+39 Rt.  
168+26 Lt.  150+54 Rt.  
174+90 Lt.  151+89 Rt.  
193+15 Lt.  157+33 Rt.  
194+52 Lt.  159+59 Rt.  
195+33 Lt.  175+09 Rt.  
196+68 Lt.     

 
Item 606.1731  Bridge Connection Type 1 
 

Station Side Station Side 
169+33 Lt. 169+44 Rt. 
169+76 Lt. 169+76 Rt. 

  
Item 606.178  Guardrail Beam 
 

Used in various locations to replace existing damaged beams as directed by Resident 
 
Item 606.23  Guardrail Type 3C – Single Rail 
                    

Station Station Side Estimated # of sections 
53+79 54+49 Lt. 6 
55+98 56+60 Lt. 5 
70+73 71+09 Lt. 3 
72+59 73+00 Lt. 3 
91+77 93+70 Lt. 15 
98+16 100+90 Lt. 22 
145+17 145+66 Lt. 4 
154+61 154+99 Lt. 3 
168+51 168+89 Lt. 3 
171+32 172+25 Lt. 7 
54+65 55+61 Rt. 8 
71+26 71+63 Rt. 3 
72+37 72+71 Rt. 3 
110+61 111+25 Rt. 5 

 



  Brewer   
 Construction Notes NH-1139(800)E 
                                                                                                                                 Route 9, Level 2      

   

 Page 6 of 10 

Item 606.231  Guardrail Type 3c -15 ft Radius and Less 
 
  167+82 left  30 lf 
  As directed by the Resident 90 lf 
Item 606.265   Terminal End - Single Rail - Galvanized Steel 
 
  167+82 left  1 ea 
  As directed by the Resident 3 ea 
 
Item 606.35   Guardrail Delineator Post 
 
  As directed by the Resident 
 
Item 606.367    Replace Unusable Existing Guardrail Post 
 
  As directed by the Resident  
 
Item 606.47  Single Wood Post 
 

To replace mailbox posts as directed by Resident 
 

Item 606.754  Widen Shoulder For 350 Flare 
   

Station Left  Station Right
54+49  54+65 
55+98  71+63 
71+09  72+37 
72+59  106+71 
93+70  145+66 
106+53  168+89 
110+53   
154+61   
171+32   

 
Note: These stations are approximate. Exact locations to be determined in the field 
by the Resident. 

 
Item 606.79  Guardrail  350 Flared Terminal 
  

Station Left  Station Right 
54+49  54+65 
55+98  71+63 
71+09  72+37 
72+59  106+71 
93+70  145+66 
106+53  168+89 
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Item 606.79  Guardrail  350 Flared Terminal - Contued 
 

Station Left  Station Right 
110+53   
154+61   
171+32   

 
Note: These stations are approximate. Exact locations to be determined in the field 
by the Resident. 

 
Item 608.26                Curb Ramp Detectable Warning Field 
 

Station Side # Needed 
4+59 Rt / Lt 2 
8+15 Rt / Lt 2 
8+29 Rt / Lt 2 
11+40 Rt / Lt 2 
14+22 Rt / Lt 2 
23+00 Rt / Lt 2 
25+37 Rt / Lt 2 
30+51 Rt / Lt 2 
34+46 Rt / Lt 2 
37+26 Rt / Lt 2 
39+79 Rt / Lt 2 

 
Note: These stations are approximate. Exact locations to be determined in the field 
by the Resident 

 
Item 609.31  Curb Type 3 
 

Station  Left Notes  Station  Right Notes 
43+09 to 44+30 New  63+67 to 65+97 Replace 
44+52 to 45+10 New  69+28 to 69+89 Replace 
45+24 to 45+32 New  70+02 to 70+70 Replace 
45+47 to 46+41 New  72+99 to 73+57 New 
46+65 to 48+56 Replace  90+40 to 91+26 New 
56+91 to 57+48 New  91+43 to 93+36 New 
57+62 to 57+83 New  93+85 to 94+10 New 
58+29 to 59+00 New  94+38 to 97+56 New 
64+46 to 66+85 New  111+65 to 112+46 New 
67+17 to 67+80 New  113+70 to 114+52 Replace 
68+20 to 68+60 New  114+67 to 116+39 Replace 
69+28 to 70+44 Replace  116+51 to 117+06 Replace 
.87+80 to 88+56 New  117+36 to 117+89 Replace 
88+72 to 89+47 New  118+24 to 120+25 New 
89+71 to 91+53 New  126+86 to 127+90 Replace 
108+96 to 110+72 Curb Island  128+02 to 128+52 Replace 
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Item 609.31  Curb Type 3 - Continued 
 

Station  Left Notes  Station  Right Notes 
116+67 to 117+27 New  128+64 to 129+40 Replace 
117+65 to 118+26 New  129+55 to 130+52 Replace 
122+32 to 122+44 New  130+67 to 131+68 Replace 
122+63 to 124+52 New  131+81 to 135+04 Replace 
124+78 to 124+89 New  133+69 to 134+75 New 
125+14 to 125+84 New  135+44 to 135+85 Replace 
126+11 to 126+56 New  136+24 to 139+21 Replace 
128+89 to 129+88 New  139+58 to 141+78 Replace 
129+88 to 130+64 Replace  141+92 to 142+52 Replace 
130+86 to 131+47 New  144+12 to 144+52 Replace 
131+60 to 132+11 New  144+72 to 146+43 Replace 
132+46 to 133+07 New  150+28 to 151+33 Replace 
133+20 to 133+99 New  151+54 to 151+88 Replace 
134+43 to 135+04 New  152+17 to 153+35 Replace 
135+26 to 136+35 Replace  159+48 to 160+34 Replace 
136+53 to 137+29 Replace  160+45 to 160+82 Replace 
140+82 to 141+24 New  163+34 to 164+50 Replace 
156+41 to 157+28 Replace  171+19 to 171+71 New 
157+48 to 158+25 Replace  174+09 to 174+33 New 
158+43 to 159+06 Replace  176+57 to 176+90 Replace 
159+27 to 159+95 Replace  177+14 to 178+27 Replace 
160+09 to 160+58 New  178+42 to 179+20 New 
160+81 to 161+76 New  179+35 to 179+57 New 
161+96 to 162+20 New  179+71 to 180+18 New 
162+55 to 163+62 Replace  183+17 to 183+39 New 
163+84 to 164+70 Replace  183+53 to 184+44 New 
167+20 to 167+70 Replace  184+67 to 184+81 New 
167+89 to 168+32 Replace  185+01 to 186+07 New 
172+29 to 172+98 New  186+26 to 186+85 New 
173+17 to 173+44 New  191+08 to 191+54 New 
174+93 to 177+88 Replace  191+72 to 192+49 New 
178+11 to 179+82 New  192+68 to 194+03 New 
180+88 to 181+37 New      
183+97 to 184+81 New      
187+97 to 188+48 Replace      
191+59 to 192+09 Replace      
193+64 to 193+86 Replace      
195+26 to 195+52 Replace      
196+08 to 196+53 Replace      
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Item 609.38  Reset Curb Type I 
 

Station  Left  Station  Right 
21+55 to 22+17  26+97 to 27+22 
22+52 to 22+70  27+38 to 28+11 
22+96 to 23+75  28+26 to 29+01 
23+94 to 24+52  29+17 to 30+25 
24+83 to 25+37  30+45 to 30+92 
25+65 to 25+92  31+10 to 34+28 
26+32 to 26+44  34+70 to 35+47 
26+83 to 27+31  35+62 to 37+09 
27+46 to 27+87  37+43 to 39+66 
28+07 to 28+84  39+98 to 40+60 
29+03 to 29+08  40+78 to 42+01 
29+36 to 30+50  42+14 to 42+82 
48+92 to 50+00  42+96 to 43+04 
50+27 to 53+44  43+20 to 43+99 

    44+14 to 45+76 
    45+92 to 46+46 
    46+73 to 47+37 
    47+55 to 47+70 
    48+13 to 48+67 
    48+87 to 49+76 
    49+93 to 52+34 

 
Item 610.08  Plain Riprap 
 

At pipe outlets and/or inlets as directed by the Resident. 
 

Item 613.319  Temporary Erosion Control Blanket (4 ft. wide) 
 

It is intended to apply this item in all areas of Ditching (Item 203.203) and as 
directed by the Resident. 

 
Item 620.58  Erosion Control Geotextile 
 

All areas that receive Riprap (Item 610.08) will receive erosion control geo-textile as 
directed by the Resident.   

 
Item 627.76  Temporary Pavement Mark Line, White or Yellow 
 

To be used once on the milled surface, on the CIPR and once on each layer of 
pavement, including shim and surface. 
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Item 631.12  All Purpose Exc. (Including Operator) 
 

To remove existing pavement and as directed by Resident.  
 

Item 631.32  Culvert Cleaner (Including Operator) 
 

Clean drive pipes & cross-pipes as directed by the Resident. 
 
Item 812.162  Adjusting Sewer Manhole to Grade 
 
  Note: Stations available upon request. 
  
Item 823.011  Gate Valve, Install Only 
 

Note: Stations available upon request. 
 

Item 823.332  Gate Valve Box, Adjust to Grade 
 

Note: Stations available upon request. 
 

 









Project Stationing Bangor
STP-1157(500)X

Route 222, Level 2

Lt Station Rt

End Project 75+95 End Project

Hammond Street 75+85 Hammond Street

Hudson Street 70+90

Chatham Street 68+42

64+39 Pond Street

George Street 63+55

Charles Street 60+18

58+00 West Broadway

James Street 56+84

Thomas Hill Road 53+53

Jackson Street 50+25

Cottage Street 46+97

Wiley Street 43+89
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Project Stationing Bangor
STP-1157(500)X

Route 222, Level 2

Lt Station Rt

Trailer Park 41+32

41+05 13th Street

38+30 Manners Ave

14th Street 34+35 14th Street

31+75 Eddyway Street

Beecher Pk. 30+46

15th Street 28+34 15th Street

27+05 I-95 NB Off Ramp

I-95 NB On Ramp 26+91

I-95 SB Off Ramp 24+20

23+62 Sunset Ave

Begin Project 10+00 Begin Project
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Project Striping Bangor
STP-1157(500)X

Route 222, Level 2

60+18

Charles Street

60+18

Pond Street

George Street

Chatham Street

Hudson Street

63+73

64+22 64+22

63+73

64+58 64+58

60+37

63+38

60+37

63+38

68+2768+27

68+5768+57

70+7070+70

71+10

74+50

End Project End Project 

71+10

74+50

75+95

Hammond Street Hammond Street

75+95
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Project Striping Bangor
STP-1157(500)X

Route 222, Level 2

53+25

50+45

56+97

56+59

53+25

50+45

50+0850+08

44+13

47+18

46+78

44+13

43+74

46+78

47+18

43+74

58+37

West Broadway

James Street

Thomas Hill 
Road

53+64

57+78

56+97

56+59

53+64

58+37

Jackson Street

Cottage Street

Wiley Street

57+78
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Project Striping Bangor
STP-1157(500)X

Route 222, Level 2

13th Street

40+83

41+38

40+83

41+38

28+68

30+29

30+66

28+68

28+14

31+50

30+66

30+29

Eddyway Street

34+69

38+22

38+65

14th Street

Manners Ave

38+65

38+22

34+00

31+88

34+69

31+88

34+00

15th Street

14th Street

Beecher Park

15th Street

28+14

31+50
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Project Striping Bangor
STP-1157(500)X

Route 222, Level 2

24+40

10+0010+00

10+25 10+25

24+40

27+51

Begin ProjectBegin Project

26+54

I-95 NB Off 
Ramp

I-95 NB On 
Ramp

26+54

27+51
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Item 202.202 Removing Pavement Surface 
 

From Station 23+45 – 75+85 pavement will be removed to a depth of 1 ½” 
from curb to curb, and at all side roads as listed below: 
• Beecher Park (Lt) – 9 ft 
• 14th Street (Lt) – 8 ft 
• Wiley Street (Lt) – 6 ft 
• Cottage Street (Lt) – 13 ft 
• Jackson Street (Lt) – 15 ft 
• James Street (Lt) – 18 ft 
• 15th Street (Rt) – 15 ft 
• 14th Street (Rt) – 15 ft 
 
Note: Excess millings will be stockpiled at Whiting Hill, as directed by the 
Resident.  Contractor may use up 15% in the new HMA. Millings may be used 
in PMRAP if option is chosen on PIN 11576.00. 

 
Item 202.203 Pavement Butt Joints 
 

    Grind butt joints on all paved drives as directed by the Resident. 
 

Item 304.103 Aggr Subb Crse Gravel – Truck Measure  
  

To be used in various locations to build 2-3 ADA compliant ramps as directed 
by the Resident. 50 cy est.

 
Item 403.209 Hot Mix Asphalt 9.5 mm (Incidentals)    
 
  49 Paved Drives 

      0   Gravel Drives w/ Paved Aprons (3.0 ft) 
      Note:  Approximate stations are available upon request to Division 3 office. 

 
Item 411.10 Untreated Aggregate Surface Crs, Truck Measure 
 

     To back up paved aprons on gravel driveways and as directed by Resident. 
 
Item 604.161      Altering Catch-basins  
 

Station Side  Station Side 
23+08 Lt  20+25 Rt 
24+26 Lt  21+89 Rt 
26+55 Lt  28+14 Rt 
27+51 Lt  32+61 Rt 
34+73 Lt  33+95 Rt 
35+68 Lt  36+07 Rt 
38+25 Lt  41+35 Rt 
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Item 604.161      Altering Catch-basins Cont’d 
 

Station Side  Station Side 
41+10 Lt  42+47 Rt 
44+07 Lt  43+37 Rt 

   47+05 Rt 
   47+10 Rt 

 
Note:  This work will consist of altering the catch basin frame from round to 
square with a cascade grate, adjusting to grade, and cleaning the catchbasin. 

 
Item 604.164 Rebuilding Catch-Basin 
 

Station Left  Station Right 
32+65 Lt  8+22 Rt 

   19+08 Rt 
   34+60 Rt 

 
Note:  This work will consist of rebuilding catch basin, placing square frame 
with cascade grate, adjusting to grade and cleaning. 

 
Item 604.167 Alter Catch-Basin Grate to Cascade 
 

Station Side  Station Side 
17+12 Lt  17+11 Rt 
19+07 Lt    
21+71 Lt    

 
Note:  This work will consist of changing existing grate to cascade grate. 

 
Item 604.18 Adjust Manhole or Catch-basin to Grade 
 

Station Side  Station Side 
47+28 Lt  6+50 Rt 
56+46 Lt  7+52 Rt 
59+91 Lt  23+07 Rt 

   57+38 Rt 
 
Item 604.182 Clean Catch-Basin & Manhole 
 

Station Side  Station Side 
17+12 Lt  17+11 Rt 
19+07 Lt    
21+71 Lt    
50+46 Lt    
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Item 609.31 Curb Type 3 
 

Station  Left Station  Right 
28+70 to 29+26 28+79 to 29+25 
29+41 to 30+28 29+41 to 29+51 
30+61 to 31+35 29+64 to 30+32 
31+52 to 32+40 30+57 to 31+57 
32+84 to 33+09 35+71 to 36+89 
36+06 to 37+40 37+04 to 37+40 
37+56 to 38+00 37+54 to 38+17 
38+13 to 39+00 39+04 to 39+74 
39+20 to 39+52 39+89 to 40+82 
39+70 to 40+29 41+32 to 42+49 
40+50 to 40+75 42+78 to 43+63 
40+85 to 41+02 43+82 to 44+12 
41+54 to 43+62 44+27 to 44+74 
44+00 to 44+39 44+89 to 45+00 
44+60 to 46+75 45+14 to 45+74 
47+13 to 48+25 46+10 to 46+34 
48+49 to 49+12 46+53 to 48+53 
49+30 to 50+07 48+79 to 51+14 
50+35 to 50+75 51+38 to 53+50 
50+92 to 51+60 53+90 to 57+64 
51+80 to 52+19 58+37 to 59+77 
52+40 to 52+51    
52+66 to 53+26    
53+64 to 54+91    
55+12 to 55+61    
55+78 to 56+56    
56+95 to 58+06    
58+27 to 58+94    
59+11 to 59+20    
59+46 to 60+00    

 
Item 609.38 Reset Curb Type 1 
 

Station  Left  Station  Right 
9+76 to 10+21  10+21  to 10+55 

10+41 to 11+76  10+80 to 11+30 
11+95 to 12+40  11+74 to 12+13 
12+61 to 14+06  12+42 to 13+81 
14+30 to 14+98  14+01 to 15+68 
15+20 to 15+27  16+25 to 17+78 
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Item 609.38 Reset Curb Type 1 - Continued 
 

Station  Left  Station  Right 
15+54 to 15+95  18+03 to 19+97 
16+14 to 16+46  20+15 to 21+61 
16+65 to 17+37  22+00 to 23+50 
17+75 to 19+19  22+06 to 24+20 
19+67 to 22+05  23+90 to 24+40 
27+17 to 28+07  26+35 to 26+75 
33+76 to 34+08  27+55 to 28+32 
34+49 to 34+63  31+94 to 32+17 
34+97 to 35+40  32+65 to 34+09 
35+77 to 35+85  34+48 to 34+65 

    34+96 to 35+24 
 
Item 615.07 Loam 
 

This item will be used to fix lawns and esplanade in sections where curb will be    
replaced or reset.   

 
 
NOTE: 
 

Station 10+00 to Station 23+45 involves resetting of curb and various catch 
basin work only.  Any repairs to the pavement in these areas will be paid for 
under item 403.210. 

 

















Project Stationing Brewer
STP-1157(600)X

 Eastern  Ave, Level 2

Lt Station Rt

End Project 83+45 End Project

80+10 Hanover St.

77+00 Chamberlain St.

Chamberlain St. 76+95

74+29 Deer Run Ct.

Sargent Dr. 73+64

Parkway North Rd.

63+72 Fire Hydrant

56+66 Fire Hydrant

Rinfret Rd. 55+52

Allison Pk. 50+90

41+49 Oak Grove Dr.
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Project Stationing Brewer
STP-1157(600)X

 Eastern  Ave, Level 2

Lt Station Rt

# 31 -25 o 35+07

Fire Hydrant 29+50

Fire Hydrant 25+13

18+30 o # 34

Fire Hydrant 14+83

14+22 o # 35 1/2

Begin Project 10+00 Begin Project
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Project Striping Brewer
STP-1157(600)X

Eastern Ave, Level 2

End Project 83+45

77+30

76+60

End Project 83+45

77+30

76+60

73+92

74+18

74+46 74+46

55+71

74+18

73+92

73+54

70+08

69+39

55+71
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 Construction Notes STP-1157(600)X        

  Eastern Ave, Level 2  
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Item 202.202  Removing Pavement Surface 
 

Removing pavement surface will begin at station 50+80 and extend to station 83+45 at a depth 
of 1 ½” over the entire width of pavement, including shoulders. Excess millings will be 
stockpiled at Whiting Hill, as directed by Resident.  The contractor may use up to 15% RAP in 
the new HMA.  Millings may be used for PMRAP if option is chosen. 

   
Item 202.203  Pavement Butt Joints 
 

Grind butt joints on all paved drives and entrances, and side roads as directed by the Resident. 
    

Item 304.103   Aggr Subb Crs – Gravel – Truck Measure 
 

This item will be used to rebuild sidewalks in sections that new curb is placed adjacent to the 
sidewalk, rebuild 2-3 ADA compliant ramps and to adjust driveways in treatment option 
sections as directed by Resident.  400 cy est.

 
Item 403.209   Hot Mix Asphalt 9.5 mm (Incidentals) 

 
70 Paved Drives 
12   Gravel Drives w/ Paved Aprons (3.0 ft)  
 4 Field Entrances 

  Note:  Driveways stations are available upon request to Region 4 office. 
 
Item 403.210   Hot Mix Asphalt 9.5 mm 
 
 1 ½” Surface course on milled area 
 
Item 411.10  Untreated Aggregate Surface Crs, Truck Measure 
 

To back up paved aprons on gravel driveways and as directed by Resident. 
 

Item 603.16      375 mm Culvert Pipe Option I (driveway culverts) 
 

Station Side Approx. Length  Station Side Approx. Length 
37+61 Lt 100  18+05 Rt 28 

    21+17 Rt 20 
    28+71 Rt 33 
    29+79 Rt 25 
    30+98 Rt 24 

 
Item 603.17  450 mm Culvert Pipe Option I 
 

Station Side Approx. Length  
10+37 Lt. 50 
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Item 604.161  Altering Catch Basin 
 

Station Side  Station Side 
49+93 Lt  49+93 Rt. 
60+61 Lt  52+92 Rt. 
63+12 Lt  56+24 Rt. 

   60+00 Rt. 
   62+95 Rt. 
   65+52 Rt. 
   76+45 Rt. 

 
Item 604.164  Rebuilding Catch Basin 
 

Station Side  Station Side 
52+78 Lt.    
56+45 Lt.    
57+37 Lt.    
83+55 Lt.    

   
Item 604.18  Adjust Manhole or Catchbasin to Grade 
 

Station Side  Station Side 
83+55 Rt.    

 
Item 604.262  Catchbasin Type B5-C 
 

Station Side  Station Side 
67+14 Lt.  67+04 Rt. 
69+03 Lt.  69+32 Rt. 
70+61 Lt.  70+45 Rt. 
73+40 Lt.  73+35 Rt. 
73+76 Lt.  79+75 Rt. 
76+45 Lt.    
77+20 Lt.    
79+75 Lt.    

 
Note: These are replacing existing catchbasins. All material and labor for 
connections to existing pipes will be incidental to the 604 items. 

 
Item 606.47  Single Wood Post 
 

To replace mailbox posts as directed by Resident 
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Item 609.31  Curb Type 3 
 

Station  Left  Station  Right 
12+22 to 12+86  10+00 to 10+26 
13+18 to 13+48  10+44 to 10+94 
14+15 to 14+84     
15+07 to 19+66     
19+96 to 21+98     
22+26 to 22+98     
23+22 to 24+11     
24+50 to 26+07     
31+55 to 32+45     
37+11 to 37+53     
41+63 to 43+17     
43+44 to 43+49     
43+68 to 44+89     

 
Item 610.08  Plain Riprap 
 

At pipe outlets and inlets, as directed by the Resident. 
    
Item 613.319  Temporary Erosion Control Blanket (4.0 ft wide) 
 

It is intended to apply this item in all areas of Ditching as directed by the Resident. 
 
Item 620.58  Erosion Control Geotextile 
 

All areas that receive Riprap (Item 610.08) will receive erosion control geotextile as 
directed by the Resident. 
 
   

Item 627.75  White or Yellow Pavement and Curb Mark 
 

To be used for cross-walks, curb ends and pavement markings as directed by the 
Resident.  

 
Item 631.12  All Purpose Excavator (Including Operator) 
 

To be used for ditch / inslope, sidewalk repair and ADA compliant ramp 
construction on the sidewalk as directed by the Resident. 
 

Item 631.172  Truck - Large (Including Operator) 
 

To be used for ditch / inslope, sidewalk repair and ADA compliant ramp 
construction on the sidewalk as directed by the Resident. 
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Item 631.32  Culvert Cleaner (Including Operator) 
 

Clean drive pipes & cross-pipes as directed by the Resident. 
 

Item 801.14  4” Diameter PVC Sewer 
 

Note: For locations and stations of this item see the plan sheets by Woodard and 
Curran.  

 
Item 801.17  8” Diameter PVC Sewer 
 

Note: For locations and stations of this item see the plan sheets by Woodard and  
Curran. 
 

Item 801.175  10” Diameter PVC Sewer 
 

Note: For locations and stations of this item see the plan sheets by Woodard and  
Curran. 

 
Item 801.18  12” Diameter PVC Sewer 
 

Note: For locations and stations of this item see the plan sheets by Woodard and 
Curran. 

 
Item 803.01  Test Pits 

 
Note: For locations and stations of this item see the plan sheets by Woodard and 
Curran. 
 

Item 803.16  4’ Diameter Concrete Manhole 
 

Station Side Quantity  Station Side Quantity 
42+93 Lt 1  51+42 Rt. 1 
44+91 Lt 1     
47+92 Lt 1     

 
Note: For locations and stations of this item see the plan sheets by Woodard and 
Curran. There are a few more listed on the plan sheets than what is listed above. The 
above mentioned are in the foamed asphalt section. 

 
Item 812.162  Adjust Manhole to Grade 
 

Note: Stations are available upon request. 
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Item 812.164  Rebuilding Manhole 
 

Note: Stations are available upon request. 
  
Item 823.011  Gate Valve, Install Only 
 

Note: Stations are available upon request. 
 
 
 

PROJECT TREATMENT OPTIONS 
 
Option 1                                                                                                                                            
 
Item 204.41  Rehab of Existing Shoulders (Plan Quantity) 

 
This item will be to rehabilitate 3ft wide shoulders (4ft wide in curb sections) from station 
10+00 to station 41+06 right and left. This will be to a depth of 6”or a depth that will 
remove all organics or questionable material and will require contractor to bring shoulder 
back to grade with a suitable material as directed by the Resident.   

 
Item 309.36   Full Depth Recycled Pavement with Foamed Asphalt 6” 
 

Station  Station Travelway (ft)  
10+00 to 50+80 22  

 
Item 403.210   Hot Mix Asphalt 9.5 mm 
 
 1 ¼” Surface course on mainline and shoulder 
 
Item 403.213   Hot Mix Asphalt 9.5 mm 
 
 1 ½” Base course on mainline and shoulder 
 
 
Option 2                                                                                                                                            
 
Item 204.41  Rehab of Existing Shoulders (Plan Quantity) 

 
This item will be to rehabilitate 3ft wide shoulders (4ft wide in curb sections) from station 10+00 to 
station 41+06 right and left. This will be to a depth of 6”or a depth that will remove all organics or 
questionable material and will require contractor to bring shoulder back to grade with a suitable 
material as directed by the Resident. 
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Item 307.32   Full Depth Recycled Pavement 
 

Station  Station Travelway (ft)  
10+00 to 50+80 22  

 
Item 310.23   Plant Mixed Recycled Asphalt Pavement  - 3” Depth 
 

Station  Station Travelway (ft)  
10+00 to 50+80 22  

 
Material for plant mixed recycled asphalt pavement will come from milled areas in this contract 
and from Whiting Hill in Brewer if additional material is needed. Loading and trucking of 
material will be incidental to item 310.23. 

 
Item 403.210   Hot Mix Asphalt 9.5 mm 
 
 1 ½” Surface course on mainline and shoulder 
 
Item 403.213   Hot Mix Asphalt 9.5 mm 
 
 1 ¾” Base course on mainline and shoulder 
 
 
Option 3                                                                                                                                            
 
Item 304.104   Aggr Subb Crs – Gravel – Plan Quantity 
 

Option Item: 
This item to be used at a depth of 4” on mainline and 8” on the shoulders 

 
Item 310.23   Plant Mixed Recycled Asphalt Pavement  - 3” Depth 
 

Station  Station Travelway (ft)  
10+00 to 50+80 22  

 
Material for plant mixed recycled asphalt pavement will come from the removal of pavement in 
the treatment area. If additional material is needed it shall come from the milled area with no 
additional payment for loading and trucking of material.   

 
Item 403.210   Hot Mix Asphalt 9.5 mm 
 
 1 ½” Surface course on mainline and shoulder 
 
Item 403.213   Hot Mix Asphalt 9.5 mm 
 
 2” Base course on mainline and shoulder 
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Option 4                                                                                                                                           
 
Item 204.41  Rehab of Existing Shoulders (Plan Quantity) 

 
This item will be to rehabilitate 3ft wide shoulders (4ft wide in curb sections) from station 10+00 to 
station 41+06 right and left. This will be to a depth of 6”or a depth that will remove all organics or 
questionable material and will require contractor to bring shoulder back to grade with a suitable 
material as directed by the Resident. 
 
Item 307.32   Full Depth Recycled Pavement 
 

Station  Station Travelway (ft)  
10+00 to 50+80 22  

 
Item 403.210   Hot Mix Asphalt 9.5 mm 
 
 1 ½” Surface course on mainline and shoulder 
 
Item 403.213   Hot Mix Asphalt 9.5 mm 
 
 4” Base course on mainline 

2” Base course on shoulder 
 

 



 

 

One Merchants Plaza  •  Bangor, Maine  •  (207) 945-5105  •  800-564-2333  •  (207) 945-5492 (Fax)   
www.woodardcurran.com 

CORPORATE OFFICES: Maine, Massachusetts, 
New Hampshire, Connecticut, New York, Florida  
Operational offices throughout the U.S. 

 

MEMORANDUM 

TO: Jamie Andrews 

FROM: Travis Noyes, P.E. 

DATE: April 7, 2005 

RE: Eastern Avenue Level II Overlay Project – PIN 11576.00 

  

The following are answers to questions posed by Contractors regarding the sewer construction portion of 
the above referenced project.  The question is presented in italics and the answer follows. 

1.) Is the location of existing sewer services along Eastern Avenue known and if so can this 
information be provided? 

 The City of Brewer has limited information regarding the location of sewers along Eastern 
Avenue.  It is the Contractor’s responsibility to locate existing sewer services along this street.  
City of Brewer personnel will assist the Contractor by providing as much information as they 
have for existing services along this street during construction. 

2.) What is the intent of the sewer service connections? 

It is the intent of the project to provide new sanitary sewer laterals to all residences along Eastern 
Avenue that are connected to existing sewers that are scheduled to be replaced as a result of this 
project.  The sanitary sewer laterals shall be extended to the right-of-way limits of Eastern 
Avenue, unless the City or their Representative during construction determines that the service 
lateral is in good condition and does not require replacement.  Bid Quantities have been provided 
for sanitary sewer lateral installation. 

3.) Will the testing requirements associated with sewer installation be waived for the 10” sewer main 
scheduled to replace existing live sewers? 

In an attempt to expedite the installation of replacement sewer mains and maintain service to 
residents along Eastern Avenue, the testing requirements for this section of sewer replacement 
will be waived. 

 

 

TEN/ten 
213079.01 

cc: Frank Higgins, City of Brewer 



                                                                                                                           NH-1139(800)E 
              General Notes                        STP-157(500)X 

                   STP-1157(600)X 

Page 1 of 4 

1) All joints between existing and proposed hot bituminous pavement shall be butted. Payment 
shall be made under Item 202.203 Pavement Butt Joint. 

 
2) Construct Butt Joints at all paved drives and entrances. 

 
3) Where deemed necessary by the Resident, winter sand shall be removed from the edges of 

shoulders and placed in designated areas or disposed of. Payment will be made under the 
appropriate hourly rental items.  

 
4) All inslope and ditches in cut areas shall be regraded to 4:1, or flatter (PIN # 11398.00), as 

directed by the Resident. 
 

5) All inslope and ditches in cut areas shall be regraded to 3:1, or flatter, (PIN #s 11575.00 and 
11576.00) as directed by the Resident. 

 
6) The Contractor shall place suitable existing or other material acceptable to the Resident on all 

pavement edges to allow no greater than a 1¼” drop off.  The material shall be graded to 
match existing in-slope or as directed by the Resident.  On pre-existing in-slopes that have a 
1¼” or more drop off the contractor will be paid equipment rental (or some other means if 
listed in the construction notes) to back up the edge of pavement in these areas. Material 
needed for the pre-existing areas shall be described in the appropriate area of the construction 
notes along with the method of payment for this material.  In all other areas this work shall be 
considered incidental to the Contract and no additional payment will be made.  Pre-existing 
areas shall be determined by the Resident and reviewed with the Contractor prior to any 
paving.  Seed and Mulch will be paid for at the contract unit price. 

 
7) All waste material not used on the project shall be disposed of off the project in waste areas 

approved by the Resident. 
 

8) Any damage to the slopes caused by the Contractor’s equipment, personnel, or operation shall 
be repaired to the satisfaction of the Resident. All work, equipment and materials required to 
make repairs shall be at the Contractor’s expense. 

 
9) A 3ft paved apron shall be placed at all gravel entrances, except woods and field entrances, 

unless otherwise directed by the Resident. 
 

10) Item # 411.10, Untreated Aggregate Surface Course, may also meet the gradation 
requirements of item # 204.20, Add Shoulder Aggregate. 

 
11) Any necessary cleaning of existing pavement prior to paving shall be incidental to the related 

paving items. 
 

12) Temporary lowering of drainage, sewer, and water structures ahead of any roadway treatment 
shall be considered incidental to the subsequent treatment and no additional payment will be 
made. 
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13) The raising of drainage, sewer, and water structures prior to HMA surface treatment when not 

specified as an item shall be considered incidental to the contract and no addition payment 
will be made. Flowable fill or HMA 9.5 mm will be used to refill around structures prior to 
surface treatment and shall be considered incidental to the contract. 

 
14) All existing paved shoulders and widenings to be resurfaced as directed by the Resident. 

 
15) When super elevation exceeds the slope of the low side shoulder, the shoulder will have same 

slope as traveled way. 
 

16) No existing drainage shall be abandoned, removed or plugged without prior approval of the 
Resident. 

 
17) The following shall be incidental to the 603 item(s): 

i. Any cutting of existing culverts and or connectors necessary to install new 
culvert replacements or extensions 

ii. All pipe excavation including any cutting and removal of pavement 
iii. All ditching at pipe ends 
iv. Furnishing, placing, grading, and compacting of any new gravel and/or fill 

material including Granular Borrow used under pipes and for temporary 
detours to maintain traffic during pipe installation (excavation is also 
incidental). 

v. Granular Borrow under the pipe shall meet the requirements for Underwater  
Backfill 

vi. All work necessary to connect to existing pipes 
vii. Flow lines may be changed by 1.5 ft 

viii. Any necessary clearing of brush and small trees at culvert ends 
 

18) Existing culverts and catch basins will be cleaned as directed by the Resident under the 
appropriate Pay Items. 

 
19) As directed by the Resident, all existing Underdrain Outlets shall be located, cleaned out, and 

ditched as required or replaced as necessary.  Payment will be made under appropriate hourly 
contract items. 

 
20) All connections for Underdrain to roadway culverts will be incidental to U.D. pipe items. 

 
21) Two guardrail delineator posts will be installed at the leading end and one at the trailing end 

of each run of guardrail.  One delineator post will also be installed at each underdrain outlet. 
 

22) All wood posts on 350 terminal end installation shall be cut so that no more than 1 in is 
exposed above the beam. 
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23) 350 Flared Terminals shall be installed concurrently with the placement of each section of 
beam guardrail. 

 
24) Guardrail which is removed and not reused on the project becomes property of the Contractor. 

Removal, delivery, dismantling, and stacking shall be incidental to the guardrail items. All 
existing cable guardrail shall be removed and become the property of the Contractor. Removal 
and disposal shall be considered incidental to the guardrail items. 

 
25) Holes created by Guardrail removal will be filled and compacted with approved materials as 

directed by the Resident. Payment to be considered incidental to the guardrail items. 
 

26) During the construction of sidewalk and ADA compliant sidewalk ramps the excavation shall 
be paid for under item 631.12, gravel will be paid under item 304.103, HMA shall be paid 
under item 403.209 (mix used in front of curb shall be paid for under item 403.210) and Curb 
Ramp Detectable Warning Fields, when called for, will be paid for under item 608.26. 

 
27) In areas where curb Type 1 will be reset, the existing curb suitable for use as terminal ends 

shall be utilized as such and paid for under Item 609.38 (Reset Curb Type 1). 
 

28) Backing up bituminous curb is incidental to the curb items.  In areas where new bituminous 
curb is designated to replace existing, the removal of the old bituminous curb shall be 
incidental to the new curb. 

 
29) Trim all tree branches to 20 ft above pavement. Payment shall be made under the appropriate 

labor and equipment rental items. 
 

30) Acrylic latex color green (Item 658.20) shall be placed on all paved islands. White 
pavement/curb marking (Item 627.75) shall be applied to all island tapered ends. 

 
31) “Undetermined Locations” shall be determined by the Resident. 

 
32) Stations referenced are approximate. 

 
33) Grind transition tapers at Catch Basins under Item No. 202.203, Pavement Butt Joints, as 

directed by the Resident. 
 

34) All work shall be done in accordance with the Maine Department of Transportation’s Best 
Management Practices for Erosion Control & Sediment Control, January, 2000. 

 
35) The Contractor will final stripe the project. The Contractor is responsible for transferring the 

existing striping pattern to the surface course. 
 

36) All Curb Type 1 will be set in concrete or flowable fill as directed by the Resident. 
 

37) All temporary striping on milled surfaces shall be painted. 
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38) The contractor will be allowed to use millings, as per the contract, as recycled material in their 

Hot Mix Asphalt. Millings in excess of the recycled quantity will be the property of the State 
and be delivered and stockpiled at Whiting Hill in Brewer. If option 2 is chosen on PIN 
11576.00 material for plant mixed recycled asphalt pavement will come from milled areas in 
this contract and from Whiting Hill in Brewer if additional material is needed. Loading and 
trucking of material will be incidental to item 310.23. 

 
39) If option 3 is chosen for PIN 11576.00 the material for plant mixed recycled asphalt pavement 

will come from the removal of pavement in the treatment area. If additional material is needed 
it shall come from the milled area with no additional payment for loading and trucking of 
material.   

 
40) Night work will be considered by the Department as long as approval is obtained from the 

municipality in advance. 
 

41) Detours will be considered by the Department as long as approval is obtained from the 
municipality in advance. All detours plans will have to be approved by the Department traffic 
engineer. 

 
42) The Maine Department of Environmental Protection (MDEP) has found evidence of 

petroleum-related soil contamination beneath the intersection along Route 9 in at the Irving 
Mainway and Mobil stations located approximately 0.1 and 0.4 miles northeast of the junction 
with State Street.  Available data suggests that this contamination is deeper than any 
excavation proposed by the Maine Department of Transportation (MDOT) in the area.   
However, in light of MDEP’s findings, the contractor shall employ appropriate health and 
safety measures to protect its workers against hazards associated with working near 
petroleum-impacted soils.  Furthermore, the Contractor shall remain alert for any additionally 
evidence of contamination.   If the Contractor encounters evidence of soil or groundwater 
contamination, the Contractor shall secure the excavation, stop work in the contaminated area, 
and immediately notify the Engineer.  The Engineer shall contact the Hydrogeologist in 
MDOT’s Environmental Office at 207-624-3100 and the Maine Department of Environmental 
Protection at 800-482-0777. Work may only continue with authorization from the Engineer. 

 
 
 

 
 



 General Decision Number: ME030010 07/30/2004  ME10 
 
 Superseded General Decision Number: ME020010 
 
 State: Maine 
 
 Construction Type: Highway 
 
 County: Penobscot County in Maine. 
 
 HIGHWAY CONSTRUCTION PROJECTS excluding major bridging (for 
 example: bascule, suspension and spandrel arch bridges; those 
 bridging waters presently navigating or to be navigable; and 
 those involving marine construction in any degree); tunnels, 
 building structures in rest area projects and railroad 
 construction. 
 
 Modification Number     Publication Date 
             0             06/13/2003 
             1             07/30/2004 
 
 * ENGI0004-011 04/01/2004 
 
                                   Rates          Fringes 
 
   Power equipment operators: 
      Grader......................$ 16.51             6.70 
      Paver.......................$ 16.51             6.70 
      Roller......................$ 16.51             6.70 
 ---------------------------------------------------------------- 
  SUME2000-009 10/24/2000 
 
                                   Rates          Fringes 
 
   Carpenter 
      Including Form Work.........$ 11.19             1.72 
   Cement Mason/Finisher..........$  9.13 
   Ironworkers: 
      Stuctural...................$ 17.50             1.70 
   Laborers: 
      Landscape...................$  7.84 
      Rakers......................$ 10.18             2.14 
      Unskilled...................$  8.73             1.71 
   Power equipment operators: 
      Backhoes....................$ 11.81             1.88 
      Bulldozers..................$ 13.12             2.72 
      Cranes......................$ 15.25             1.70 
      Excavators..................$ 11.69             2.40 
      Loaders.....................$ 12.21             3.19 
   Truck drivers: 
      Dump........................$  9.27 
      Tri Axle....................$ 10.63             2.11 
      Two Axle....................$  9.12             1.63 
 ---------------------------------------------------------------- 
 
 WELDERS - Receive rate prescribed for craft performing 
 operation to which welding is incidental. 
 ================================================================ 
 
 Unlisted classifications needed for work not included within 
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 the scope of the classifications listed may be added after 
 award only as provided in the labor standards contract clauses 
 (29CFR 5.5 (a) (1) (ii)). 
 
 ---------------------------------------------------------------- 
 
 In the listing above, the "SU" designation means that rates 
 listed under the identifier do not reflect collectively 
 bargained wage and fringe benefit rates.  Other designations 
 indicate unions whose rates have been determined to be 
 prevailing. 
 
 ---------------------------------------------------------------- 
 
                    WAGE DETERMINATION APPEALS PROCESS 
 
 1.) Has there been an initial decision in the matter? This can 
 be: 
 
 *  an existing published wage determination 
 *  a survey underlying a wage determination 
 *  a Wage and Hour Division letter setting forth a position on 
    a wage determination matter 
 *  a conformance (additional classification and rate) ruling 
 
 On survey related matters, initial contact, including requests 
 for summaries of surveys, should be with the Wage and Hour 
 Regional Office for the area in which the survey was conducted 
 because those Regional Offices have responsibility for the 
 Davis-Bacon survey program. If the response from this initial 
 contact is not satisfactory, then the process described in 2.) 
 and 3.) should be followed. 
 
 With regard to any other matter not yet ripe for the formal 
 process described here, initial contact should be with the 
 Branch of Construction Wage Determinations.  Write to: 
 
        Branch of Construction Wage Determinations 
 
        Wage and Hour Division 
 
        U.S. Department of Labor 
 
        200 Constitution Avenue, N.W. 
 
        Washington, DC 20210 
 
 2.) If the answer to the question in 1.) is yes, then an 
 interested party (those affected by the action) can request 
 review and reconsideration from the Wage and Hour Administrator 
 (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
        Wage and Hour Administrator 
 
        U.S. Department of Labor 
 
        200 Constitution Avenue, N.W. 
 
        Washington, DC 20210 
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 The request should be accompanied by a full statement of the 
 interested party's position and by any information (wage 
 payment data, project description, area practice material, 
 etc.) that the requestor considers relevant to the issue. 
 
 3.) If the decision of the Administrator is not favorable, an 
 interested party may appeal directly to the Administrative 
 Review Board (formerly the Wage Appeals Board).  Write to: 
 
        Administrative Review Board 
 
        U.S. Department of Labor 
 
        200 Constitution Avenue, N.W. 
 
        Washington, DC 20210 
 
 4.) All decisions by the Administrative Review Board are final. 
 
 ================================================================ 
 
           END OF GENERAL DECISION 
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        Project No. NH-1139(800)E  
 

SPECIAL PROVISION 105 
CONSTRUCTION AREA 

 
A Construction Area located in the City of Brewer has been established by the Maine Department of 
Transportation (MDOT) in accordance with provisions of  29-A § 2382 Maine Revised Statutes Annotated 
(MRSA). 
 

(a) The section of highway under construction in Penobscot County, Project No. NH-
1139(800)E is located on Route 9, beginning at State Street and extending easterly 
3.73 miles to the Eddington town line. 

  
 
Per 29-A § 2382 (7) MRSA, the MDOT may “issue permits for stated periods of time for loads and 
equipment employed on public way construction projects, United States Government projects or 
construction of private ways, when within construction areas established by the Department of 
Transportation. The permit: 
 

A. Must be procured from the municipal officers for a construction area within that municipality;  
 
B. May require the contractor to be responsible for damage to ways used in the construction areas 
and may provide for:  
 

(1) Withholding by the agency contracting the work of final payment under contract; or 
 
(2) The furnishing of a bond by the contractor to guarantee suitable repair or payment of 
damages. 
 
The suitability of repairs or the amount of damage is to be determined by the Department 
of Transportation on state-maintained ways and bridges, otherwise by the municipal 
officers; 

 
C. May be granted by the Department of Transportation or by the state engineer in charge of the 
construction contract; and 
 
D. For construction areas, carries no fee and does not come within the scope of this section.” 

 
The Municipal Officers for the City of Brewer agreed that an Overlimit Permit will be issued to the 
Contractor for the purpose of using loads and equipment on municipal ways in excess of the limits as 
specified in 29-A MRSA, on the municipal ways as described in the “Construction Area”. 
 
As noted above, a bond may be required by the municipality, the exact amount of said bond to be 
determined prior to use of any municipal way.  The MDOT will assist in determining the bond amount if 
requested by the municipality.   
 
The maximum speed limits for trucks on any town way will be 25 mph (40 km per hour) unless a higher 
legal limit is specifically agreed upon in writing by the Municipal Officers concerned. 
 





Project No. STP-1157(500)X 
 

SPECIAL PROVISION 105 
CONSTRUCTION AREA 

 
A Construction Area located in the City of Bangor has been established by the Maine Department of 
Transportation (MDOT) in accordance with provisions of  29-A § 2382 Maine Revised Statutes Annotated 
(MRSA). 
 

(a) The section of highway under construction in Penobscot County, Project No. STP-
1157(500)X is located on Union Street (Route 222), beginning 0.26 mi westerly of 
Sunset Ave. and extending easterly 1.25 miles to Hammond Street. 

 
 
Per 29-A § 2382 (7) MRSA, the MDOT may “issue permits for stated periods of time for loads and 
equipment employed on public way construction projects, United States Government projects or 
construction of private ways, when within construction areas established by the Department of 
Transportation. The permit: 
 

A. Must be procured from the municipal officers for a construction area within that municipality;  
 
B. May require the contractor to be responsible for damage to ways used in the construction areas 
and may provide for:  
 

(1) Withholding by the agency contracting the work of final payment under contract; or 
 
(2) The furnishing of a bond by the contractor to guarantee suitable repair or payment of 
damages. 
 
The suitability of repairs or the amount of damage is to be determined by the Department 
of Transportation on state-maintained ways and bridges, otherwise by the municipal 
officers; 

 
C. May be granted by the Department of Transportation or by the state engineer in charge of the 
construction contract; and 
 
D. For construction areas, carries no fee and does not come within the scope of this section.” 

 
The Municipal Officers for the City of Bangor agreed that an Overlimit Permit will be issued to the 
Contractor for the purpose of using loads and equipment on municipal ways in excess of the limits as 
specified in 29-A MRSA, on the municipal ways as described in the “Construction Area”. 
 
As noted above, a bond may be required by the municipality, the exact amount of said bond to be 
determined prior to use of any municipal way.  The MDOT will assist in determining the bond amount if 
requested by the municipality.   
 
The maximum speed limits for trucks on any town way will be 25 mph (40 km per hour) unless a higher 
legal limit is specifically agreed upon in writing by the Municipal Officers concerned. 
 





        Project No. STP-1157(600)X 
 

SPECIAL PROVISION 105 
CONSTRUCTION AREA 

 
A Construction Area located in the City of Brewer has been established by the Maine Department of 
Transportation (MDOT) in accordance with provisions of  29-A § 2382 Maine Revised Statutes Annotated 
(MRSA). 
 

(a) The section of highway under construction in Penobscot County, Project No. STP-
1157(600)X is located on Eastern Avenue, beginning at Pierce Road and extending 
westerly 1.39 miles to State Street. 

  
 
Per 29-A § 2382 (7) MRSA, the MDOT may “issue permits for stated periods of time for loads and 
equipment employed on public way construction projects, United States Government projects or 
construction of private ways, when within construction areas established by the Department of 
Transportation. The permit: 
 

A. Must be procured from the municipal officers for a construction area within that municipality;  
 
B. May require the contractor to be responsible for damage to ways used in the construction areas 
and may provide for:  
 

(1) Withholding by the agency contracting the work of final payment under contract; or 
 
(2) The furnishing of a bond by the contractor to guarantee suitable repair or payment of 
damages. 
 
The suitability of repairs or the amount of damage is to be determined by the Department 
of Transportation on state-maintained ways and bridges, otherwise by the municipal 
officers; 

 
C. May be granted by the Department of Transportation or by the state engineer in charge of the 
construction contract; and 
 
D. For construction areas, carries no fee and does not come within the scope of this section.” 

 
The Municipal Officers for the City of Brewer agreed that an Overlimit Permit will be issued to the 
Contractor for the purpose of using loads and equipment on municipal ways in excess of the limits as 
specified in 29-A MRSA, on the municipal ways as described in the “Construction Area”. 
 
As noted above, a bond may be required by the municipality, the exact amount of said bond to be 
determined prior to use of any municipal way.  The MDOT will assist in determining the bond amount if 
requested by the municipality.   
 
The maximum speed limits for trucks on any town way will be 25 mph (40 km per hour) unless a higher 
legal limit is specifically agreed upon in writing by the Municipal Officers concerned. 
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SPECIAL PROVISION 
CONSTRUCTION AREA 

 
Title 29A, M.R.S.A., Subsection 2383.   Overlimit movement permits 
 
1. Overlimit movement permits issued by State.  The Secretary of State, acting under guidelines 

and advice of the Commissioner of Transportation, may grant permits to move non-divisible 
objects having a length, width, height or weight greater than specified in this Title over a way 
or bridge maintained by the Department of Transportation. 

 
2. Permit Fee.  The Secretary of State, with the advice of the Commissioner of Transportation, 

may set the fee for these permits, at not less than $3, nor more than $15, based on weight, 
height, length and width. 

 
3. County and municipal permits.  A permit may be granted, for a reasonable fee, by county 

commissioners or municipal officers for travel over a way or bridge maintained by that county 
or municipality. 

 
4. Permits for weight.  A vehicle granted a permit for excess weight must first be registered for 

the maximum gross vehicle weight allowed for that vehicle. 
 
5. Special mobile equipment.  The Secretary of State may grant a permit, for no more than one 

year, to move pneumatic-tire equipment under its own power, including Class A and Class B 
special mobile equipment, over ways and bridges maintained by the Department of 
Transportation.  The fee for that permit is $15 for each 30-day period. 

 
6. Scope of permit.  A permit is limited to the particular vehicle or object to be moved and 

particular ways and bridges. 
 
7. Construction permits.  A permit for a stated period of time may be issued for loads and 

equipment employed on public way construction projects, United States Government projects 
or construction of private ways, when within construction areas established by the Department 
of Transportation.  The Permit: 

 
A. Must be procured from the municipal officers for a construction area within that 

municipality; 
B. May require the Contractor to be responsible for damage to ways used in the 

construction areas and ma provide for: 
(1)  Withholding by the agency contraction the work of final payment under contract; 

or 
(2)  The furnishing of a bond by the Contractor to guarantee suitable repair or payment 

damages. 
C. May be granted by the Department of Transportation or by the state engineer in charge 

of the construction contract; and 
D. For construction areas, carries no fee and does not come within the scope of this 

section. 
 

8. Gross vehicle weight permits.  The following may grant permits to operate a vehicle having a 
gross vehicle weight exceeding the prescribed limit: 
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A. The Secretary of State, with the consent of the Department of Transportation, for state 
and state aid highways and bridges within city or compact village limits; 

B. Municipal officers, for all other ways and bridges within that city and compact village 
limits; and 

C. The county commissioners, for county roads and bridges located in unorganized territory. 
 

9. Pilot vehicles and state police escorts.  Pilot vehicles required by a permit must be equipped 
with warning lights and signs as required by the Secretary of State with the advice of the 
Department of Transportation. 

 
Warning lights may only be operated and lettering on the signs may only be visible on a pilot 
vehicle while it is escorting on a public way a vehicle with a permit. 
 
The Secretary of State shall require a State Police escort for a single vehicle or a combination 
of vehicles of 125 feet or more in length or 16 feet or more in width.  The Secretary of State, 
with the advice of the Commissioner of Transportation, may require vehicles of lesser 
dimensions to be escorted by the State Police. 
 
The Bureau of State Police shall establish a fee for State Police escorts. 
 
All fees collected must be used to defray the cost of services provided. 
 
With the advice of the Commissioner of Transportation and the Chief of the State Police, the 
Secretary of State shall establish rules for the operation for the operation of pilot vehicles. 
 

10. Taxes paid.  A permit for a mobile home may not be granted unless the applicant provides 
reasonable assurance that all property taxes, sewage disposal charges and drain and sewer 
assessments applicable to the mobile home, including those for the current tax year, have been 
paid or that the mobile home is exempt from those taxes. 

 
1993, c. 683, § S-2, eff. January 1, 1995.  

 
Historical and Statutory Notes 

 
Derivation: 

      Laws 1977, c. 73, § 5. 
       Laws 1981, c. 413. 
 R.S. 1954, c. 22 § 98    Laws 1985, c. 225, § 1 
 Laws 1955, c. 389    Laws 1987. c. 52. 
 Laws 1967, c. 3.     Laws 1987, 781, § 3. 
 Laws 1971, c. 593, § 22.    Laws 1989, c. 866, § B-13. 
 Laws 1973, c. 213.    Laws 1991, c. 388, § 8. 
 Laws 1975, c. 130, §        Laws 1993, c. 683, § A-1. 
 Laws 1975, c. 319, § 2  .  Former 29 M.R.S.A. § 2382. 
 
        Cross Reference 
 Collection by Secretary of State, See 29-A 
 M.R.S.A. § 154.    
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SPECIAL PROVISION 
(Consolidated Special Provisions) 

 
SPECIAL PROVISION SECTION 101 

CONTRACT INTERPRETATION 
 
101.2 Definitions  
 
Closeout Documentation  Replace the sentence “A letter stating the amount….. DBE goals.” with 
“DBE Goal Attainment Verification Form” 
 
Add “Environmental Information  Hazardous waste assessments, dredge material test results, boring 
logs, geophysical studies, and other records and reports of the environmental conditions. For a related 
provision, see Section 104.3.14 - Interpretation and Interpolation.” 
 
Add “Fabrication Engineer  The Department’s representative responsible for Quality Assurance of 
pre-fabricated products that are produced off-site.” 
 
Geotechnical Information  Replace with the following: “Boring logs, soil reports, geotechnical design 
reports, ground penetrating radar evaluations, seismic refraction studies, and other records of 
subsurface conditions. For a related provision, see Section 104.3.14 - Interpretation and 
Interpolation.” 

 
 SPECIAL PROVISION SECTION 102 

DELIVERY OF BIDS 
(Location and Time) 

 
102.7.1 Location and Time  Add the following sentence “As a minimum, the Bidder will submit a Bid 
Package consisting of the Notice to Contractors, the completed Acknowledgement of Bid 
Amendments & Submission of Bid Bond Validation Number form, the completed Schedule of Items, 
2 copies of the completed Agreement, Offer, & Award form, a Bid Bond or Bid Guarantee, and any 
other Certifications or Bid Requirements listed in the Bid Book.” 
 
 

SPECIAL PROVISION SECTION 103 
AWARD AND CONTRACTING 

 
103.3.1 Notice and Information Gathering  Change the first paragraph to read as follows: “After Bid 
Opening and as a condition for Award of a Contract, the Department may require an Apparent 
Successful Bidder to demonstrate to the Department’s satisfaction that the Bidder is responsible and 
qualified to perform the Work.” 
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SPECIAL PROVISION SECTION 104 
GENERAL RIGHTS AND RESPONSIBILITIES 

 
104.3.14 Interpretation and Interpolation  In the first sentence, change “…and Geotechnical 
Information.” to “…Environmental Information, and Geotechnical Information.” 
 
Delete the entire Section 104.5.9 and replace with the following: 
 
104.5.9 Landscape Subcontractors  The Contractor shall retain only Landscape Subcontractors that 
are certified by the Department’s Environmental Office Landscape Unit. 
 
 

SPECIAL PROVISION SECTION 105 
GENERAL SCOPE OF WORK 

 
Delete the entire Section 105.6 and replace with the following: 
 
105.6.1  Department Provided Services  The Department will provide the Contractor with the 
description and coordinates of vertical and horizontal control points, set by the Department, within the 
Project Limits, for full construction Projects and other Projects where survey control is necessary.  
For Projects of 1,500 feet in length, or less:  The Department will provide three points.  For Projects 
between 1,500 and 5,000 feet in length:  The Department will provide one set of two points at each 
end of the Project.  For Projects in excess of 5,000 feet in length, the Department will provide one set 
of two points at each end of the Project, plus one additional set of two points for each mile of Project 
length. For non-full construction Projects and other Projects where survey control is not necessary, 
the Department will not set any control points and, therefore, will not provide description and 
coordinates of any control points.  Upon request of the Contractor, the Department will provide the 
Department’s survey data management software and Survey Manual to the Contractor, or its survey 
Subcontractor, for the exclusive use on the Department’s Projects. 
 
105.6.2 Contractor Provided Services  Utilizing the survey information and points provided by the 
Department, described in Subsection 105.6.1, Department Provided Services, the Contractor shall 
provide all additional survey layout necessary to complete the Work.  This may include, but not be 
limited to, reestablishing all points provided by the Department, establishing additional control points, 
running axis lines, providing layout and maintenance of all other lines, grades, or points, and survey 
quality control to ensure conformance with the Contract.  The Contractor is also responsible for 
providing construction centerline, or close reference points, for all Utility Facilities relocations and 
adjustments as necessary to complete the Work.  When the Work is to connect with existing 
Structures, the Contractor shall verify all dimensions before proceeding with the Work.  The 
Contractor shall employ or retain competent engineering and/or surveying personnel to fulfill these 
responsibilities. 
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The Contractor must notify the Department of any errors or inconsistencies regarding the data and 
layout provided by the Department as provided by Section 104.3.3 - Duty to Notify Department If 
Ambiguities Discovered. 
 
105.6.2.1 Survey Quality Control The Contractor is responsible for all construction survey quality 
control.  Construction survey quality control is generally defined as, first, performing initial field survey 
layout of the Work and, second, performing an independent check of the initial layout using 
independent survey data to assure the accuracy of the initial layout; additional iterations of checks may 
be required if significant discrepancies are discovered in this process.  Construction survey layout 
quality control also requires written documentation of the layout process such that the process can be 
followed and repeated, if necessary, by an independent survey crew. 
 
105.6.3 Survey Quality Assurance  It is the Department’s prerogative to perform construction survey 
quality assurance.  Construction survey quality assurance may, or may not, be performed by the 
Department.  Construction survey quality assurance is generally defined as an independent check of 
the construction survey quality control.  The construction survey quality assurance process may 
involve physically checking the Contractor’s construction survey layout using independent survey data, 
or may simply involve reviewing the construction survey quality control written documentation.  If the 
Department elects to physically check the Contractor’s survey layout, the Contractor’s designated 
surveyor may be required to be present.  The Department will provide a minimum notice of 48 hours 
to the Contractor, whenever possible, if the Contractor’s designated surveyor’s presence is required.  
Any errors discovered through the quality assurance process shall be corrected by the Contractor, at 
no additional cost to the Department. 
 
105.6.4 Boundary Markers  The Contractor shall preserve and protect from damage all monuments 
or other points that mark the boundaries of the Right-of-Way or abutting parcels that are outside the 
area that must be disturbed to perform the Work.  The Contractor indemnifies and holds harmless the 
Department from all claims to reestablish the former location of all such monuments or points including 
claims arising from 14 MRSA § 7554-A.  For a related provision, see Section 104.3.11 - 
Responsibility for Property of Others. 
 
 

SPECIAL PROVISION SECTION 106 
QUALITY 

 
106.6 Acceptance  Add the following to paragraph 1 of A:  “This includes Sections 401 - Hot Mix 
Asphalt, 402 - Pavement Smoothness, and 502 - Structural Concrete - Method A - Air Content.”   
 
Add the following to the beginning of paragraph 3 of A: “For pay factors based on Quality Level 
Analysis, and” 
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SPECIAL PROVISION SECTION 107 
TIME 

 
107.3.1 General  Add the following:  “If a Holiday occurs on a Sunday, the following Monday shall 
be considered a Holiday.  Sunday or Holiday work must be approved by the Department, except that 
the Contractor may work on Martin Luther King Day, President’s Day, Patriot’s Day, the Friday 
after Thanksgiving, and Columbus Day without the Department’s approval.” 
 
107.7.2 Schedule of Liquidated Damages  Replace the table of Liquidated Damages with the 
following: 
 
From    Up to and   Amount of Liquidated  
More Than   Including   Damages per Calendar Day 
              $0      $100,000      $100 
   $100,000      $300,000      $200 
   $300,000      $500,000      $400 
   $500,000   $1,000,000      $575 
$1,000,000   $2,000,000      $750 
$2,000,000   $4,000,000      $900 
$4,000,000   and more   $1,875 
 

SPECIAL PROVISION SECTION 108 
PAYMENT 

 
108.4 Payment for Materials Obtained and Stored  First paragraph, second sentence, delete the 
words “…Delivered on or near the Work site at acceptable storage places.” 
 

SPECIAL PROVISION SECTION 109 
CHANGES 

 
109.1.1 Changes Permitted  Add the following to the end of the paragraph: “There will be no 
adjustment to Contract Time due to an increase or decrease in quantities, compared to those 
estimated, except as addressed through Contract Modification(s).” 
 
109.1.2 Substantial Changes to Major Items  Add the following to the end of the paragraph: 
“Contract Time adjustments may be made for substantial changes to Major Items  when the change 
affects the Critical Path, as determined by the Department” 
 
109.4.4 Investigation / Adjustment  In the third sentence, delete the words “subsections (A) - (E)” 
 
109.5.1 Definitions - Types of Delays 

B. Compensable Delay  Replace (1) with the following; “a weather related Uncontrollable 
Event of such an unusually severe nature that a Federal Emergency Disaster is declared. The 
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Contractor will only be entitled to an Equitable Adjustment if the Project falls within the geographic 
boundaries prescribed under the disaster declaration.” 
 
109.7.2 Basis of Payment  Replace with the following: “Equitable Adjustments will be established by 
mutual Agreement for compensable items listed in Section 109.7.3- Compensable Items, based upon 
Unit or Lump Sum Prices.  If Agreement cannot be reached, the Contractor shall accept payment on 
a Force Account basis as provided in Section 109.7.5 - Force Account Work, as full and complete 
compensation for all Work relating to the Equitable Adjustment.”   
 
109.7.3 Compensable Items  Replace with the following: “The Contractor is entitled to compensation 
for the following items, with respect to agreed upon Unit or Lump Sum Prices: 
 

1. Labor expenses for non-salaried Workers and salaried foremen. 
 

2. Costs for Materials. 
 

3. A 15 % markup on the totals of Items 1 and 2 of this subsection 109.7.3 for home office 
overhead and profit of the Contractor, its Subcontractors and suppliers, and any lower tier 
Subcontractors or suppliers, with no mark-ups on mark-ups. 

 
4. Cost for Equipment, based on Blue Book Rates or leased rates, as set forth in Section 

109.7.5(C), or the Contractor’s Actual Costs if determined by the Department to be lower.  
 

5. Costs for extended job-site overhead. 
 

6. Time. 
 

7. Subcontractor quoted Work, as set forth below in Section 109.7.5 (F).” 
 
109.7.5 Force Account Work 
 

C.  Equipment    
 

Paragraph 2, delete sentence 1 which starts; “Equipment leased….” 
 

Paragraph 6, change sentence 2 from “The Contractor may furnish…” to read “If requested 
by the Department, the Contractor will produce cost data to assist the Department in the 
establishment of such rental rate, including all records that are relevant to the Actual Costs 
including rental Receipts, acquisition costs, financing documents, lease Agreements, and 
maintenance and operational cost records.”   
Add the following paragraph; “Equipment leased by the Contractor for Force Account Work 
and actually used on the Project will be paid for at the actual invoice amount plus 10% 
markup for administrative costs.” 
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Add the following section; 
 

“F. Subcontractor Quoted Work  When accomplishing Force Account Work that utilizes 
Subcontractor quoted Work, the Contractor will be allowed a maximum markup of 5% for 
profit and overhead.” 

 
SPECIAL PROVISION SECTION 110 

INDEMNIFICATION, BONDING, AND INSURANCE 
 

Delete the entire Section 110.2.3 and replace with the following: 
 
110.2.3 Bonding for Landscape Establishment Period  The Contractor shall provide a signed, valid, 
and enforceable Performance, Warranty, or Maintenance Bond complying with the Contract, to the 
Department at Final Acceptance. 
 
 The bond shall be in the full amount for all Pay Items for work pursuant to Sec 621, Landscape, 
payable to the “Treasurer - State of Maine,” and on the Department’s forms, on exact copies thereof, 
or on forms that do not contain any significant variations from the Department’s forms as solely 
determined by the Department. 
 
 The Contractor shall pay all premiums and take all other actions necessary to keep said bond in 
effect for the duration of the Landscape Establishment Period described in Special Provision 
621.0036 - Establishment Period.  If the Surety becomes financially insolvent, ceases to be licensed 
or approved to do business in the State of Maine, or stops operating in the United States, the 
Contractor shall file new bonds complying with this Section within 10 Days of the date the Contractor 
is notified or becomes aware of such change. 
 
 All Bonds shall be procured from a company organized and operating in the United States, 
licensed or approved to do business in the State of Maine by the State of Maine Department of 
Business Regulation, Bureau of Insurance, and listed on the latest Federal Department of the Treasury 
listing for “Companies Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and 
as Acceptable Reinsuring Companies.” 
 
 By issuing a bond, the Surety agrees to be bound by all terms of the Contract, including those 
related to payment, time for performance, quality, warranties, and the Department’s self-help remedy 
provided in Section 112.1 - Default to the same extent as if all terms of the Contract are contained in 
the bond(s). 
 
 Regarding claims related to any obligations covered by the bond, the Surety shall provide, within 
60 Days of Receipt of written notice thereof, full payment of the entire claim or written notice of all 
bases upon which it is denying or contesting payment.  Failure of the Surety to provide such notice 
within the 60-day period constitutes the Surety’s waiver of any right to deny or contest payment and 
the Surety’s acknowledgment that the claim is valid and undisputed.  
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SPECIAL PROVISION SECTION 401 
HOT MIX ASPHALT PAVEMENT 

 
401.18 Quality Control Method A & B  Make the following change to paragraph a. QCP 
Administrator; in the final sentence, change “…certified as a Plant Technician or Paving Inspector…” 
to “…certified as a Quality Assurance Technologist…” 
 
401.201 Method A  Under a. Lot Size, add the following; “Each lot will be divided into a minimum of 
four sublots for mix properties and five sublots for percent TMD.” 
 

SPECIAL PROVISION SECTION 402 
PAVEMENT SMOOTHNESS 

 
Add the following: “Projects to have their pavement smoothness analyzed in accordance with this 
Specification will be so noted in Special Provision 403 - Bituminous Box.”   
 
“402.02 Lot Size  Lot size for smoothness will be 1000 lane-meters [3000 lane-feet].  A sublot will 
consist of 20 lane-meters [50 lane-feet].  Partial lots will be included in the previous lot if less than 
one-half the size of a normal lot. If greater than one-half the normal lot size, it will be tested as a 
separate lot.” 
 

SPECIAL PROVISION SECTION 502 
STRUCTURAL CONCRETE 

 
502.05 Composition and Proportioning; TABLE #1; NOTE #2; third sentence; Change “…alcohol 
based saline sealer…” to “alcohol based silane sealer…”.  Add NOTE #6 to Class S Concrete. 
 
502.0502 Quality Assurance Method A - Rejection by Resident Change the first sentence to read: 
“For an individual sublot with test results failing to meet the criteria in Table #1, or if the calculated pay 
factor for Air Content is less than 0.80……” 
 
502.0503 Quality Assurance Method B - Rejection by Resident Change the first sentence to read: 
“For material represented by a verification test with test results failing to meet the criteria in Table #1, 
the Department will……” 
 
502.0505 Resolution of Disputed Acceptance Test Results Combine the second and third sentence to 
read: “Circumstances may arise, however, where the Department may ……” 
 
502.10 Forms and False work 
 
 D. Removal of Forms and False work  1., First paragraph; first, second, and third sentence; 
replace “forms” with “forms and false work”  
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502.11 Placing Concrete 
 
 G. Concrete Wearing Surface and Structural Slabs on Precast Superstructures  Last 
paragraph; third sentence; replace “The temperature of the concrete shall not exceed 24° C [75° F} 
at the time of placement.” with “The temperature of the concrete shall not exceed 24° C [75° F} at 
the time the concrete is placed in its final position.”  
 
502.15 Curing Concrete  First paragraph; replace the first sentence with the following; “All concrete 
surfaces shall be kept wet with clean, fresh water for a curing period of at least 7 days after concrete 
placing, with the exception of vertical surfaces as provided for in Section 501.10 (D) - Removal of 
Forms and False work.”  
 
Second paragraph; delete the first two sentences. 
 
Third paragraph; delete the entire paragraph which starts “When the ambient temperature….” 
 
Fourth paragraph; delete “approved” to now read “…continuously wet for the entire curing period…” 
 
Fifth paragraph; second sentence; change “…as soon as it is possible to do so without damaging the 
concrete surface.” to “…as soon as possible.” 
 
Seventh paragraph; first sentence; change “…until the end of the curing period.” to “…until the end of 
the curing period, except as provided for in Section 502.10(D) - Removal of Forms and False work.” 
 

SPECIAL PROVISION SECTION 503 
REINFORCING STEEL 

 
503.06 Placing and Fastening Change the second paragraph, first sentence from: “All tack welding 
shall be done in accordance with Section 504, Structural Steel.” to “All tack welding shall be done in 
accordance with AWS D1.4 Structural Welding Code - Reinforcing Steel.” 

 
SPECIAL PROVISION SECTION 504 

STRUCTURAL STEEL 
 

504.09 Facilities for Inspection  Add the follow as the last paragraph: “Failure to comply with the 
above requirements will be consider to be a denial to allow access to work by the Contractor. The 
Department will reject any work done when access for inspection is denied.” 
 
504.18 Plates for Fabricated Members Change the second paragraph, first sentence from: “…ASTM 
A 898/A 898 M…” to “…ASTM A 898/A 898 M or ASTM A 435/A 435 M as applicable and…” 
 
504.31 Shop Assembly  Add the following as the last sentence: “The minimum assembly length shall 
include bearing centerlines of at least two substructure units.” 
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SPECIAL PROVISION SECTION 535 

PRECAST, PRESTRESSED CONCRETE SUPERSTRUCTURE 
 

535.02 Materials Change “Steel Strand for Concrete Reinforcement” to “Steel Strand.” Add the 
following to the beginning of the third paragraph; “Concrete shall be Class P conforming to the 
requirements in this section. 28 day compressive strength shall be as stated on the plans. Coarse 
aggregate….”  
 
535.05 Inspection Facilities  Add the follow as the last paragraph: “Failure to comply with the above 
requirements will be consider to be a denial to allow access to work by the Contractor. The 
Department will reject any work done when access for inspection is denied.” 
 
535.26 Lateral Post-Tensioning Replace the first paragraph; “A final tension…” with “Overstressing 
strands for setting losses cannot be accomplished for chuck to chuck lengths of 7.6 m [25 ft] and less.  
In such instances, refer to the Plans for all materials and methods.  Otherwise, post-tensioning shall be 
in accordance with PCI standards and shall provide the anchorage force noted in the Plans.  The 
applied jacking force shall be no less than 100% of the design jacking force.” 
 

SPECIAL PROVISION SECTION 603 
PIPE CULVERTS AND STORM DRAINS 

 
603.0311 Corrugated Polyethylene Pipe for Option III  Replace the Minimum Mandrel Diameter 
Table with the following: 
 

Nominal Size 
US Customary (in) 

Minimum Mandrel 
Diameter (in) 

Nominal Size 
Metric (mm) 

Minimum Mandrel 
Diameter (mm) 

12 11.23 300 280.73 
15 14.04 375 350.91 
18 16.84 450 421.09 
24 22.46 600 561.45 
30 28.07 750 701.81 
36 33.69 900 842.18 
42 39.30 1050 982.54 
48 44.92 1200 1122.90 

 
SPECIAL PROVISION SECTION 604 

MANHOLES, INLETS, AND CATCH BASINS 
 
604.02 Materials  Add the following: 
            “Tops and Traps    712.07 
  Corrugated Metal Units   712.08 
  Catch Basin and Manhole Steps  712.09” 
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SPECIAL PROVISION SECTION 605 

UNDERDRAINS 
 
605.05 Underdrain Outlets  Make the following change: 
 
In the first paragraph, second sentence, delete the words “metal pipe”. 
 

SPECIAL PROVISION SECTION 606 
GUARDRAIL 

 
606.02 Materials  Delete the entire paragraph which reads “The sole patented supplier of multiple 
mailbox….” and replace with “Acceptable multiple mailbox assemblies shall be listed on the 
Department’s Approved Products List and shall be NCHRP 350 tested and approved.”  
 
Delete the entire paragraph which reads “Retroreflective beam guardrail delineators….” and replace 
with “Reflectorized sheeting for Guardrail Delineators shall meet the requirements of Section 719.01 - 
Reflective Sheeting. Delineators shall be fabricated from high-impact, ultraviolet and weather resistant 
thermoplastic.  
 
606.09 Basis of Payment  First paragraph; delete the second and third sentence in their entirety and 
replace with “Butterfly-type guardrail reflectorized delineators shall be mounted on all W-beam 
guardrail at an interval of every 10 posts [62.5 ft] on tangents sections and every 5 posts [31.25 ft] on 
curved sections as directed by the Resident. On divided highways, the delineators shall be yellow on 
the left hand side and silver/white on the right hand side. On two-way roadways, the delineators shall 
be silver/white on the right hand side. All delineators shall have retroreflective sheeting applied to only 
the traffic facing side. Reflectorized guardrail delineators will not be paid for directly, but will be 
considered incidental to the guardrail items.”  
 

SPECIAL PROVISION SECTION 615 
LOAM 

 
615.02 Materials  Make the following change: 
 
Organic Content    Percent by Volume 
 
Humus      “5% - 10%”, as determined by Ignition Test 
 

SPECIAL PROVISION SECTION 618 
SEEDING 

 
618.01 Description  Change the first sentence to read as follows: “This work shall consist of furnishing 
and applying seed …..”  Also remove “,and cellulose fiber mulch” from 618.01(a). 
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618.03 Rates of Application  In 618.03(a), remove the last sentence and replace with the following: 
“These rates shall apply to Seeding Method 2, 3, and Crown Vetch.” 
 
In 618.03(c) “1.8 kg [4 lb]/unit.” to “1.95 kg [4 lb]/unit.”  
 
618.09 Construction Method  In 618.09(a) 1, sentence two, replace “100 mm [4 in]” with “25 mm 
[1 in] (Method 1 areas) and 50 mm [2 in] (Method 2 areas)” 
 
618.15 Temporary Seeding  Change the Pay Unit from Unit to Kg [lb]. 
 

SPECIAL PROVISION SECTION 620 
GEOTEXTILES 

 
620.03 Placement  Section (c)  

Title: Replace “Non-woven” in title with “Erosion Control”.   
 First Paragraph: Replace first word “Non-woven” with “Woven monofilament”. 
 Second Paragraph: Replace second word “Non-woven” with “Erosion Control”.   
 
620.07 Shipment, Storage, Protection and Repair of Fabric Section (a)  

Replace the second sentence with the following: “Damaged geotextiles, as identified by the 
Resident, shall be repaired immediately.”   

 
620.09 Basis of Payment 
 Pay Item 620.58: Replace “Non-woven” with “Erosion Control” 
 Pay Item 620.59: Replace “Non-woven” with “Erosion Control” 
 
 

SPECIAL PROVISION SECTION 621 
LANDSCAPING 

 
621.0036 Establishment Period  In paragraph 4 and 5, change “time of Final Acceptance” to “end of 
the period of establishment”. In Paragraph 7, change “Final Acceptance date” to ““end of the period 
of establishment” and change “date of Final Acceptance” to “end of the period of establishment”. 
 

SPECIAL PROVISION SECTION 626 
HIGHWAY SIGNING 

 
626.034 Concrete Foundations  Add to the following to the end of the second paragraph: “Pre-cast 
and cast-in-place foundations shall be warranteed against leaning and corrosion for two years after the 
project is completed.  If the lean is greater than 2 degrees from normal or the foundation is spalling 
within the first two years, the Contractor shall replace the foundation at no extra cost.” 
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SPECIAL PROVISION SECTION 637 
DUST CONTROL 

 
637.06 Basis of Payment  Add the following after the second sentence of the third paragraph: “Failure 
by the Contractor to follow Standard Specification or Special Provision - Section 637 and/or the 
Contractor’s own Soil Erosion and Pollution Control Plan concerning Dust Control and/or the 
Contractor’s own Traffic Control Plan concerning Dust Control and/or visible evidence of excessive 
dust problems, as determined by the Resident, will result in a reduction in payment, computed by 
reducing the Lump Sum Total by 5% per occurrence per day.  The Department’s Resident or any 
other representative of the Department reserves the right to suspend the work at any time and request 
a meeting to discuss violations and remedies.  The Department shall not be held responsible for any 
delay in the work due to any suspension under this item.  Additional penalties may also be assessed in 
accordance with Special Provision 652 - Work Zone Traffic Control and Standard Specification 656 
- Temporary Soil Erosion and Water Pollution Control.” 
 

SPECIAL PROVISION SECTION 639 
ENGINEERING FACILITIES 

 
639.04 Field Offices  Change the forth to last paragraph from: “The Contractor shall provide a fully 
functional desktop copier…” to “….desktop copier/scanner…” 
 

SPECIAL PROVISION SECTION 652 
MAINTENANCE OF TRAFFIC 

 
652.3.3 Submittal of Traffic Control Plan  In item e. change “A list of all certified flaggers…” to “A list 
of all the Contractor’s certified flaggers…” 
 
652.3.5 Installation of Traffic Control Devices  In the first paragraph, first sentence; change “Signs 
shall be erected…” to “Portable signs shall be erected..” In the third sentence; change “Signs must be 
erected so that the sign face…” to “Post-mounted signs must also be erected so that the sign face…” 
 
652.4 Flaggers  Replace the first paragraph with the following; “The Contractor shall furnish flaggers 
as required by the TCP or as otherwise specified by the Resident. All flaggers must have successfully 
completed a flagger test approved by the Department and administered by a Department-approved 
Flagger-Certifier who is employing that flagger. All flaggers must carry an official certification card 
with them while flagging that has been issued by their employer. Flaggers shall wear safety apparel 
meeting ANSI 107-1999 Class 2 risk exposure and clearly identify the wearer as a person, shall be 
visible at a minimum distance of 300 m [1000 ft], and shall wear a hardhat with retroreflectivity. For 
nighttime conditions, Class 3 apparel should be considered, retroreflective or flashing SLOW/STOP 
paddles shall be used, and except in emergency situations the flagger station shall be illuminated to 
assure visibility.” 
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Second paragraph, first sentence; change “…have sufficient distance to stop before entering the 
workspace.” to “…have sufficient distance to stop at the intended stopping point.” Third sentence; 
change “At a spot obstruction…” to “At a spot obstruction with adequate sight distance,…” 
 
Fourth paragraph, second sentence; change “The Contractor shall furnish sufficient spare trained 
flaggers…” to  “The Contractor shall furnish sufficient spare certified flaggers…” 
 
652.8.2 Other Items  Replace the last paragraph with the following: “There will be no payment made 
under any 652 pay items after the expiration of the adjusted total contract time.” 
 

SPECIAL PROVISION SECTION 653 
POLYSTYRENE PLASTIC INSULATION 

 
653.05 Placing Backfill  In the second sentence; change “…shall be not less than 150 mm [6 in] loose 
measure.” to “…shall be not less than 250 mm [10 in] loose measure.” In the third sentence; change 
“…crawler type bulldozer of not more than 390 kg/m2 [80 lb/ft2] ground contact pressure…” to 
“…crawler type bulldozer of not more than 4875 kg/m2 [2000 lb/ft2] ground contact pressure…” 
 
653.06 Compaction  In the last sentence; change “…crawler type bulldozer of not more than 390 
kg/m2 [80 lb/ft2] ground contact pressure…” to “…crawler type bulldozer of not more than 4875 
kg/m2 [2000 lb/ft2] ground contact pressure…” 

 
SPECIAL PROVISION SECTION 656 

TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL 
 
656.5.1 If Pay Item 656.75 Provided  Replace the second paragraph with the following: “Failure by 
the Contractor to follow Standard Specification or Special Provision - Section 656 and/or the 
Contractor’s own Soil Erosion and Pollution Control Plan will result in a reduction in payment, 
computed by reducing the Lump Sum Total by 5% per occurrence per day.  The Department’s 
Resident or any other representative of the Department reserves the right to suspend the work at any 
time and request a meeting to discuss violations and remedies.  The Department shall not be held 
responsible for any delay in the work due to any suspension under this item.” 
 
 

SPECIAL PROVISION SECTION 701 
STRUCTURAL CONCRETE RELATED MATERIALS 

 
701.10 Fly Ash - Chemical Requirements Change all references from “ASTM C311” to “ASTM 
C114”. 
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SPECIAL PROVISION SECTION 703 
AGGREGATES 

 
703.06 Aggregate for Base and Subbase Delete the first paragraph: “The material shall have…” and 
replace with “The material shall have a minimum degradation value of 15 as determined by 
Washington State DOT Test Method T113, Method of Test for Determination of Degradation Value 
(March 2002 version), except that the reported degradation value will be the result of testing a single 
specimen from that portion of a sample that passes the 12.5 mm [½ in] sieve and is retained on the 
2.00 mm [No. 10] sieve, minus any reclaimed asphalt pavement used." 
 

703.07 Aggregates for HMA Pavements Delete the forth paragraph: “The composite blend shall 
have…” and replace with “The composite blend, minus any reclaimed asphalt pavement used, shall 
have a Micro-Deval value of 18.0 or less as determined by AASHTO TP 58. In the event the 
material exceeds the Micro Deval limit, a Washington Degradation test shall be performed. The 
material shall be acceptable if it has a value of 30 or more as determined by Washington State DOT 
Test Method T 113, Method of Test for Determination of Degradation Value (March 2002 version) 
except that the reported degradation value will be the result of testing a single composite specimen 
from that portion of the sample that passes the 12.5mm [1/2 inch] sieve and is retained on the 
2.00mm [No 10] sieve, minus any reclaimed asphalt pavement used." 

 
703.22 Underdrain Backfill Material  Change the first paragraph from “…for Underdrain Type B…” 
to “…for Underdrain Type B and C…” 
 

SPECIAL PROVISION SECTION 706 
NON-METALLIC PIPE 

706.06 Corrugated Polyethylene Pipe for Underdrain, Option I and Option III Culvert Pipe  Change 
the first sentence from “…300 mm diameters to 900 mm” to “…300 mm diameters to 1200 mm” 
Delete, in it’s entirety, the last sentence which begins “This pipe and resins…” and replace with the 
following; “The manufacturing plants of polyethylene pipe shall be certified by the Eastern States 
Consortium. Polyethylene pipe shall be accepted based on third party certification by the AASHTO’s 
National Transportation Product Evaluation Program.”  

 
SPECIAL PROVISION SECTION 709 

REINFORCING STEEL AND WELDED STEEL WIRE FABIC 
 
709.03 Steel Strand  Change the second paragraph from “…shall be 12mm [½ inch] AASHTO 
M203M/M203 (ASTM A416/A416M)…” to “…shall be 15.24 mm [0.600 inch] diameter 
AASHTO M203 (ASTM A416)…” 
 
 
 
 
 



March 18, 2005 
Supersedes February 16, 2005 

 

Page 15 of 19 

SPECIAL PROVISION SECTION 710 
FENCE AND GUARDRAIL 

 
710.03 Chain Link Fabric Add the following sentence: “Chain Link fabric for PVC coated shall 
conform to the requirements of AASHTO M181, Type IV-Class B.” 
 

SPECIAL PROVISION SECTION 712 
MISCELLANEOUS HIGHWAY MATERIALS 

 
Add the following: 
 
“712.07 Tops, and Traps  These metal units shall conform to the plan dimensions and to the following 
specification requirements for the designated materials. 
 
Gray iron castings shall conform to the requirements of AASHTO M105, Class 30, unless otherwise 
designated. 
 
Carbon steel castings shall conform to the requirements of AASHTO M103/M103M. Grade shall be 
450-240 [65-35] unless otherwise designated. 
 
Structural steel shall conform to the requirements of AASHTO M183/M183M or ASTM 
A283/A283M, Grade B or better. Galvanizing, where specified for these units, shall conform to the 
requirements of AASHTO M111. 
 
712.08 Corrugated Metal Units  The units shall conform to plan dimensions and the metal to 
AASHTO M36/M36M. Bituminous coating, when specified, shall conform to AASHTO M190 Type 
A. 
 
712.09 Catch Basin and Manhole Steps  Steps for catch basins and for manholes shall conform to 
ASTM C478M [ASTM C478], Section 13 for either of the following material: 
 

(a) Aluminum steps-ASTM B221M, [ASTM B211] Alloy 6061-T6 or 6005-T5. 
 
(b) Reinforced plastic steps Steel reinforcing bar with injection molded plastic coating 
copolymer polypropylene. Polypropylene shall conform to ASTM D 4101. 
 

712.23 Flashing Lights  Flashing Lights shall be power operated or battery operated as specified. 
 
(a) Power operated flashing lights shall consist of housing, adapters, lamps, sockets, reflectors, 
lens, hoods and other necessary equipment designed to give clearly visible signal indications 
within an angle of at least 45 degrees and from 3 to 90 m [10 to 300 ft] under all light and 
atmospheric conditions. 
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Two circuit flasher controllers with a two-circuit filter capable of providing alternate flashing 
operations at the rate of not less than 50 nor more than 60 flashes per minute shall be provided. 
 
The lamps shall be 650 lumens, 120 volt traffic signal lamps with sockets constructed to 
properly focus and hold the lamp firmly in position. 
The housing shall have a rotatable sun visor not less than 175 mm [7 in] in length designed to 
shield the lens. 
 
Reflectors shall be of such design that light from a properly focused lamp will reflect the light 
rays parallel. Reflectors shall have a maximum diameter at the point of contact with the lens of 
approximately 200 mm [8 in]. 
 
The lens shall consist of a round one-piece convex amber material which, when mounted, shall 
have a visible diameter of approximately 200 mm [8 in].  They shall distribute light and not 
diffuse it.  The distribution of the light shall be asymmetrical in a downward direction.  The light 
distribution of the lens shall not be uniform, but shall consist of a small high intensity portion with 
narrow distribution for long distance throw and a larger low intensity portion with wide 
distribution for short distance throw.  Lenses shall be marked to indicate the top and bottom of 
the lens. 

 
(b) Battery operated flashing lights shall be self- illuminated by an electric lamp behind the lens.  
These lights shall also be externally illuminated by reflex-reflective elements built into the lens to 
enable it to be seen by reflex-reflection of the light from the headlights of oncoming traffic.  The 
batteries must be entirely enclosed in a case.  A locking device must secure the case.  The light 
shall have a flash rate of not less than 50 nor more than 60 flashes per minute from minus 30 °C 
[minus 20 °F] to plus 65 °C [plus 150 °F].  The light shall have an on time of not less than 10 
percent of the flash cycle.  The light beam projected upon a surface perpendicular to the axis of 
the light beam shall produce a lighted rectangular projection whose minimum horizontal 
dimension shall be 5 degrees each side of the horizontal axis.  The effective intensity shall not 
have an initial value greater than 15.0 candelas or drop below 4.0 candelas during the first 336 
hours of continuous flashing.  The illuminated lens shall appear to be uniformly bright over its 
entire illuminated surface when viewed from any point within an angle of 9 degrees each side of 
the vertical axis and 5 degrees each side of the horizontal axis. The lens shall not be less than 
175 mm [7 in] in diameter including a reflex-reflector ring of 13 mm [½ in] minimum width 
around the periphery. The lens shall be yellow in color and have a minimum relative luminous 
transmittance of 0.440 with a luminance of 2854° Kelvin.  The lens shall be one-piece 
construction.  The lens material shall be plastic and meet the luminous transmission requirements 
of this specification.  The case containing the batteries and circuitry shall be constructed of a 
material capable of withstanding abuse equal to or greater than 1.21 mm thick steel [No. 18 
U.S. Standard Gage Steel].  The housing and the lens frame, if of metal shall be properly 
cleaned, degreased and pretreated to promote adhesion.  It shall be given one or more coats of 
enamel which, when dry shall completely obscure the metal.  The enamel coating shall be of 
such quality that when the coated case is struck a light blow with a sharp tool, the paint will not 
chip or crack and if scratched with a knife will not powder.  The case shall be so constructed 
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and closed as to exclude moisture that would affect the proper operation of light.  The case shall 
have a weep hole to allow the escape of moisture from condensation.  Photoelectric controls, if 
provided, shall keep the light operating whenever the ambient light falls below 215 lx [20 foot 
candles].  Each light shall be plainly marked as to the manufacturer's name and model number. 
 
If required by the Resident, certification as to conformance to these specifications shall be 
furnished based on results of tests made by an independent testing laboratory.  All lights are 
subject to random inspection and testing.  All necessary random samples shall be provided to 
the Resident upon request without cost to the Department.  All such samples shall be returned to 
the Contractor upon completion of the tests. 
 

712.32 Copper Tubing  Copper tubing and fittings shall conform to the requirements of ASTM 
B88M Type A [ASTM B88, Type K] or better. 
 
712.33 Non-metallic Pipe, Flexible  Non-metallic pipe and pipe fittings shall be acceptable flexible 
pipe manufactured from virgin polyethylene polymer suitable for transmitting liquids intended for 
human or animal consumption. 
 
712.34 Non-metallic Pipe, Rigid  Non-metallic pipe shall be Schedule 40 polyvinylchloride (PVC) 
that meets the requirement of ASTM D1785. Fittings shall be of the same material. 
 
712.341 Metallic Pipe  Metallic pipe shall be ANSI, Standard B36.10, Schedule 40 steel pipe 
conforming to the requirements of ASTM A53 Types E or S, Grade B. End plates shall be steel 
conforming to ASTM A36/A36M. 
 
Both the sleeve and end plates shall be hot dip galvanized. Pipe sleeve splices shall be welded splices 
with full penetration weld before galvanizing. 
 
712.35 Epoxy Resin  Epoxy resin for grouting or sealing shall consist of a mineral filled thixotropic, 
flexible epoxy resin having  a pot  life  of  approximately  one  hour at  10°C [50°F].  The grout shall 
be an approved product suitable for cementing steel dowels into the preformed holes of curb inlets 
and adjacent curbing.  The sealant shall be an approved product, light gray in color and suitable for 
coating the surface. 
 
712.36 Bituminous Curb  The asphalt cement for bituminous curb shall be of the grade required for 
the wearing course, or shall be Viscosity Grade AC-20 meeting the current requirements of 
Subsection 702.01 Asphalt Cement.  The aggregate shall conform to the requirements of Subsection 
703.07.  The coarse aggregate portion retained on the 2.36 mm [No. 8] sieve may be either crushed 
rock or crushed gravel. 
 
The mineral constituents of the bituminous mixture shall be sized and graded and combined in a 
composite blend that will produce a stable durable curbing with an acceptable texture. 
Bituminous material for curb shall meet the requirements of Section 403 - Hot Bituminous Pavement. 
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712.37 Precast Concrete Slab  Portland cement concrete for precast slabs shall meet the 
requirements of Section 502 - Structural Concrete, Class A. 
 
The slabs shall be precast to the dimension shown on the plans and cross section and in accordance 
with the Standard Detail plans for Concrete Sidewalk Slab.  The surface shall be finished with a float 
finish in accordance with Subsection 502.14(c).  Lift devices of sufficient strength to hold the slab 
while suspended from cables shall be cast into the top or back of the slab. 
 
712.38 Stone Slab  Stone slabs shall be of granite from an acceptable source, hard, durable, 
predominantly gray in color, free from seams which impair the structural integrity and be of smooth 
splitting character.  Natural color variations characteristic of the deposit will be permitted.  Exposed 
surfaces shall be free from drill holes or indications of drill holes.  The granite slabs in any one section 
of backslope must be all the same finish. 
 
The granite slabs shall be scabble dressed or sawed to an approximately true plane having no 
projections or depressions over 13 mm [½ in] under a 600 mm [2 ft] straightedge or over 25 mm [1 
in] under a 1200 mm [4 ft] straightedge.  The arris at the intersection of the top surface and exposed 
front face shall be pitched so that the arris line is uniform throughout the length of the installed slabs.  
The sides shall be square to the exposed face unless the slabs are to be set on a radius or other 
special condition which requires that the joints be cut to fit, but in any case shall be so finished that 
when the stones are placed side by side no space more than 20 mm [3/4 in] shall show in the joint for 
the full exposed height. 
 
Liftpin holes in all sides will be allowed except on the exposed face. 
 

SPECIAL PROVISION SECTION 717 
ROADSIDE IMPROVEMENT MATERIAL 

 
717.03 C. Method #3 - Roadside Mixture #3 Change the seed proportions to the following: 
  Crown Vetch  25% 
  Perennial Lupine 25% 
  Red Clover  12.5% 
  Annual Rye  37.5%   
  
717.05 Mulch Binder  Change the third sentence to read as follows: 
 
“Paper fiber mulch may be used as a binder at the rate of 2.3 kg/unit [5 lb/unit].” 
 

SPECIAL PROVISION SECTION 722 
GEOTEXTILES 

 
722.01 Stabilization/Reinforcement Geotextile  Add the following to note #3; “The strengths specified 
in the columns labeled”<50%” and “= 50%” refer to the elongation at which the geotextile material 
was tested. For example; if a fabric is tested at 15% elongation then it must meet or exceed the 
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minimum strength shown in the “<50%” column. Submittals must include the percent elongation at 
which the material was tested.” 
 
722.02 Drainage Geotextile  Add the following to note #3; “The strengths specified in the columns 
labeled”<50%” and “= 50%” refer to the elongation at which the geotextile material was tested. For 
example; if a fabric is tested at 15% elongation then it must meet or exceed the minimum strength 
shown in the “<50%” column. Submittals must include the percent elongation at which the material 
was tested.” 
 
722.01 Erosion Control Geotextile  Add the following note to Elongation in the Mechanical Property 
Table; “The strengths specified in the columns labeled”<50%” and “= 50%” refer to the elongation at 
which the geotextile material was tested. For example; if a fabric is tested at 15% elongation then it 
must meet or exceed the minimum strength shown in the “<50%” column. Submittals must include the 
percent elongation at which the material was tested.” 
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SPECIAL PROVISIONS 
SECTION 104 

Utilities 
MEETING 
A Pre-construction Utility Conference, as defined in Subsection 104.4.6 of the Standard 
Specifications is required. 
 
GENERAL INFORMATION 
These Special Provisions outline the arrangements that have been made by the Department for 
utility and/or railroad work to be undertaken in conjunction with this project.  The following list 
identifies all known utilities or railroads having facilities presently located within the limits of 
this project or intending to install facilities during project construction. 
 

Overview: 
Utility/Railroad Aerial Underground 

Bangor Hydro-Electric Company X   
Adelphia Communications Corp. X   
Verizon X  X  
Mid-Maine Telecom   X 
Bangor Gas Company  X 
City of Brewer (Sewer & Water) X X 

 
Temporary utility adjustments are not anticipated.  If temporary relocation becomes necessary, 
sufficient time will need to be allowed prior to the construction for all required temporary 
relocation. 
 
All utility crossings over highways will provide not less than 18 feet vertical clearance over 
existing ground in cut or over finished grade in fill, during construction of this project. 
 
Any times and dates mentioned are estimates only and are dependent upon favorable weather, 
working conditions, and freedom from emergencies. The Contractor shall have no claim against 
the Department if they are exceeded. 
 
Utility working days are Monday through Friday, conditions permitting. Times are estimated on 
the basis of a single crew for each utility. 
 
AERIAL 
No Aerial Utility adjustments are anticipated as part of this project.  All above ground utility 
locations (hydrants, poles, guys, etc.) will be reviewed for compliance with the Department's 
Above Ground Pole Policy following the completion of the paving operation. Any above ground 
utility locations not meeting the Department's Above Ground Pole Policy will require relocation 
to the proper offset. 
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SUBSURFACE 
 

Utility 
 

Summary of Work 
Estimated 

Working Days 
City of Brewer Adjust 56 manholes to adjust to finish grade  

(New frames and covers to be provided by City)
By others 

 23 Water Gate Valve boxes to Replace and 
adjust to finish grade 
(New Water Valve tops to be provided by City) 

By others 

 20 Water Gate Valve boxes just to adjust to 
finish grade 

By others 

Verizon Adjust 2 manholes to finish grade 2 to lower & 4 to raise 
 
City of Brewer has entered into an Agreement with the Maine Department of Transportation. 
The Contractor will adjust the City’s manholes and water gates as needed within this contract 
and within specifications for Items 812.162, 812.164, 823.011 and 823.332.   City of Brewer 
shall be notified as to when work this will take place so they may send an on-site representative 
for inspection purposes.   The City of Brewer ‘s two underground utilities are Brewer Sewer 
Department is Frank Higgins at 989-7800 and for Brewer Water Department is Scott 
Stanhope at 989-4214. 
 
Brewer Water Department will be providing new water gate valve boxes to replace the 
existing boxes that will need to be dropped to accommodate the grinding process. These 
structures will be available to the contractor upon request and existing structures will be the 
property of the respective utility.  The water gate valve boxes outside the grinding area will just 
need to be lifted during the paving operation. 
 
Brewer Sewer Department will also be providing new manholes tops as the structures are 
adjusted. These structures will be available to the contractor upon request and existing structures 
will be the property of the utility.   
 
Above and beyond the adjustment work Brewer Water Department will be installing one new 
hydrant, repairing two services and replacing one hydrant within the project limits during 
construction. Brewer Water Department will require two weeks to complete this work and will 
coordinate with the contractor to complete this work. 
 
Verizon will require three weeks notice prior to the grinding process. When Verizon begins their 
work they will need 2 working days to lower their structures to accommodate the grinding 
process. Verizon will require 4 working days to raise their respective structures to grade if 
necessary before final paving.  Additional days may be required for repairs to any structures that 
are found to be broken or not operating properly. The contact for Verizon is Dave Leavitt at 990-
5239. 
 
Bangor Gas Company has gas main located in the sidewalk on the project.   No adjustments are 
anticipated. Contractor shall contact Bangor Gas Company at least three (3) days prior to any 
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excavating operations within the sidewalk areas to allow the utility to determine their facilities 
locations in that area.  The contact for Bangor Gas Company is Jerry McKenney at 941-9595.  
 
Mid-Maine Communications have facilities within Verizon’s conduit bank.  No Adjustments 
are anticipated as part of this project.  The contact for Mid-Maine Communications is Ron Bragg 
at 992-9932. 
  
UTILITY SIGNING 
Any utility working within the construction limits of this project shall ensure that the traveling 
public is adequately protected at all times. All work areas shall be signed, lighted, and traffic 
flaggers employed as determined by field conditions. All traffic controls shall be in accordance 
with the latest edition of the Manual on Uniform Traffic Control Devices for Streets and 
Highways, as issued by the Federal Highway Administration. 
 
SAFE PRACTICES AROUND UTILITY FACILITIES 
The Contractor shall be responsible for complying with M.R.S.A. Title 35-A, Chapter 7-A 
Sections 751 - 761 Overhead High-Voltage Line Safety Act.  Prior to commencing any work that 
may come within ten (10) feet of any aerial electrical line; the Contractor shall notify the aerial 
utilities as per Section 757 of the above act. 
 
DIG SAFE 
The Contractor shall be responsible for determining the presence of underground utility facilities 
prior to commencing any excavation work and shall notify utilities of proposed excavation in 
accordance with M.R.S.A. Title 23 §3360-A, Maine "Dig Safe" System. 
 
MAINTAINING UTILITY LOCATION MARKINGS 
The Contractor will be responsible for maintaining the buried utility location markings following 
the initial locating by the appropriate utility or their designated representative. 
 
THE CONTRACTOR SHALL PLAN AND CONDUCT HIS WORK ACCORDINGLY. 
 
The following utilities are known to be located on this project: 

Bangor Hydro-Electric Company          Bruce Smith                                         973-2507                
Verizon                                                     David Leavitt                                       990-5239 
Adelphia Communications Corp.          Steve Bossie             1-877-500-1055 (ext.2421) 

                  Peter Hamlin (Location)                     (ext. 2412)                        
Bangor Gas Company        Jerry McKenney                                   941-9595 
Mid -Maine Telecom                              Ron Bragg                                             992-9932 
                      John Jones (Location)                           992-9930 
City of Brewer         David Cote                      989-7800 
Brewer Sewer Department        Frank Higgins                                 989-7800 
Brewer Water Department        Scott Stanhope                      989-4214 
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SPECIAL PROVISIONS 
SECTION 104 

Utilities 
 

MEETING 
A Pre-construction Utility Conference, as defined in Subsection 104.4.6 of the Standard 
Specifications is required. 
 
GENERAL INFORMATION 
These Special Provisions outline the arrangements that have been made by the Department for 
utility and/or railroad work to be undertaken in conjunction with this project.  The following list 
identifies all known utilities or railroads having facilities presently located within the limits of 
this project or intending to install facilities during project construction 
. 

Overview: 
Utility/Railroad Aerial Underground 

Bangor Hydro-Electric Company X   
Adelphia Communications Corp. X   
Verizon X   X 
Bangor Public Works  X 
Bangor Sanitary Department  X 
Bangor Water District   X 

 
Temporary utility adjustments are not anticipated.  If temporary relocation becomes necessary, 
sufficient time will need to be allowed prior to the construction for all required temporary 
relocation. 
 
All utility crossings over highways will provide not less than 18 feet vertical clearance over 
existing ground in cut or over finished grade in fill, during construction of this project. 
 
Any times and dates mentioned are estimates only and are dependent upon favorable weather, 
working conditions, and freedom from emergencies. The Contractor shall have no claim against 
the Department if they are exceeded. 
 
Utility working days are Monday through Friday, conditions permitting. Times are estimated on 
the basis of a single crew for each utility. 
 
AERIAL 
No Aerial Utility adjustments are anticipated as part of this project.  All above ground utility 
locations (hydrants, poles, guys, etc.) will be reviewed for compliance with the Department's 
Above Ground Pole Policy following the completion of the paving operation. Any above ground 
utility locations not meeting the Department's Above Ground Pole Policy will require relocation 
to the proper offset. 
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SUBSURFACE 
 

Utility 
 

Summary of Work 
Estimated 

Working Days 
Bangor Public Works 10 Storm water manholes to adjust  finish 

grade 
2  

Bangor Sanitary 
Department 

11 sewer manholes to adjust finish grade 5 

Bangor Water District 25 water gate boxes to adjust finish grade During 
Paving 

Operation  
Verizon Adjust telephone manholes to finish grade 6 

Total Con-current Working Days: 6  
 
Utility Specific Issues:                             
Bangor Public Works has approximately 10 storm drain manholes that will need to be worked 
around during the grinding and or shimming process. The Contractor shall notify the Utility two 
weeks prior to final paving.  The utilities will then require 2 working days to raise their 
respective structures to grade before final paving. Additional days may be required for repairs to 
any structures that are found to be broken or not operating properly.  The contact for Bangor 
Public Works is Dana Wardwell at 992-4501. 
 
Bangor Sanitary Department has approximately 11 manholes that will need to be worked 
around during the grinding and or shimming process. The Contractor shall notify the Utility two 
weeks prior to final paving.  The utilities will then require 5 working days to raise their 
respective structures to grade before final paving. Additional days may be required for repairs to 
any structures that are found to be broken or not operating properly.  The contact for Bangor 
Sanitary Department is Michael Perry at 992-4513. 
 
Bangor Water District has approximately 25 water gate boxes that will need to be worked 
around during the grinding and or shimming process.  The Bangor Water District will loosen 
their respective structures prior to the paving process.  Additional days may be required for 
repairs to any structures that are found to be broken or not operating properly.  The Bangor 
Water District will then raise their respective structures during the paving operation.  The 
contact for Bangor Water District is Don Cammack 947-4516 ext. 246.  
 
The Verizon has 6 manholes that will need to be worked around during the grinding and or 
shimming process.  The Verizon will require 6 working days to raise their respective structures 
to grade if necessary before final paving but after the shim process.  Additional days may be 
required for repairs to any structures that are found to be broken or not operating properly. The 
contact for the Verizon is David Leavitt at 990-5239. 
 
UTILITY SIGNING 
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Any utility working within the construction limits of this project shall ensure that the traveling 
public is adequately protected at all times. All work areas shall be signed, lighted, and traffic 
flaggers employed as determined by field conditions. All traffic controls shall be in accordance 
with the latest edition of the Manual on Uniform Traffic Control Devices for Streets and 
Highways, as issued by the Federal Highway Administration. 
 
DIG SAFE 
The Contractor shall be responsible for determining the presence of underground utility facilities 
prior to commencing any excavation work and shall notify utilities of proposed excavation in 
accordance with M.R.S.A. Title 23 §3360-A, Maine "Dig Safe" System. 
 
MAINTAINING UTILITY LOCATION MARKINGS 
The Contractor will be responsible for maintaining the buried utility location markings following 
the initial locating by the appropriate utility or their designated representative. 
 
THE CONTRACTOR SHALL PLAN AND CONDUCT HIS WORK ACCORDINGLY. 
 
The following utilities are known to be located on this project: 

Bangor Hydro-Electric Company                     Bruce Smith                        973-2507                
Verizon                                                                David Leavitt                       990-5239        
Adelphia Communications Corp.                     Steve Bossie                 1-877-500-1055 
City of Bangor Public Works                            Dana Wardwell  992-4501 
Bangor Sanitary Department        Michael Perry  992-4513 
Bangor Water District                                       Don Cammack            947-4516 ext. 246  
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SPECIAL PROVISIONS 
SECTION 104 

Utilities 
 

MEETING 
A Pre-construction Utility Conference, as defined in Subsection 104.4.6 of the Standard 
Specifications is required. 
 
GENERAL INFORMATION 
These Special Provisions outline the arrangements that have been made by the Department for 
utility and/or railroad work to be undertaken in conjunction with this project.  The following list 
identifies all known utilities or railroads having facilities presently located within the limits of 
this project or intending to install facilities during project construction. 
 

Overview: 
Utility/Railroad Aerial Underground 

Bangor Hydro-Electric Company X   
Adelphia Communications Corp. X   
Verizon X  X  
City of Brewer (Sewer & Water) X X 
Bangor Gas Company  X 

 
Temporary utility adjustments are not anticipated.  If temporary relocation becomes necessary, 
sufficient time will need to be allowed prior to the construction for all required temporary 
relocation. 
 
All utility crossings over highways will provide not less than 18 feet vertical clearance over 
existing ground in cut or over finished grade in fill, during construction of this project. 
 
Any times and dates mentioned are estimates only and are dependent upon favorable weather, 
working conditions, and freedom from emergencies. The Contractor shall have no claim against 
the Department if they are exceeded. 
 
Utility working days are Monday through Friday, conditions permitting. Times are estimated on 
the basis of a single crew for each utility. 
 
AERIAL 
No Aerial Utility adjustments are anticipated as part of this project.  All above ground utility 
locations (hydrants, poles, guys, etc.) will be reviewed for compliance with the Department's 
Above Ground Pole Policy following the completion of the paving operation. Any above ground 
utility locations not meeting the Department's Above Ground Pole Policy will require relocation 
to the proper offset. 
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SUBSURFACE 
 

Utility 
 

Summary of Work 
Estimated 

Working Days 
City of Brewer Replace 4 and install 1 new manhole as part of sewer 

project contained herein (adjusting incidental) 
By others 

 Adjust 12 manholes to finish grade. 
(New frames and covers to be provided by City) 

By others 

 13 Water Gate Valve boxes to replace and adjust to 
finish grade. 
(New Water Valve tops to be provided by City 

By others 

Verizon Adjust 1 manholes to finish grade 1 Working Days 
 
City of Brewer has entered into two agreements with the Maine Department of Transportation. 
One agreement states the contractor will adjust the City’s manholes and water gates as needed 
within this contract and within specifications for Items 812.162, 812.164 and 823.332.   City of 
Brewer shall be notified as to when work this will take place so they may send an on-site 
representative for inspection purposes.   The City of Brewer ‘s two underground utilities are 
Brewer Sewer Department is Frank Higgins at 989-7800 and for Brewer Water Department 
is Scott Stanhope at 989-4214. 
 
Brewer Water Department will be providing new water gate valve boxes to replace the 
existing boxes that will need to be dropped to accommodate the grinding process. These 
structures will be available to the contractor upon request and existing structures will be the 
property of the respective utility.  
 
Brewer Sewer Department will also be providing new manholes tops as the structures are 
adjusted. These structures will be available to the contractor upon request and existing structures 
will be the property of the utility.   
 
The Brewer Water Department will be relocating one new hydrant, repairing services within 
the project limits during construction. Brewer Water Department will require 3 days do complete 
this work.  Brewer Water Department and will coordinate the timing with the contractor to 
complete this work.  
 
The second agreement between Maine Department of Transportation and the City of Brewer is 
for the installation of new sewer main within this contract. The limits of the sewer main work are 
from State Street to Parkway North.  This work will be under direction of the Department with 
an Inspector from the Sewer Department and will be scheduled as part of the project.  Contractor 
shall reference Section for specification and plans specific to the sewer main work.  The 
adjusting to finish grade of the new manholes will be incidental to manhole item. 
  
The Verizon has 1 manhole that will need to be worked around during the grinding and or 
shimming process.  The Verizon will require 1 working day to raise their respective structures to 
grade if necessary before final paving but after the shim process.  Additional days may be 
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required for repairs to any structures that are found to be broken or not operating properly. The 
contact for the Verizon is David Leavitt at 990-5239. 
 
Bangor Gas Company has gas main located in the sidewalk on the project.   No adjustments are 
anticipated. Contractor shall Bangor Gas Company at least three (3) days prior to any 
excavating operations within the sidewalk areas to allow the utility to determine their facilities 
locations in that area.  The contact for Bangor Gas Company is Jerry McKenney at 941-9595.  
 
UTILITY SIGNING 
Any utility working within the construction limits of this project shall ensure that the traveling 
public is adequately protected at all times. All work areas shall be signed, lighted, and traffic 
flaggers employed as determined by field conditions. All traffic controls shall be in accordance 
with the latest edition of the Manual on Uniform Traffic Control Devices for Streets and 
Highways, as issued by the Federal Highway Administration. 
 
SAFE PRACTICES AROUND UTILITY FACILITIES 
The Contractor shall be responsible for complying with M.R.S.A. Title 35-A, Chapter 7-A 
Sections 751 - 761 Overhead High-Voltage Line Safety Act.  Prior to commencing any work that 
may come within ten (10) feet of any aerial electrical line; the Contractor shall notify the aerial 
utilities as per Section 757 of the above act. 
 
DIG SAFE 
The Contractor shall be responsible for determining the presence of underground utility facilities 
prior to commencing any excavation work and shall notify utilities of proposed excavation in 
accordance with M.R.S.A. Title 23 §3360-A, Maine "Dig Safe" System. 
 
MAINTAINING UTILITY LOCATION MARKINGS 
The Contractor will be responsible for maintaining the buried utility location markings following 
the initial locating by the appropriate utility or their designated representative. 
 
THE CONTRACTOR SHALL PLAN AND CONDUCT HIS WORK ACCORDINGLY. 
 
The following utilities are known to be located on this project: 
 

Bangor Hydro-Electric Company          Bruce Smith                                         973-2507                
Verizon                                                     David Leavitt                                       990-5239 
Adelphia Communications Corp.          Steve Bossie             1-877-500-1055 (ext.2421) 

                  Peter Hamlin (Location)                     (ext. 2412)                        
Bangor Gas Company        Jerry McKenney                                   941-9595 
City of Brewer         David Cote                      989-7800 
Brewer Sewer Department        Frank Higgins                                 989-7800 
Brewer Water Department        Scott Stanhope                      989-4214 
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SPECIAL PROVISION 105 

OVERLIMIT PERMITS 
 
Title 29-A § 2382 MRSA  Overlimit Movement Permits. 
 
1. Overlimit movement permits issued by State. The Secretary of State, acting under 
guidelines and advice of the Commissioner of Transportation, may grant permits to move 
nondivisible objects having a length, width, height or weight greater than specified in this 
Title over a way or bridge maintained by the Department of Transportation 
 
2. Permit fee. The Secretary of State, with the advice of the Commissioner of 
Transportation, may set the fee for single trip permits, at not less than $6, nor more than 
$30, based on weight, height, length and width. The Secretary of State may, by rule, 
implement fees that have been set by the Commissioner of Transportation for multiple 
trip, long-term overweight movement permits. Rules established pursuant to this section 
are routine technical rules pursuant to Title 5, chapter 375, subchapter II-A. 
 
3. County and municipal permits. A county commissioner or municipal officer may 
grant a permit, for a reasonable fee, for travel over a way or bridge maintained by that 
county or municipality 
 
4. Permits for weight. A vehicle granted a permit for excess weight must first be 
registered for the maximum gross vehicle weight allowed for that vehicle. 
 
5. Special mobile equipment. The Secretary of State may grant a permit, for no more 
than one year, to move pneumatic-tire equipment under its own power, including Class A 
and Class B special mobile equipment, over ways and bridges maintained by the 
Department of Transportation. The fee for that permit is $15 for each 30-day period. 
 
6. Scope of permit. A permit is limited to the particular vehicle or object to be moved, 
the trailer or semitrailer hauling the overlimit object and particular ways and bridges. 
 
7. Construction permits. A permit for a stated period of time may be issued for loads 
and equipment employed on public way construction projects, United States Government 
projects or construction of private ways, when within construction areas established by 
the Department of Transportation. The permit: 
 

A. Must be procured from the municipal officers for a construction area within 
that municipality;  
 
B. May require the contractor to be responsible for damage to ways used in the 
construction areas and may provide for:  
 

(1) Withholding by the agency contracting the work of final payment 
under contract; or 
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(2) The furnishing of a bond by the contractor to guarantee suitable repair 
or payment of damages. 
 
The suitability of repairs or the amount of damage is to be determined by 
the Department of Transportation on state-maintained ways and bridges, 
otherwise by the municipal officers; 

 
C. May be granted by the Department of Transportation or by the state engineer in 
charge of the construction contract; and 
 
D. For construction areas, carries no fee and does not come within the scope of 
this section. 

 
8. Gross vehicle weight permits. The following may grant permits to operate a vehicle 
having a gross vehicle weight exceeding the prescribed limit: 
 

A. The Secretary of State, with the consent of the Department of Transportation, 
for state and state aid highways and bridges within city or compact village limits;  
 
B. Municipal officers, for all other ways and bridges within that city and compact 
village limits; and  
 
C. The county commissioners, for county roads and bridges located in 
unorganized territory. 

 
9. Pilot vehicles. The following restrictions apply to pilot vehicles. 
 

A. Pilot vehicles required by a permit must be equipped with warning lights and 
signs as required by the Secretary of State with the advice of the Department of 
Transportation. 
 
B. Warning lights may be operated and lettering on the signs may be visible on a 
pilot vehicle only while it is escorting a vehicle with a permit on a public way.  

 
With the advice of the Commissioner of Transportation and the Chief of the State Police, 
the Secretary of State shall establish rules for the operation of pilot vehicles. 
 
9-A. Police escort. A person may not operate a single vehicle or a combination of 
vehicles of 125 feet or more in length or 16 feet or more in width on a public way unless 
the vehicle or combination of vehicles is accompanied by a police escort. The Secretary 
of State, with the advice of the Commissioner of Transportation, may require a police 
escort for vehicles of lesser dimensions. 
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A. The Bureau of State Police shall establish a fee for state police escorts to 
defray the costs of providing a police escort. A county sheriff or municipal police 
department may establish a fee to defray the costs of providing police escorts. 
 
B. The Bureau of State Police shall provide a police escort if a request is made by 
a permittee. A county sheriff or municipal police department may refuse a 
permittee's request for a police escort. 
 
C. A vehicle or combination of vehicles for which a police escort is required must 
be accompanied by a state police escort when operating on the interstate highway 
system. 

 
10. Taxes paid. A permit for a mobile home may not be granted unless the applicant 
provides reasonable assurance that all property taxes, sewage disposal charges and drain 
and sewer assessments applicable to the mobile home, including those for the current tax 
year, have been paid or that the mobile home is exempt from those taxes. A municipality 
may waive the requirement that those taxes be paid before the issuance of a permit if the 
mobile home is to be moved from one location in the municipality to another location in 
the same municipality for purposes not related to the sale of the mobile home. 
 
11. Violation. A person who moves an object over the public way in violation of this 
section commits a traffic infraction. 
 
Section History:  
PL 1993,  Ch. 683,   §A2 (NEW).  
PL 1993,  Ch. 683,   §B5 (AFF).  
PL 1997,  Ch. 144,   §1,2 (AMD).  
PL 1999,  Ch. 117,   §2 (AMD).  
PL 1999,  Ch. 125,   §1 (AMD).  
PL 1999,  Ch. 580,   §13 (AMD).  
PL 2001,  Ch. 671,   §30 (AMD).  
PL 2003,  Ch. 166,   §13 (AMD).  
PL 2003,  Ch. 452,   §Q73,74 (AMD). 
PL 2003,  Ch. 452,   §X2 (AFF).  
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                  PIN #: 11398.00   

               Date:4/14/04 
 

SPECIAL PROVISION 
SECTION 105 

General Scope of Work 
(Environmental Requirements) 

 
 

Essential Habitat Work shall not be allowed between the dates of November 1 and August 14. 
 (Essential Habitat work is allowed from August 15 to October 31.) 

 
 
Special Conditions: Essential Habitat work shall be conducted only during the window given above. 
 
   
 
During the Essential Habitat work window restriction, all activities are prohibited within the designated 
area, see attached map. 

 
 
No construction activity, whether temporary or permanent, is allowed within the designated area until 
August 15 between stations 117+00 to 197+00. 
 
The contractor shall abide by all permits and conditions. 
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SPECIAL PROVISION 

SECTION 107 
SCHEDULING OF WORK 

 
Replace Section 107.4.2 with the following: 
 
”107.4.2 Schedule of Work Required  Within 21 Days of Contract Execution and before 
beginning any on-site activities, the Contractor shall provide the Department with its 
Schedule of Work.  The Contractor shall plan the Work, including the activity of 
Subcontractors, vendors, and suppliers, such that all Work will be performed in 
Substantial Conformity with its Schedule of Work.  The Schedule must include sufficient 
time for the Department to perform its functions as indicated in this Contract, including QA 
inspection and testing, approval of the Contractor's TCP, SEWPCP and QCP, and review 
of Working Drawings. 
 
 At a minimum, the Schedule of Work shall include a bar chart which shows the major 
Work activities, milestones, durations, and a timeline.  Milestones to be included in the 
schedule include:  (A) start of Work,  (B) beginning and ending of planned Work 
suspensions,  (C) Completion of Physical Work, and  (D) Completion.  If the Contractor 
Plans to Complete the Work before the specified Completion date, the Schedule shall so 
indicate. 
 
 Any restrictions that affect the Schedule of Work such as paving restrictions or In-
Stream Work windows must be charted with the related activities to demonstrate that the 
Schedule of Work complies with the Contract. 
 
 The Department will review the Schedule of Work and provide comments to the 
Contractor within 20 days of receipt of the schedule.  The Contractor will make the 
requested changes to the schedule and issue the finalized version to the Department.” 
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SPECIAL PROVISION 
SECTION 107 

TIME 
(Contract Time) 

 
 

1. The Contractor will be allowed to commence work any time after the Soil 
Erosion, Water Pollution Plan, Traffic Plan and Office trailer are approved. 

 
2. Completion date is October 22, 2005. 

 
3. For every weekday not worked after operations begin, the Contractor will be 

charged liquidated damages per calendar day (excluding inclement weather 
days) as the rate stated in 107.7.2 

 
4. The Contractor will cease all operations on May 27th, 2005 by 12:00 pm and 

will not be allowed to commence work until May 31st, 2005 at 6:00 am. 
 

5. The Contractor will cease all operations on July 1st, 2005 by 12:00 pm and 
will not be allowed to commence work until July 6th, 2005 at 6:00 am. 

 
6. The Contractor will cease all operations on September 2nd, 2005 by 12:00 pm 

and will not be allowed to commence work until September 6th, 2005 at 6:00 
am. 

 
7. The contractor will conduct and plan his work so that all recycled and milled 

surfaces will be paved as soon as possible.  
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SPECIAL PROVISION 

SECTION 309 
FULL DEPTH RECYCLED PAVEMENT 

(With Foamed Asphalt) 
 
 
309.01 Description  This work shall consist of pulverizing a portion of the existing roadway structure into a 
homogenous mass, treating the pulverized material with the foamed asphalt process, and the placing and 
compacting of this material to the lines, grades, and dimensions shown on the plans or established by the 
Resident. 

MATERIALS 
 
309.020 Pulverized Material  Pulverized material shall consist of the entire existing bituminous pavement 
and, if specified, a designated portion of the underlying gravel, pulverized and blended into a homogenous 
mass.  Pulverized material will be processed to 100 percent passing a 50 mm [2 in] square mesh sieve. 
 
309.021 New Aggregate and Additional Recycled Material   New aggregate, if required by the contract or 
job mix, shall meet the requirements of Section 411.02 Untreated Aggregate Surface Course.  New 
aggregate required as part of the job mix shall be considered part of the 309 item and will not be measured 
for payment.  New aggregate required grade and/or cross-slope restoration shall be measured for payment.   
 
Recycled material, if required, shall consist of material from the project or from off-site stockpiles that have 
been processed, prior to use to 100 percent passing a 50 mm [2 in] square mesh sieve.  The Resident shall 
conditionally accept recycled material at the source; it shall be free of winter sand, granular fill, construction 
debris, and other materials not generally considered to be bituminous pavement. 
 
309.022 Asphalt Binder   The asphalt binder used in the foamed asphalt process shall be Performance Grade 
64-28 meeting the requirements of AASHTO M320. 
 
309.023 Portland Cement   The Portland Cement shall be Type I or II meeting the requirements of 
AASHTO M85. 
 
309.024 Lime   Lime for soil stabilization shall meet the requirements of AASHTO M216. 
 
309.025 Crusher Dust   Crusher dust, if required by the job mix, shall be free from friable or deleterious 
material, including excessive mica, and shall meet the following gradation requirements: 
 

Sieve Size Percent Passing 
12.5 mm [½ in] 100 
0.075 mm [No. 200] 10 - 15 

 
309.026 Water   Water shall be clean and free from deleterious concentrations of acids, alkalis, salts or other 
organic or chemical substances. 
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EQUIPMENT 
 
309.030 Pulverizer The modified milling or recycling machine shall, as a minimum, have the following 
features: 

A. A minimum power capability of 600 horsepower. 
B. Two microprocessor-controlled systems, complete with 2 independent pumping systems and 

spraybars, to regulate the application of foamed bitumen stabilizing agent, separate from water (for 
increasing the moisture content of the recycled material), in relation to the forward speed and mass 
of the material being recycled. 

C. Two spray bars shall each be fitted with self-cleaning nozzles at a maximum spacing of one nozzle 
for each 155 mm [6 in] width of the chamber. 

D. The foamed bitumen shall be produced at the spraybar in individual expansion chambers into which 
both hot bitumen and water are injected under pressure through individual and separate small 
orifices that promote atomization.  The rate of addition of water into hot bitumen shall be kept at a 
constant (percentage by mass of bitumen) by the same microprocessor. 

E. An inspection (or test) nozzle shall be fitted at one end of the spraybar that produces a representative 
sample of foamed bitumen. 

F. An electrical heating system capable of maintaining the temperature of all bitumen flow components 
above 150°C [300°F]. 

G. A single bitumen feed pipe installed between the modified milling or recycling machine and the 
supply tanker.  Circulating systems that incorporate a return pipe to the supply tanker shall not be 
used. 

H. The recycler shall be fitted with a front breaker bar system to ensure that the reclaimed material is 
broken down to the sizing outlined in 309.020. 

 
309.031 Liquid Mixer Unit or Distributor  Only tankers with a capacity exceeding 10,000 L  [2500 gal] shall 
be used to supply the recycling machine with bitumen.  Each tanker shall be fitted with two recessed 
pin-type tow hitches, one in front and the other behind, thereby allowing the tanker to be pushed from 
behind by the recycling machine, and to push a water tanker in front.  No leaking tanker will be permitted 
on the job site.  In addition, each tanker shall be equipped with the following: 
 

A. A thermometer to show the temperature of the contents in the bottom third of the tank. 
B. A rear feed valve, with a minimum internal diameter of 75 mm [3 in], capable of draining the 

contents of the tank when fully opened. 
C. Insulation to retain heat. 
D. A calibrated dipstick marked at intervals of no more than 100 L [25 gal], for    
      measuring the contents of the tank. 

 
309.032 Placement Equipment  Placement of the full depth recycled material to the required slope and grade 
shall be done with an approved highway grader or by another method approved by the Resident. 
 
309.033 Rollers  The full depth recycled material shall be rolled with a vibratory pad/tamping foot roller, a 
vibratory steel drum soil compactor and a Type II pneumatic tire roller. The pad/tamping foot roller drum 
shall have a minimum of 112 tamping feet 73 mm [3 in] in height, a minimum contact area per foot of 110 
cm2 [17 in2], and a minimum width of 2.15 m [84 in]. The vibratory steel drum roller shall have a minimum 
2.15 meter [84 in] width single drum. The pneumatic tire roller shall meet the requirements of Section 
401.10 and the minimum allowable tire pressure shall be 586 kPa [85 psi]. 
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MIX DESIGN 
 
The Department will supply a mix design for the foamed asphalt based on test results from pavement and 
soil analysis taken to the design depth. The Department will provide the following information prior to 
construction:  
  1. Percent of bitumen to be used based on weight. 
  2. Percent of water to be used in the foaming process based on weight. 
  3. Quantity (if any) of crusher dust to be used based on weight. 
  4. Quantity of lime or cement to be added based on weight. 

5. Optimum moisture content for proper compaction and dispersion of foamed asphalt. 
  6. Additional aggregate (if required). 
  
After a test strip has been completed or as the work progresses, it may be necessary for the Resident to make 
necessary adjustments to the mix design. Changes to compensation will be in accordance with the Mix 
Design Special Provision.   

 
CONSTRUCTION REQUIREMENTS 

                                                                                                                                             
309.04 Weather Limitations  When foamed asphalt is used, full depth recycled work shall be performed 
when;  

A.  Foaming operations will be allowed between May 15th and September 15th inclusive in Zone 1 - 
Areas north of US Route 2 from Gilead to Bangor and north of Route 9 from Bangor to Calais. 
Foaming operations will be allowed between May 1st and September 30th inclusive in Zone 2 - 
Areas south of Zone 1 including the US Route 2 and Route 9 boundaries. 

B. The atmospheric temperature, as determined by an approved thermometer placed in the shade at 
the recycling location, is 10°C [500F] and rising. 

C. When there is no standing water on the surface. 
D. During generally dry conditions, or when weather conditions are such that proper pulverizing, 

adding, mixing, and curing can be obtained using proper procedures, and when compaction can 
be accomplished as determined by the Resident. 

E. When the surface is not frozen and when overnight temperatures are expected to be above 0°C 
[320F].  

F. Wind conditions as such that the spreading of lime or cement on the roadway ahead of the 
recycling machine will not adversely affect the operation.  

 
309.05 Full Depth Recycling Procedure  If required by the mix design, a uniform layer of crusher dust shall 
be spread over the full width of the roadway just prior to the foaming procedure. New aggregate or recycled 
pavement meeting the requirements of Section 309.021 - New Aggregate, and Recycled Material shall be 
added as necessary to restore cross-slope and/or grade. Locations will be shown on the plans or described in 
the construction notes; the Resident may add other locations while construction of the project is in progress. 
The Contractor will use recycled pavement to the extent it is available, in lieu of new aggregate. The 
material shall be added prior to the initial pulverization then be pulverized, processed, and blended into a 
homogeneous mass passing a 50 mm [2 in] square mesh sieve with the existing pavement. Material found 
not pulverized down to a 50mm [2 in] size will be required to be reprocessed by the recycler with successive 
passes until approved by the Resident. The material shall then be shaped to the cross-slope and grade shown 
on the plans, typicals, or as directed by the Resident.  This pulverized material shall be fine-graded to ±13 
mm [±½ in] tolerance.  The initial reclaiming process density requirements will be the same as Section 
309.07 unless otherwise directed by the Resident.  
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The dry stabilizing agents (lime or cement) shall be spread uniformly over the full width of roadway to be 
recycled just prior to each pass of the foaming operation, in a continuous process by means of a mechanical 
spreader. Dry stabilizing agents shall be spread at the prescribed rate of application provided by the 
Department. Foamed asphalt shall be incorporated into the material to a depth determined by the pavement 
design. These additives shall then be uniformly blended into a homogeneous mass until an apparent uniform 
distribution has occurred.  The Resident may adjust the rate of application as necessary.   
 
Asphalt binder shall be added to the milling or recycling process by pumping from a mobile bulk tanker that 
is pushed from behind by the recycling machine. Tankers shall be equipped with a built-in thermometer to 
ensure that the bituminous stabilizing agent is maintained at 190°C + 5°C [375°F + 10°F]. The system 
employed to add the foamed asphalt to the recycling process shall conform to the equipment requirements 
specified in these Special Provisions.  
 
Sufficient water shall be added during the recycling process to meet the moisture requirements as specified.  
Water shall be added only by means of the microprocessor control system on the recycling machine and 
care shall be taken to prevent excessive wetting.  A second water truck will be required to supply water 
to aide in the compaction of the foamed material and for dust control.   
 
The resultant material shall be graded and compacted to the cross-slope and profile shown on the plans or as 
directed by the Resident. The Contractor will also be responsible for re-establishing the existing profile 
grade. The completed surface of the full depth recycled course shall be shaped and maintained to a 
tolerance, above or below the required cross sectional shape, of 10 mm [⅜ in]. Areas not meeting this 
tolerance will be repaired as described in Section 309.051.  
 
After compaction, the roadway surface shall be treated with a light application of water, and rolled with 
pneumatic-tired rollers to create a close-knit texture. The finished layer shall be free from: 
 

A. Surface laminations. 
B. Segregation of fine and coarse aggregate. 
C. Corrugations, centerline differential, potholes, or any other defects that may adversely affect the 

performance of the layer. 
 

The Contractor shall protect and maintain the recycled layer until a lift of pavement is applied. Frequent 
light watering shall be performed to prevent the surface from drying out. Any damage or defects in the layer 
shall be repaired immediately. An even and uniform surface shall be maintained. The recycled material shall 
be swept prior to hot mix asphalt placement. 
 
309.051 Repairs Repairs and maintenance of the recycled layers, during and after the curing period, 
resulting from damage caused by traffic, weather or environmental conditions, or resulting from damage 
caused by the Contractor’s operations or equipment, shall be completed at no additional cost to the 
Department.  
 
Low areas will be repaired using a hot mix asphalt shim. Areas up to 25mm [1 in] high can be repaired by 
milling or shimming with hot mix asphalt. Areas greater than 25mm [1 in] high will be repaired using a hot 
mix asphalt shim. All repair work will be done with the Resident’s approval at the Contractor’s expense. 
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TESTING REQUIREMENTS 

 
309.06 Quality Control The Contractor shall operate in accordance with the approved Quality Control Plan 
(QCP) to assure a product meeting the contract requirements.  The QCP shall meet the requirements of 
Section 106.4 - Quality Control and this Section.  The Contractor shall not begin recycling operations until 
the Department approves the QCP in writing.   

 
Prior to performing any recycling process, the Department and the Contractor shall hold a Pre-recycle 
conference to discuss the recycling schedule, type and amount of equipment to be used, sequence of 
operations, and traffic control.  A copy of the QC random numbers to be used on the project shall be 
provided to the Resident.  All field and plant supervisors including the responsible onsite recycling process 
supervisor shall attend this meeting. 

 
The QCP shall address any items that affect the quality of the Recycling Process including, but not limited 
to, the following: 

A. JMF(s) including sources for all materials. 
B. Make and type of rollers including weight, weight per inch of steel wheels, and average contact 

pressure for pneumatic tired rollers. 
C. Testing Plan. 
D. Recycling operations including recycling speed, yield monitoring, procedures for avoiding 

recycling and curing in inclement weather, methods to ensure that segregation is minimized, 
procedures for mix design modification, grading and compacting operations, and cement and 
lime application procedure. 

E. Methods for protecting the finished product from damage and procedures for any necessary 
corrective action. 

F. Method of grade checks. 
G. Examples of Quality Control forms. 
H. Name, responsibilities, and qualifications of the Responsible onsite Recycling Supervisor 

experienced and knowledgeable with the process. 
I. A note that all testing will be done in accordance with AASHTO and MDOT/ACM procedures.  
 

The Project Superintendent shall be named in the QCP, and the responsibilities for successful 
implementation of the QCP shall be outlined. 

 
The Contractor shall sample, test, and evaluate the full depth reclamation process in accordance with the 
following minimum frequencies: 

 

MINIMUM QUALITY CONTROL FREQUENCIES 
 

Test or Action Frequency Test Method 
Density 1 per 300 m [1000 ft] / lane AASHTO T 310 
Air Temperature 4 per day at even intervals  
Surface Temperature At the beginning and end of 

each days operation 
 

Yield of all materials (The 
daily yield, yield since last 
test, and total project yield.) 

 
1 per 300 m [1000 ft] / lane 
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The Department has the right to view any QC test and to request a QC test at any time. 
The Contractor shall submit all QC test reports and summaries in writing, signed by the appropriate 
technician, and present them to the Department’s onsite representative by 1:00 P.M. on the next working day, 
except when otherwise noted in the QCP due to local restrictions. The Contractor shall make all test results, 
including randomly sampled densities, available to the Department onsite.   

 
The Contractor shall cease recycling operations whenever one of the following occurs: 

 
A.  The computed yield differs from the approved Job Mix Formula by 10% or more.  
B.  The Contractor fails to follow the approved QCP. 
C.   The Contractor fails to achieve 98% density after corrective action has been taken. 
 

Non-Compliance of the QCP will result in written warnings and reduction of the bid price as per 
Standard Specifications section 106 Quality subsection 106.4.6 QCP Non-Compliance. 

 
Recycling operations shall not resume until the Department agree on the corrective action to be taken. 

 
309.07 Test Strip  The contractor shall assemble all items of equipment for the recycling operation on the 
first day of the foamed asphalt work. The Contractor shall construct a test strip for the project at a location 
approved by the Resident. The Responsible onsite Recycling Supervisor will work with Department 
personnel to determine the suitability of the mixed material, bitumen dispersion within the mixed material, 
moisture control within the mixed material, and compaction and surface finish. The test strip section is 
required to:  
 

A. Demonstrate that the equipment and processes can produce recycled layers to meet the requirements 
specified in these special provisions. 

B. Determine the effect on the gradation of the recycled material by varying the forward speed of the 
recycling machine and the rotation rate of the milling drum. 

C. Determine the sequence and manner of rolling necessary to obtain the compaction requirements and 
establish a target TMD.  The Contractor and the Department will calibrate their respective gauges at 
this time. 

 
The test strip shall be at least 100 m [300 ft] in length of a full lane-width (or a half-road width). 
 
Full recycling production will not start until a passing test strip has been accomplished. If a test strip fails to 
meet the requirements of this specification, the Contractor will be required to repair or replace the test strip 
to the satisfaction of the Resident. Any repairs, replacement, or duplication of the test strip will be at the 
Contractor’s expense. 
 
Quality Assurance density testing of the recycled material will be performed by the Department using the 
nuclear method. After the test strip has been pulverized, the foamed asphalt added and mixed, and the 
roadway brought to proper shape, it will be rolled as directed until the nuclear density readings show an 
increase in dry density of less than 16 kg/m³ [1 pcf] for the final four roller passes.  This density will be used 
as the target TMD for the recycled material. The remaining full depth recycled material shall be compacted 
to a minimum density of 98% of the target density as determined in the control section. 
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ACCEPTANCE TEST FREQUENCY 

 
Property Frequency Test Method 

In-place Density 1 per 600 m [2000 ft] / lane AASHTO T 310 
 
309.08 Miscellaneous No new pavement shall be placed on the full depth recycled pavement until a curing 
period of 48 hours has elapsed.  If inclement weather occurs, the Department reserves the right to extend the 
curing period. 
 
309.09 Method of Measurement Full Depth recycled material (with Foamed Asphalt) will be measured by 
the square meter [yd2].  New aggregate, as defined under section 309.021, added to restore grade and/or 
cross-slope shall be measured for payment.  
 
309.10 Basis of Payment The accepted quantity of Full Depth Recycled Pavement with Foamed Asphalt 
shall be paid for at the contract unit price per square meter [yd2], complete in-place to the specified limits, 
which price shall be full compensation for furnishing all equipment and labor for pulverizing, blending, 
placing, grading, compacting and for all incidentals necessary to complete the work including asphalt 
binder, water, Portland Cement, lime, and crusher dust. 
 
Payments will be made under: 
 

Pay Item                         Pay Unit 
 
309.35 Full Depth Recycled Pavement with Foamed Asphalt 125mm [5 in] depth      Square Meter [yd2] 
309.36 Full Depth Recycled Pavement with Foamed Asphalt 150mm [6 in] depth      Square Meter [yd2] 
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SPECIAL PROVISION 
SECTION 309 

FULL DEPTH RECYCLED ASPHALT PAVEMENT 
(with foamed asphalt) 

 
Mix Design 

 
 

The Full Depth Recycled Pavement on this project will be treated with the following 
material proportions: 
 
 
  PG 64-28 asphalt binder   3.50 %  
 
  Water needed to ensure proper foaming 3 % 
 
  Portland cement (Type I or II)  1.50 % 
   
  Crusher Dust     2.00 % 
 
   
The optimum moisture content for compaction shall be determined by the Department 
using samples obtained from the pulverized material prior to addition of the foamed 
asphalt, by means of AASHTO T 180, Method D. 
 
A contract modification will be executed if percentages change from the requirements 
above for added asphalt, Portland cement or lime changes by more than 0.10%.  Positive 
and negative price adjustments will be made.  The price adjustment will be based upon 
receipted bills for materials delivered the project site.  If a price adjustment is warranted, 
the contractor will supply the Department with all receipted bills for PG asphalt binder, 
Portland cement or lime for the entire project.  Adjustments in water content exceeding 
the initial targets shall not be paid for directly, but shall be incidental. 
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SPECIAL PROVISION 
SECTION 310 

PLANT MIXED RECYCLED ASPHALT PAVEMENT 
 
310.01 Description  This work shall consist of the removal of all bituminous pavement from the existing 
roadway, hauling the bituminous pavement to an approved location, and processing as per Section 310.020.  
The gravel base of the existing roadway shall be re-graded and compacted to the tolerances shown on the 
typicals, or as directed by the Resident. 
 
All plant mixed recycled asphalt pavement shall be placed in one or more courses on an approved base and 
in accordance with these specifications, and in reasonably close conformity with the lines, grades and 
thicknesses indicated on the plans, or as established by the Resident.  Excess recycled material not used in 
the PMRAP process will become the property and responsibility of the contractor.  

 
MATERIALS 

 
310.020 Composition of Mixture  The mixture shall be composed as directed in the job mix formula. The 
recycled asphalt pavement shall be processed by the Contractor so all material will be no larger than 37.5 
mm [1.5 in] and stockpiled so as to minimize segregation. The stockpile shall be free of any materials not 
generally considered to be asphalt pavement. If additional material is required, the material will be supplied 
by the State or acquired from the Contractor through the Contract Modification process. 
 
A job mix formula shall be furnished by the Department establishing the percentage of emulsified asphalt 
cement, Portland Cement, aggregate, and water to be used in the mixture. The JMF additive proportions will 
be verified by taking a second recycled material sample once the stockpiles have been constructed.  
 
Emulsion, water, aggregate and Portland Cement shall be added in percentage by weight and verified by 
tank checks done in accordance with the minimum quality control frequencies. Cement additive may be 
done in dry form or introduced as a cement slurry. 
 
310.021 Emulsified Asphalt  The emulsified asphalt shall be grade MS-2, MS-4, CSS-1, or HFMS-2 
meeting the requirements of Section 702.04 - Emulsified Asphalt. 
 
310.022 Portland Cement  Portland Cement shall be Type I or II meeting the requirements of AASHTO 
M85. 
 
310.023 Water  Water shall be clean and free from deleterious concentrations of acids, alkalis, salts or other 
organic or chemical substances.   
 
310.024 New Aggregate  New aggregate, if required by the contract or job mix, shall meet the requirements 
of Section 411.02 - Untreated Aggregate Surface Course.  

 
EQUIPMENT 

 
310.030 Mixing Plant  The mixing plant shall be of sufficient capacity and coordinated to adequately handle 
the proposed construction.  Either a continuous pugmill mixer or a continuous drum type mixing plant shall 
be used.  If a drum mixing plant is used it shall meet the requirements of Section 401.07. The mixing plant 
shall be capable of producing a uniform mixture meeting the requirements of the job mix formula.  
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310.031 Hauling Equipment  Trucks used for hauling the mixture shall meet the requirements of Section 
401.08. 
 
310.032 Bituminous Pavers  Pavers shall meet the requirements of Section 401.09. 
 
310.033 Rollers  Rollers shall meet the requirements of Section 401.10. 
 

CONSTRUCTION REQUIREMENTS 
 
310.040 Mixing  The recycled asphalt pavement shall be delivered to the mixer at a temperature of not less 
than 10°C [50°F]. The emulsified asphalt shall meet the mixing temperature requirements listed in Section 
702.05 - Application Temperatures. Recycled pavement and emulsified asphalt, and cement shall be 
proportioned and the mixing time set to produce a mixture in which uniform distribution of the emulsified 
asphalt and coating of the recycled pavement is obtained. 
 
If a drum type mixing plant is used, the recycled asphalt pavement may be heated prior to being mixed with 
the emulsified asphalt to a temperature not to exceed 90°C [195°F]. 
 
Following mixing, the recycled asphalt pavement material shall be stockpiled and incorporated into the 
work. The material shall not be stockpiled for longer than 24 hours. 
 
310.041 Weather Limitations  The plant mixed recycled asphalt pavement shall be performed when:  
 

a. PM-RAP operations will be allowed between May 15th and September 15th inclusive in Zone 1 - 
Areas north of US Route 2 from Gilead to Bangor and north of Route 9 from Bangor to Calais. 
PM-RAP will be allowed between May 1st and September 30th inclusive in Zone 2 - Areas south 
of Zone 1 including the US Route 2 and Route 9 boundaries. 

b. The atmospheric temperature, as determined by an approved thermometer placed in the shade at 
the recycling location, is 10°C [500F] and rising. 

c. When there is no standing water on the surface. 
d. During generally dry conditions, or when weather conditions are such that proper pulverizing, 

adding, mixing, and curing can be obtained using proper procedures, and when compaction can 
be accomplished as determined by the Resident. 

e. When the surface is not frozen and when overnight temperatures are expected to be above 0°C 
[320F].  

 
310.042 Spreading and Finishing  The mixture shall be spread and finished in accordance with Section 
401.15. Total layer thickness greater than 100 mm [4 in] will be placed in 2 lifts. 
 
310.043 Compaction  Compaction of the mixture shall be in accordance with Section 401.16. Rolling may 
be delayed to avoid lateral displacement as directed by the Resident. See also Section 310.051.  
 
310.044 Joints  Joints shall be constructed in accordance with Section 401.17. 
 
310.045 Surface Tolerances  The surface tolerances shall be as specified in Section 401.101, except that the 
maximum allowable variation shall be 10 mm [⅜ in]. The surface tolerance in existing gravel areas covered 
by PMRAP, with no additional gravel, shall be ± 10 mm [⅜ in]. 
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TESTING REQUIREMENTS 
 

310.050 Quality Control The Contractor shall operate in accordance with the approved Quality Control Plan 
(QCP) to assure a product meeting the contract requirements.  The QCP shall meet the requirements of 
Section 106.6 - Acceptance and this Section.  The Contractor shall not begin recycling operations until the 
Department approves the QCP in writing.   

 
Prior to performing any recycling process, the Department and the Contractor shall hold a Pre-recycle 
conference to discuss the recycling schedule, type and amount of equipment to be used, sequence of 
operations, and traffic control.  A copy of the QC random numbers to be used on the project shall be 
provided to the Resident.  All field and plant supervisors including the responsible onsite recycling process 
supervisor shall attend this meeting. 

 
The QCP shall address any items that affect the quality of the Recycling Process including, but not limited 
to, the following: 

 
a. JMF(s). 
b. Mixing details, pugmill type, production rates, material processing. 
c. Make and type of paver(s). 
d. Make and type of rollers including weight, weight per inch of steel wheels, and average contact 

pressure for pneumatic tired rollers. 
e. Testing Plan. 
f. Transportation including process for ensuring that truck bodies are clean and free of debris or 

contamination that could adversely affect the finished product, type of release agent used (if 
required) 

g. Laydown operations including procedures for mix design modification, avoiding recycling and 
curing in inclement weather, material yield monitoring, methods to ensure that segregation is 
minimized, longitudinal joint construction, procedures to determine the maximum rolling and 
placing speeds based on field quality control, and achieving the best possible smoothness. 

h. Methods for protecting the finished product from damage and procedures for any necessary 
corrective action. 

i. Method of grade checks. 
j. Examples of Quality Control forms. 
k. Name, responsibilities, and qualifications of the Responsible onsite Recycling Supervisor 

experienced and knowledgeable with the process. 
l. Method for calibration/verification of density gauge. 
m.  A note that all testing will be done in accordance with AASHTO and MDOT/ACM procedures.  
n. Stockpile procedures including method of moisture control. 

 
The Project Superintendent shall be named in the QCP, and the responsibilities for successful 
implementation of the QCP shall be outlined. 

 
 

The Contractor shall sample, test, and evaluate the PMRAP process in accordance with the following 
procedures and minimum frequencies: 

 
 
 



April 7, 2005 
Supersedes February 11, 2004  

 Page 4 of 5 

MINIMUM QUALITY CONTROL FREQUENCIES 
 

Test or Action Frequency Test Method 
Density 1 per 300 m [1000 ft] / lane     ASTM  D 2950 

Air Temperature 4 per day at even intervals  
Surface Temperature At the beginning and end of 

each days operation 
 

Yield of all materials (Both 
the daily yield and yield since 

last test) 

 
4 per day at even intervals 

 
 

  
 

The Contractor shall submit all QC test reports and summaries in writing, signed by the appropriate technician, 
and present them to the Department’s onsite representative by 1:00 P.M. on the next working day, except when 
otherwise noted in the QCP due to local restrictions. The Contractor shall make all test results, including 
randomly sampled densities, available to the Department onsite.   

 
The Contractor shall cease recycling operations whenever one of the following occurs: 
 

a.  The computed yield differs from the approved Job Mix Formula by 10% or more.  
b.  The Contractor fails to follow the approved QCP. 
c.   The Contractor fails to achieve 98% density after corrective action has been taken. 
 

Non-Compliance of the QCP will result in written warnings and reduction of the bid price as per 
Standard Specifications section 106 Quality subsection 106.4.6 QCP Non-Compliance. 

   
 

Recycling operations shall not resume until the Contactor and the Department agree on the corrective action to 
be taken. 

 
310.051 Test strip  The contractor shall assemble all items of equipment for the recycling operation on the 
first day of the recycling work. The Contractor shall construct a test strip for the project at a location 
approved by the Resident. The test strip section is required to:  
 

a. Demonstrate that the equipment and processes can produce recycled layers to meet the 
requirements specified in these special provisions; 

b. Determine the effect on the grading of the recycled material by varying the forward speed of the 
paving machine; and; 

c. Determine the sequence and manner of rolling necessary to obtain the compaction requirements 
and establish a target TMD. The Contractor and the Department will calibrate their respective 
gauges at this time.  

 
The test strip shall be at least 100 m [300 ft] in length of a full lane-width (or a half-road width). 
Full PMRAP production will not begin until an acceptable test strip has been constructed. If a test strip fails 
to meet the requirements of this specification, the Contractor will be required to repair or replace the test 
strip to the satisfaction of the Resident. Any repairs, replacement, or duplication of the test strip will be at 
the Contractor’s expense. 
Quality Assurance density testing of the recycled material will be performed by the Department using the 
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nuclear method.  After the test strip has been placed, it will be rolled as directed until the nuclear density 
readings show an increase in density of less than 16 kg/m³ [1 pcf] for the final four roller passes.  The test 
strip density will be used as the target density for the recycled material. The remaining PMRAP material 
shall be compacted to a minimum density of 98% of the target density as determined in the control section. 

 
ACCEPTANCE TEST FREQUENCY 

 
Property Frequency Test Method 

In-place Density 1 per 600 m [2000 ft] / lane ASTM  D 2950 
 
310.052 Repairs  Repairs and maintenance for the PMRAP layers, during and after the curing period, 
resulting from damage caused by traffic, weather or environmental conditions, or caused by the Contractor’s 
operations or equipment, shall be completed at no additional cost to the Department.  
 
Low areas will be repaired using a hot mix asphalt shim course. Areas up to 25mm [1 in] high can be 
repaired by milling or shimming with hot mix asphalt. Areas higher than 25mm [1 in] will be repaired using 
a hot mix asphalt shim. All repair work will be done with the Resident’s approval at the Contractor’s 
expense. 
 
310.06 Curing  No new hot mix asphalt pavement or additional layers of PM-RAP shall be placed on the 
recycled asphalt pavement until a curing period of (4) four days has elapsed. The curing period starts once 
the PM-RAP has been placed in the roadway. When weather conditions are unfavorable, the curing period 
may be extended by the Resident. 
 
310.07 Method of Measurement  Plant Mixed Recycled Asphalt Pavement shall be measured by the square 
meter [square yard]. 
 
310.08 Basis of Payment   The accepted quantity of Plant Mixed Recycled Asphalt Pavement will be paid 
for at the contract unit price per square meter [square yard], complete in-place which price will be full 
compensation for furnishing all equipment and labor for removing existing pavement, regrading and 
compacting existing gravel base, processing, mixing, testing, placing, and compacting, excess material 
relocation, and for all incidentals necessary to complete the work.  
 
Payments will be made under: 
  
      Pay Item         Pay Unit 
 
310.23 - 75mm [3 in] Plant Mixed Recycled Asphalt Pavement    Square Meter [yd2] 
310.24 - 100mm [4 in] Plant Mixed Recycled Asphalt Pavement    Square Meter [yd2] 
310.25 - 125mm [5 in] Plant Mixed Recycled Asphalt Pavement    Square Meter [yd2] 
310.26 - 150mm [6 in] Plant Mixed Recycled Asphalt Pavement    Square Meter [yd2] 
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SPECIAL PROVISION 
SECTION 310 

PLANT MIX RECYCLED ASPHALT PAVEMENT 
(PM RAP) 

 
Mix Design 

 
 

The PLANT MIX RECYCLED ASPHALT PAVEMENT on this project will be treated 
with the following material proportions: 
 
 
  Emulsion     3.50 % based on weight. 
 
  Water     3.00 %-6% based on weight. 
 
  Portland cement (Type I or II) 1.25 % based on weight. 
 
 
   
The optimum moisture content for compaction shall be determined by the Department 
using samples obtained from the roadway, by means of AASHTO T 180, Method D. 
 
A contract modification will be executed if percentages change from the requirements 
above for added asphalt, Portland cement or lime changes by more than 0.10%.  Positive 
and negative price adjustments will be made.  The price adjustment will be based upon 
receipted bills for materials delivered the project site.  If a price adjustment is warranted, 
the contractor will supply the Department with all receipted bills for PG asphalt binder, 
Portland cement or lime for the entire project.  Adjustments in water content exceeding 
the initial targets shall not be paid for directly, but shall be incidental. 
 
 



Pin 11398.00 
Pin 11575.00 
Pin 11576.00 

 Page 1 of 1 

Special Provision 
SECTION 310 

PLANT MIXED RECYCLED ASPHALT PAVEMENT 
(Excess material to State) 

 
310.01 Description  Delete the last sentence and add the following; “Excess reclaimed material not 
used in the PM-RAP process will become the property of the State. All removed pavement will be 
processed in accordance with section 310.020 and hauled to an approved State stockpile located 
at Whiting Hill off of I-395 . All processing, hauling, and stockpiling will be considered incidental to 
the Contract. 
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 SPECIAL PROVISION 
SECTION 310 

Cold in-Place Recycled Asphalt Pavement   
( Traveling Pugmill) 

 
310.01 Description  The Contractor shall construct a Cold In-place Recycled Pavement base course in 
accordance with the Contract documents and in reasonably close conformity with the lines, grades, 
thicknesses, and typical cross sections shown on the plans or as established by the Resident. This work will 
consist of milling 75 to 175 mm [3 to 7 in] of existing bituminous pavement, pulverizing and sizing the 
millings, the addition of emulsified asphalt and Portland Cement or hydrated lime to the proportions 
specified, the mixing and placement of the mixture full width as required in the contract, (including 
shoulders) and compacting the mixture as one continuous operation to the lines, grades and thicknesses 
indicated on the plans or as established by the Resident. Excess recycled material not used in the CIP 
process will become the property of the State. 

 
MIX DESIGN 

 
310.02 Composition of Mixture  The Contractor shall provide the Resident with a proposed mix design a 
minimum of two weeks prior to commencing work. The proposed mixed design shall include the emulsified 
asphalt binder application percentage, type and supplier, the percentage of Portland Cement or hydrated 
lime to be added, and the percentage of any supplemental aggregates to be added. 
  

a. The aim for air voids in the final product is 8 to 11%.  
b. The Contractor may add water as needed to the sized material to facilitate uniform mixing and 

compaction. 
c. Included in the mix design will be the product information from the supplier of the asphalt 

emulsion binder and any product information regarding the portland cement or hydrated lime. 
d. The Contractor will be responsible for deciding and conducting investigative work to determine 

the properties of the existing in place bituminous mixes which the Contract documents do not 
describe. Any cores or laboratory testing the contractor performs to establish the recycled mix 
design will be incidental to the Cold in Place Recyc le pay item and not paid for separately. A 
copy of all test results on the pavement samples shall be included with the mix design. 

 
The addition of hydrated lime, or Portland Cement at 0.50% to 1.0% by weight is required and is to be 
included in the mix design criteria. Emulsion, water, aggregate, cement shall be added in percentage by 
weight and verified by tank checks according to the Quality Control Plan. Cement or lime may be added in 
dry form or in a slurry. 
 

MATERIALS 
 
310.030 Pulverized Material Recycled bituminous pavement, after milling and sizing, will meet the 
following gradation requirements: 
 
                                 Sieve Size                                  % Passing Limits 
                              37.5 mm [1 ½ in]                                       100 
                              25 mm [1 in]                                            95-100 
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310.031 Emulsified Asphalt  The emulsified asphalt binder shall be a high float asphalt emulsion grade 
HFMS-2, or a cationic slow-set grade CSS-1H, that meets the requirements of  Section 702.04. 
 
310.032 Portland Cement  The Portland Cement shall be Type 1 or 2 that meets the requirements of 
AASHTO M85. 
 
310.033 Hydrated Lime  The hydrated lime shall meet the requirements of AASHTO M216.   
 
310.034 Added Aggregates  New aggregate, if required by the contract or job mix, shall meet the 
requirements of Section 411.02 - Untreated Aggregate Surface Course. 
 
310.035 Added Water  Water shall be clean and free from deleterious concentrations of acids, alkalis, salts 
or other organic or chemical substances. 
 

EQUIPMENT 
 
310.040 Equipment  The existing bituminous pavement shall be recycled in a continuous operation using a 
recycling train consisting of the following major components. The recycling equipment and operations may 
be combined onto one unit: 
 
310.041 Mainline Cold Milling Machine  The unit shall be self-propelled with a down cutting drum, or an 
approved up-cutting drum, and be automated to continuously adjust and maintain treatment depth and cross 
slope. The cutting drums shall be a minimum of 3 meter [10 ft] in width, with the ability to add 0.3 or 0.6 
meter [1 or 2 ft] extensions to the drum or have hydraulically extendable milling heads with a 3.6 m [12 ft] 
width. Dust suppression systems are required. The unit should be capable of recycling the pavement for the 
entire lane width to the required dimensions in one pass. 
 
310.042 Shoulder Cold Milling Machine  If required, the shoulder unit shall have a minimum cutting drum 
of  2 meter [6.5 ft] in width or equal to the shoulder width to be recycled. This unit shall precede the larger 
mainline milling machine to remove existing pavement off any existing paved shoulders. The material will 
be placed via a lift conveyor onto the existing mainline roadway surface to be incorporated and processed 
by the mainline milling machine. 
 
310.043 Screening and Sizing Unit  This unit shall be capable of reducing and sizing the recycled asphalt 
pavement to the specified gradations prior to mixing with the asphalt emulsion, and cement or lime 
additives. Oversize particles shall not be included in the final mix. The manufacture of excessive waste 
through the screening process will be prohibited. If more than 5% of the recycled material is screened off as 
waste, the contractor will be required, at no additional compensation, to re-introduce the material ahead of 
the train to be reprocessed.  
 
310.044 Portable Mixing Unit  The unit shall be capable of producing a uniform, thoroughly mixed, cold 
mix asphalt product. 
 
The material feed system to the mixing unit shall be equipped with a computer controlled weigh bridge that 
will determine the mass of recycled material, by weight, being deposited into the mixing unit prior to the 
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addition of the emulsified liquid asphalt. The scales shall be calibrated to the manufacturer’s tolerance at the 
start of the contract and will be checked for conformance to Section 401.074.  
 
This mixing unit shall be of a dual shaft pugmill design, equipped with a metering device which will 
continuously meter and maintain the amount of emulsified asphalt being added to the process to a tolerance 
of  + 0.25% of the total, by weight.  

 
The emulsion control unit shall be equipped with a flow meter and a total delivery meter. A positive 
displacement pump capable of accurately metering the required quantity of emulsion down to a rate of 15.1 
L/min [4gal/min] into the recycled material is required. 

  
The pump shall be equipped with a positive interlock system that will shut off automatically when material 
is not present in the mixing chamber. 

 
Each mixing machine shall be equipped with a meter capable of registering the rate of flow and total 
delivery of the emulsion introduced into the mixture. 

 
The unit shall be designed to either deposit the mixed product onto the roadway in a sized windrow, or 
capable of depositing the product directly into a paver hopper. 
 
Only tankers with a capacity exceeding 10,000 L  [2500 gal] shall be used to supply the recycling machine 
with bitumen.  No leaking tanker will be permitted on the job site.  In addition, each tanker shall be 
equipped with the following: 
 

a. A thermometer to show the temperature of the contents in the bottom third of the tank. 
b. Insulation to retain heat. 
c. A calibrated dipstick marked at intervals of no more than 100 L [25 gal], for    
      measuring the contents of the tank. 

 
310.045 Placing Equipment  If a pick up conveyor is to be utilized to transfer the windrow into a paver 
hopper, the pick up conveyer machine shall be capable of removing the entire windrow down to the 
underlying material. The paver utilized to place the recycled product shall conform to Section 401.09. 
 
310.046 Compaction Equipment   Compaction equipment shall meet the requirements of Standard 
Specification 401, subsection 401.10 – Rollers, with the following additional requirements: 

 
Minimum compaction equipment shall consist of two 9 Mg [10 ton] double drum steel wheel 
vibratory rollers and one 18 Mg [20 ton] pneumatic tired roller. The minimum allowable tire 
pressure shall be 586 kPa [85 psi]. The Contractor shall furnish a suitable tire gauge for determining 
air pressure in the tires. 

 
Additional equipment may be required in sufficient numbers and weight to obtain the required compaction.  
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CONSTRUCTION REQUIREMENTS 
                                                                                                                                             
310.05 Removal of Existing Pavement  The existing pavement surface, including cracks, shall be visibly 
free from all foreign matter before recycling commences. The Contractor is responsible for removing any  
deleterious materials or crack sealants decided to be an interference with the cold recycle process. In areas 
where paved shoulders exist, the shoulders will be milled just ahead of the mainline milling and removed 
material incorporated into the recycle process. 

 
When areas of the pavement surface are inaccessible because of the physical constraints of the equipment, 
the pavement shall be removed by other means and replaced by an approved source of hot mix asphalt. 
 
310.06 Weather and Temperature Limitations  The Cold In-Place Recycled process shall be performed 
when:  

a. CIP operations will be allowed between May 15th and September 15th inclusive in Zone 1 - Areas 
north of US Route 2 from Gilead to Bangor and north of Route 9 from Bangor to Calais. 
Foaming operations will be allowed between May 1st and September 30th inclusive in Zone 2 - 
Areas south of Zone 1 including the US Route 2 and Route 9 boundaries. 

b. The atmospheric temperature, as determined by an approved thermometer placed in the shade at 
the recycling location, is 10°C [500F] and rising. 

c. When there is no standing water on the surface. 
d. During generally dry conditions, or when weather conditions are such that proper pulverizing, 

adding, mixing, and curing can be obtained using proper procedures, and when compaction can 
be accomplished as determined by the Resident. 

e. When the surface is not frozen and when overnight temperatures are expected to be above 0°C 
[320F].  

f. Wind conditions as such that the spreading of lime or cement on the roadway ahead of the 
recycling machine will not adversely affect the operation. 

 
310.061 Curing  No new hot mix asphalt pavement or additional layers of CIP shall be placed on the 
recycled asphalt pavement until a curing period of (4) four days has elapsed. The curing period starts once 
the CIP process has been completed in the roadway. When weather conditions are unfavorable, the curing 
period may be extended by the Resident. 
 
310.07 Surface Tolerances  The completed recycled pavement surface will be shaped, compacted, smoothed 
and true to required line and grade. Deviations in the finished surface shall not exceed 10 mm [?  in] in any 
direction using a 3 meter [10 ft] minimum straight edge. Any repairs required to correct surface deviations 
are at the contractor’s expense using Department approved material and methods. 
 
The Contractor shall protect the completed surface from damage caused by construction vehicles and 
equipment. The recycled pavement surface shall be protected and closed to traffic until it is determined that 
surface damage no longer occurs when a test vehicle is passed over it. The contactor is responsible for 
determining when the completed surface is suitable for traffic loading without damage. Any repairs to 
correct damage will be at the contractor’s expense. 
 
310.071 Joints  Joints shall be constructed in accordance with Section 401.17. 
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310.08 General Procedure  Mainline milling is to be accomplished full width, one pass, and the material will 
be conveyed into a sizing and crushing unit. Once sized, the material is conveyed to a mixing unit where the 
specified percentage of asphalt emulsion, Portland Cement, or lime is introduced for the coating and mixing 
process. 
 
The thoroughly mixed recycled product will either be deposited, (a) in a windrow behind the mixing unit 
and picked up via a conveyor, or (b) directly conveyed into a paver hopper for laydown. The mix will be 
laid full width, including shoulders where paved shoulders existed, to the specified grade and slope. 

 
Water shall be used as necessary to assist the compaction effort. 
 

TESTING REQUIREMENTS 
 

310.09 Quality Control The Contractor shall operate in accordance with the approved Quality Control Plan 
(QCP) to assure a product meeting the contract requirements.  The QCP shall meet the requirements of 
Section 106.6 - Acceptance and this Section.  The Contractor shall not begin recycling operations until the 
Department approves the QCP in writing.   

 
Prior to performing any recycling process, the Department and the Contractor shall hold a Pre-recycle 
conference to discuss the recycling schedule, type and amount of equipment to be used, sequence of 
operations, and traffic control.  A copy of the QC random numbers to be used on the project shall be 
provided to the Resident.  All field and plant supervisors including the responsible onsite recycling process 
supervisor shall attend this meeting. 

 
The QCP shall address any items that affect the quality of the Recycling Process including, but not limited 
to, the following: 

a. JMF(s). 
b. Make and type of rollers including weight, weight per inch of steel wheels, and average contact 

pressure for pneumatic tired rollers. 
c. Make and type of equipment in recycling train. 
d. Testing Plan. 
e. Laydown operations including joint construction, yield monitoring, procedures for avoiding 

recycling and curing in inclement weather, methods to ensure that segregation is minimized, 
procedures for mix design modification. 

f. Methods for protection the finished product from damage and procedures for any necessary 
corrective action. 

g. Method of grade checks. 
h. Examples of Quality Control forms. 
i. Name, responsibilities, and qualifications of the Responsible onsite Recycling Supervisor 

experienced and knowledgeable with the process. 
j. Method for calibration/verification of density gauge. 
k. A note that all testing will be done in accordance with AASHTO and MDOT/ACM procedures. 
l.    Description of the Cold In-place recycled verification procedure. 
  

The Project Superintendent shall be named in the QCP, and the responsibilities for successful 
implementation of the QCP shall be outlined. 
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The Contractor shall sample, test, and evaluate the cold in-place recycling process in accordance with 
the following minimum frequencies: 

 
MINIMUM QUALITY CONTROL FREQUENCIES 

Test or Action Frequency Test Method 
Density 1 per 300 m [1000 ft] / lane ASTM  D 2950 
Air Temperature 4 per day at even intervals  
Surface Temperature Beginning and end each day   
Yield of all materials (daily)  1 per 300 m [1000 ft] / lane  
New Aggregate Gradations 2 per day AASHTO  T 30 

 
The Contractor shall submit all QC test reports and summaries in writing, signed by the appropriate 

technician, and present them to the Department’s onsite representative by 1:00 P.M. on the next working day, 
except when otherwise noted in the QCP due to local restrictions. The Contractor shall make all test results, 
including randomly sampled densities, available to the Department onsite.   

 
During the Cold in-place recycling procedure the Contractor shall take verification samples of the recycled 

material prior to adding the emulsion at a rate of one per 8000 lane meters [26000 lane ft], or a minimum of 
one per project.. The samples will mixed to the proportions specified in the job mix formula, and tested by the 
Contractor for conformance to the contract specifications.  
 
Penalties for QCP non-compliance will be in accordance with Standard Specification 106.4.6 

 
The Contractor shall cease recycling operations whenever one of the following occurs: 

a. The computed yield differs from the approved Job Mix Formula by 10% or more.  
b. The Contractor fails to follow the approved QCP. 
c. The Contractor fails to achieve 98% density after corrective action has been taken.    
d. The Contractors verification samples show the air void content of the recycled product is outside 

the 8-11% range. 
e. The finished product is visually defective, as determined by the Resident. 
 

Recycling operations shall not resume until the Contactor and the Department agree on the corrective 
action to be taken. 

 
310.10 Test strip  The contractor shall assemble all items of equipment for the recycling operation on the  
first day of the recycling work. The Contractor shall construct a test strip for the project at a location 
approved by the Resident. The contractor shall have on site a pavement engineer expert in CIP work to 
control the test strip, advise on suitability of mixed material, bitumen dispersion within the mixed material, 
moisture control within the mixed material, compaction and surface finish. The test strip section is required 
to: 

a. Demonstrate that the equipment and processes can produce recycled layers to meet the requirements 
specified in these special provisions. 

b. Determine the effect on the grading of the recycled material by varying the forward speed of the 
recycling machine and the rotation rate of the milling drum. 

c. Determine the sequence and manner of rolling necessary to obtain a target TMD.  The Contractor 
and the Department will calibrate their respective gauges at this time. 
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The test strip shall be at least 230 m [750 ft] in length of a full lane-width (or a half- roadway section width). 
 
The Contractor shall repeat the test strip process until parameters of the material properties conform to the 
requirements specified herein and as directed by the Resident.  If a test strip fails to meet the requirements 
outlined in this Special Provision, the contractor will be required to take corrective action to remedy the test 
strip defect to the satisfaction of the Resident at no additional cost to the Department. The repeated process 
of the test strip construction shall be done at the Contractor's expense. The corrective method shall be 
determined by the Contractor, as directed by the Resident.  
 
Quality Assurance densities of the recycled material will be determined by the Department using the nuclear 
method. The test strip section will be rolled as directed until the nuclear density readings show an increase 
in dry density of less than 16 kg/m³ [1 pcf] for the final four roller passes.  This density will be used as the 
target density for the recycled material. The remaining full depth recycled material shall be compacted to a 
minimum density of 98% of the target density as determined in the control section.  
 

ACCEPTANCE TEST FREQUENCY 
 

Property Frequency Test Method 
In-place Density 1 per 600 m [2000 ft] / lane AASHTO T 310 

 
310.11 Measurement and Payment  The accepted quantity of Cold in Place Recycled Pavement will be 
measured and paid for by the square meter [square yard] complete and in place to the limits specified in the 
contract documents. The unit price shall include all materials, equipment, supervision, and labor and tools 
incidental thereto.  
 
No additional payment will be made for hot mix required to replace material that cannot be compacted to 
the specified density, or used to replace damaged or raveled sections. The removal of existing pavement, 
placement, and compaction of any hot mix asphalt required in areas that are inaccessible due to the 
limitations of equipment shall be paid for as Cold in place Recycle mix per square yard. 

 
Payment to be made under: 
 
         Pay Item           Pay Unit 

 
310.33     75mm [3 in] Cold in-Place Recycled Asphalt Pavement    square meter [square yard]  
310.34   100mm [4 in] Cold in-Place Recycled Asphalt Pavement   square meter [square yard]  
310.35   125mm [5 in] Cold in-Place Recycled Asphalt Pavement   square meter [square yard]  
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     SPECIAL PROVISION       

SECTION 403 
HOT MIX ASPHALT OVERLAY 

Desc. of Grad.           Bit Cont.       Total      No. of Comp.             
Course           Design               Item #      % of Mix       Thick      Layers Notes              

Mainline Travelway 
C.I.P.R Areas  

Wearing            9.5mm 403.210 N/A  1 ¼”               1           4,7                                           
Shim   9.5mm  403.211 N/A       ¾” minimum    1/more     2,4,9                 

Shoulders -C.I.P.R Areas  
Wearing            9.5mm 403.210 N/A  1 ¼”               1           4,7                                           
Shim   9.5mm  403.211 N/A           variable        1/more     2,4,9                 

Mainline Travelway and Shoulders 
3” Mill and Overlay Areas 

Wearing     9.5mm          403.210 N/A                 1 ¼”               1           4,7                   
Base                12.5mm           403.213           N/A                 1 ¾”           1/more      4,7                            

Bridge Deck Travelway and Shoulders 
1 1/2” Mill and Overlay Area 

Wearing  9.5mm 403.210 N/A                 1 ½”               1           4,7                    
Mainline Travelway 

Shim and Overlay Areas 
Wearing            9.5mm 403.210 N/A  1 ¼”               1           4,7                                           
Shim   9.5mm  403.211 N/A           variable       1/more      2,4,7                 

Shoulders  
Shim and Overlay areas 

Wearing  9.5mm 403.210 N/A  1 ¼”               1           4,7                    
Sidewalks, Drives, Misc. 

Wearing  9.5mm  403.209  N/A             1 ½ ”          1/more      2,3,9,10,13     

COMPLEMENTARY NOTES 
 
2.  The density requirements are waived. 
3.  The design traffic level for mix placed shall be <0.3 million ESALS. 
4.  The design traffic level for mix placed shall be 0.3 to <3 million ESALS. 
7.  Section 106.6 Acceptance, (1) Method A. 
9.  Section 106.6 Acceptance, (2) Method C. 
10. A “FINE” 9.5 mm mix with a gradation above or through the restricted zone shall be used             
      for this item. 
13. A mixture meeting the requirements of section 703.09 Grading ‘D’, with a minimum PGAB                   
      content of 6%, and the limits of Special Provision 401, Table 9 (Drives and Sidewalks) for             
      PGAB content and gradation may be substituted for this item. A job mix formula shall be               
      submitted to the department for approval. 
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Tack Coat 
A tack coat of emulsified asphalt, RS-1 or HFMS-1, Item 409.15 shall be applied to any existing 
pavement at a rate of approximately 0.025 gal/yd², and on milled pavement approximately  0.05 gal/yd²,  
prior to placing a new course. A fog coat of emulsified asphalt shall be applied between shim /base 
courses and the surface course, at a rate not to exceed 0.025 gal/yd².    
 
Tack used between  layers of pavement will be paid for at the contract unit price for Item 409.15 
Bituminous Tack Coat.  
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     SPECIAL PROVISION       

SECTION 403 
HOT MIX ASPHALT OVERLAY 

Desc. of Grad.           Bit Cont.       Total      No. of Comp.             
Course           Design               Item #      % of Mix       Thick      Layers Notes              

Mainline Travelway and Shoulders 
1 1/2” Mill and Overlay Areas 

Wearing  9.5mm 403.210 N/A                 1 ½”               1           4,7                    
Sidewalks, Drives, Misc. 

Wearing  9.5mm  403.209  N/A             1 ½ ”          1/more      2,3,9,10,13     

COMPLEMENTARY NOTES 
 
2.  The density requirements are waived. 
3.  The design traffic level for mix placed shall be <0.3 million ESALS. 
4.  The design traffic level for mix placed shall be 0.3 to <3 million ESALS. 
7.   Section 106.6 Acceptance, (1) Method A. 
9.  Section 106.6 Acceptance, (2) Method C. 
10. A “FINE” 9.5 mm mix with a gradation above or through the restricted zone shall be used             
      for this item. 
13. A mixture meeting the requirements of section 703.09 Grading ‘D’, with a minimum PGAB                   
      content of 6%, and the limits of Special Provision 401, Table 9 (Drives and Sidewalks) for             
      PGAB content and gradation may be substituted for this item. A job mix formula shall be               
      submitted to the department for approval. 
 
 
 

 
 

Tack Coat 
A tack coat of emulsified asphalt, RS-1 or HFMS-1, Item 409.15 shall be applied to any existing 
pavement at a rate of approximately 0.025 gal/yd², and on milled pavement approximately  0.05 gal/yd²,  
prior to placing a new course. A fog coat of emulsified asphalt shall be applied between shim /base 
courses and the surface course, at a rate not to exceed 0.025 gal/yd².    
 
Tack used between  layers of pavement will be paid for at the contract unit price for Item 409.15 
Bituminous Tack Coat.  
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     SPECIAL PROVISION       

SECTION 403 
HOT MIX ASPHALT OVERLAY 

Desc. of Grad.           Bit Cont.       Total      No. of Comp.             
Course           Design               Item #      % of Mix       Thick      Layers Notes              

2 ¾” HMA - Travelway and Shoulders 
Foamed Asphalt Treated Areas 

Wearing     9.5mm          403.210 N/A                 1 ¼”               1           4,7                   
Base                12.5mm           403.213           N/A                 1 ½”           1/more      4,7                            

Mainline Travelway and Shoulders 
1 1/2” Mill and Overlay Areas 

Wearing  9.5mm 403.210 N/A                 1 ½”               1           4,7                    
Sidewalks, Drives, Misc. 

Wearing  9.5mm  403.209  N/A             1 ½ ”          1/more      2,3,9,10,13     

COMPLEMENTARY NOTES 
 
2.  The density requirements are waived. 
3.  The design traffic level for mix placed shall be <0.3 million ESALS. 
4.  The design traffic level for mix placed shall be 0.3 to <3 million ESALS. 
7.  Section 106.6 Acceptance, (1) Method A. 
9.  Section 106.6 Acceptance, (2) Method C. 
10. A “FINE” 9.5 mm mix with a gradation above or through the restricted zone shall be used             
      for this item. 
11. A mixture meeting the gradation of 12.5 mm hot mix asphalt may be used at the option of the                  
      contractor. 
13. A mixture meeting the requirements of section 703.09 Grading ‘D’, with a minimum PGAB                   
      content of 6%, and the limits of Special Provision 401, Table 9 (Drives and Sidewalks) for             
      PGAB content and gradation may be substituted for this item. A job mix formula shall be               
      submitted to the department for approval. 
 
 
 

 
 

Tack Coat 
A tack coat of emulsified asphalt, RS-1 or HFMS-1, Item 409.15 shall be applied to any existing 
pavement at a rate of approximately 0.025 gal/yd², and on milled pavement approximately  0.05 gal/yd²,  
prior to placing a new course. A fog coat of emulsified asphalt shall be applied between shim /base 
courses and the surface course, at a rate not to exceed 0.025 gal/yd².    
 
Tack used between  layers of pavement will be paid for at the contract unit price for Item 409.15 
Bituminous Tack Coat.  
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     SPECIAL PROVISION       

SECTION 403 
HOT MIX ASPHALT OVERLAY 

Desc. of Grad.           Bit Cont.       Total      No. of Comp.             
Course           Design               Item #      % of Mix       Thick      Layers Notes              

3 ¼” HMA - Travelway and Shoulders 
PMRAP Treated Areas 

Wearing     9.5mm          403.210 N/A                 1 ½”               1           4,7                   
Base                12.5mm           403.213           N/A                 1 ¾”           1/more      4,7                            

Mainline Travelway and Shoulders 
1 1/2” Mill and Overlay Areas 

Wearing  9.5mm 403.210 N/A                 1 ½”               1           4,7                    
Sidewalks, Drives, Misc. 

Wearing  9.5mm  403.209  N/A             1 ½ ”          1/more      2,3,9,10,13     

COMPLEMENTARY NOTES 
 
2.  The density requirements are waived. 
3.  The design traffic level for mix placed shall be <0.3 million ESALS. 
4.  The design traffic level for mix placed shall be 0.3 to <3 million ESALS. 
7.  Section 106.6 Acceptance, (1) Method A. 
9.  Section 106.6 Acceptance, (2) Method C. 
10. A “FINE” 9.5 mm mix with a gradation above or through the restricted zone shall be used             
      for this item. 
11. A mixture meeting the gradation of 12.5 mm hot mix asphalt may be used at the option of the                  
      contractor. 
13. A mixture meeting the requirements of section 703.09 Grading ‘D’, with a minimum PGAB                   
      content of 6%, and the limits of Special Provision 401, Table 9 (Drives and Sidewalks) for             
      PGAB content and gradation may be substituted for this item. A job mix formula shall be               
      submitted to the department for approval. 
 
 
 

 
 

Tack Coat 
A tack coat of emulsified asphalt, RS-1 or HFMS-1, Item 409.15 shall be applied to any existing 
pavement at a rate of approximately 0.025 gal/yd², and on milled pavement approximately  0.05 gal/yd²,  
prior to placing a new course. A fog coat of emulsified asphalt shall be applied between shim /base 
courses and the surface course, at a rate not to exceed 0.025 gal/yd².    
 
Tack used between  layers of pavement will be paid for at the contract unit price for Item 409.15 
Bituminous Tack Coat.  
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     SPECIAL PROVISION       

SECTION 403 
HOT MIX ASPHALT OVERLAY 

Desc. of Grad.           Bit Cont.       Total      No. of Comp.             
Course           Design               Item #      % of Mix       Thick      Layers Notes              

3 ½” HMA Travelway and Shoulders 
PMRAP Treated Areas 

Wearing     9.5mm          403.210 N/A                 1 ½”               1           4,7                   
Base                12.5mm           403.213           N/A                   2”             1/more      4,7                            

Mainline Travelway and Shoulders 
1 1/2” Mill and Overlay Areas 

Wearing  9.5mm 403.210 N/A                 1 ½”               1           4,7                    
Sidewalks, Drives, Misc. 

Wearing  9.5mm  403.209  N/A             1 ½ ”          1/more      2,3,9,10,13     

COMPLEMENTARY NOTES 
 
2.  The density requirements are waived. 
3.  The design traffic level for mix placed shall be <0.3 million ESALS. 
4.  The design traffic level for mix placed shall be 0.3 to <3 million ESALS. 
7.  Section 106.6 Acceptance, (1) Method A. 
9.  Section 106.6 Acceptance, (2) Method C. 
10. A “FINE” 9.5 mm mix with a gradation above or through the restricted zone shall be used             
      for this item. 
11. A mixture meeting the gradation of 12.5 mm hot mix asphalt may be used at the option of the                  
      contractor. 
13. A mixture meeting the requirements of section 703.09 Grading ‘D’, with a minimum PGAB                   
      content of 6%, and the limits of Special Provision 401, Table 9 (Drives and Sidewalks) for             
      PGAB content and gradation may be substituted for this item. A job mix formula shall be               
      submitted to the department for approval. 
 
 
 

 
 

Tack Coat 
A tack coat of emulsified asphalt, RS-1 or HFMS-1, Item 409.15 shall be applied to any existing 
pavement at a rate of approximately 0.025 gal/yd², and on milled pavement approximately  0.05 gal/yd²,  
prior to placing a new course. A fog coat of emulsified asphalt shall be applied between shim /base 
courses and the surface course, at a rate not to exceed 0.025 gal/yd².    
 
Tack used between  layers of pavement will be paid for at the contract unit price for Item 409.15 
Bituminous Tack Coat.  
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     SPECIAL PROVISION       

SECTION 403 
HOT MIX ASPHALT OVERLAY 

Desc. of Grad.           Bit Cont.       Total      No. of Comp.             
Course           Design               Item #      % of Mix       Thick      Layers Notes              

5 ½” HMA Travelway 
Untreated Full Depth Recycled Areas 

Wearing     9.5mm          403.210 N/A                 1 ½”               1           4,7                   
Base                12.5mm           403.213           N/A                   4”             2/more      4,7                            

3 ½” HMA Shoulders 
Untreated Full Depth Recycled Areas 

Wearing  9.5mm 403.210 N/A                 1 ½”               1           4,7                    
Base                12.5mm           403.213           N/A                   2”             1/more      4,7                    

Mainline Travelway and Shoulders 
1 1/2” Mill and Overlay Areas 

Wearing  9.5mm 403.210 N/A                 1 ½”               1           4,7                    
Sidewalks, Drives, Misc. 

Wearing  9.5mm  403.209  N/A             1 ½ ”          1/more      2,3,9,10,13     

COMPLEMENTARY NOTES 
 
2.  The density requirements are waived. 
3.  The design traffic level for mix placed shall be <0.3 million ESALS. 
4.  The design traffic level for mix placed shall be 0.3 to <3 million ESALS. 
7.  Section 106.6 Acceptance, (1) Method A. 
9.  Section 106.6 Acceptance, (2) Method C. 
10. A “FINE” 9.5 mm mix with a gradation above or through the restricted zone shall be used             
      for this item. 
11. A mixture meeting the gradation of 12.5 mm hot mix asphalt may be used at the option of the                  
      contractor. 
13. A mixture meeting the requirements of section 703.09 Grading ‘D’, with a minimum PGAB                   
      content of 6%, and the limits of Special Provision 401, Table 9 (Drives and Sidewalks) for             
      PGAB content and gradation may be substituted for this item. A job mix formula shall be               
      submitted to the department for approval. 
 
 

 
Tack Coat 

A tack coat of emulsified asphalt, RS-1 or HFMS-1, Item 409.15 shall be applied to any existing 
pavement at a rate of approximately 0.025 gal/yd², and on milled pavement approximately  0.05 gal/yd²,  
prior to placing a new course. A fog coat of emulsified asphalt shall be applied between shim /base 
courses and the surface course, at a rate not to exceed 0.025 gal/yd².    
 
Tack used between  layers of pavement will be paid for at the contract unit price for Item 409.15 
Bituminous Tack Coat.  

 



  
SPECIAL PROVISION  

SECTION 608  
  

DETECTABLE WARNINGS  
(Preformed Thermoplastic)  

  
Description: This Special Provision describes furnishing and installing durable preformed 
detectable warning material suitable for use on pedestrian access routes, i.e. side walks, 
walking surfaces, curb ramps, ramps, blended transitions, and crosswalks.  The material 
must be a resilient preformed thermoplastic product with uniformly distributed abrasives 
both on the surface and throughout the material to provide skid resistance. The material 
must be resistant to the detrimental effects of motor fuels, lubricants, hydraulic fluids etc.  
The material must be capable of being affixed to bituminous and/or Portland Cement 
Concrete pavements by the use of the heat of a propane torch. at the locations shown in 
the plans and in accordance with the plans or as established by Project Personnel.  
  
Construction Requirements: All base courses and joints shall conform to the applicable 
subsections of Division 700 of the Standard Specifications. All curb ramp reconstruction 
shall conform to Special Provision 608 Reconstruct Existing Pedestrian Ramp.  
  
Materials: The Contractor shall provide new material composed of ester modified rosins 
in conjunction with aggregates, pigments, and binders which have been factory produced 
as a finished product. The material must be impervious to degradation by motor fuels, 
lubricants etc. The truncated domes must be an integral part of the preformed 
thermoplastic material.  All parts of the material must be a preformed thermoplastic 
material.  The material shall consist of two preformed thermoplastic parts only: A domed 
preformed thermoplastic material and a preformed thermoplastic adhesive layer. 
TopMark, as manufactured by Flint Trading, Inc., P.O. Box 160, Thomasville, NC 2731-
0160, Tel. 336-475-6600, or approved equal.   

(1) Pigments and Color: Yellow; sufficient yellow pigment shall be used to ensure a color 
in compliance with FHWA’s Color Specifications for Pavement Markings (FHWA 
Docket No. FHWA-99-6190 as revised and corrected) daytime chromaticity limits.  The 
yellow pigment must be of an organic nature only and contain no lead chromate or other 
heavy metals.  The color pigment must be distributed throughout the thickness of the 
detectable warning material.  
   
(2) Geometry: The detectable warning material should meet the dimensions shown in 
Figures 1 and 2. The tolerance on each dimension is in the ±2% to ±4% range.  
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(3) Dimensions:  The detectable warning material shall be supplied as a kit that contains a 
domed preformed thermoplastic surface material and a preformed thermoplastic adhesive 
material.  The manufacturer will supply the domed material and the adhesive material in 
sections that measure 12 in (30 cm) in width and 24 in (61 cm) in length.  
  
(4) Hardness: The hardness of the domed preformed thermoplastic material shall be 
above 80 Shore A when tested according to ASTM D 2240.  

(5) Slip Resistance: The static coefficient of friction shall be 0.8 or greater when 
measured on the top of the truncated domes and 0.8 or greater when measured between 
the domes as tested per ASTM C 1028-96 (dry).  

(6) Environmental Resistance: The material must be resistant to deterioration due to 
exposure to sunlight, water, salt or adverse weather conditions and impervious to oil and 
gasoline.  

(7) The material shall be solvent free and contain no hazardous chemicals.  
  
Installation:  
Asphalt and Portland Cement Concrete:  The adhesive material must be able to be applied 
to both bituminous and non-bituminous surfaces without the use of a sealer. The domed, 
preformed,  thermoplastic material must be able to fuse with the adhesive layer to create a 
durable bond. The materials shall be applied using the propane torch recommended by 
the manufacturer.  The material must be able to be applied at ambient and substrate 
temperatures at 45ºF and rising. The products must be applied according to the 
manufacturer’s instructions. The pavement shall be clean, dry, free of debris, and fully 
cured.  Supplier must enclose application instructions with each box/package. A copy of 
installation instructions will be given to the Resident for inspection.  
  
Protecting and Maintaining:  
Protecting: Protect tiles against damage from rolling loads following installation by 
covering with plywood or hardwood.  
  
 
 

Figure 1.  Dome Section  

  
Section of dome from a detectable warning. Drawing shows height, top, 
and warning. Dimensions in inches and mm    

Figure 2.  Dome Spacing  
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Maintenance Instructions:  Submit copies of manufacturer’s specified maintenance 
practices for each type of tactile tile and accessory as required. This information shall be 
shared with local highway maintenance personnel.   
  
  
Method of Measurement:  
Detectable warnings on new curb ramps, including concrete, cast- in-place tiles, and all 
other work and materials necessary for fabrication, transport, and installation will not be 
measured and paid for separately, but shall be included in the work.  
  
Basis of Payment:  
Payment will be full compensation for all labor, materials, and equipment required to 
install the truncated domes including surface preparation and removal/replacement of 
concrete or asphalt.  
  
Pay Item         Pay Unit 
608.26 Curb Ramp Detectable Warning Field    Square Foot 
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SPECIAL PROVISION 
SECTION 609  

CURBING 
(Concrete Base for Curbing) 

 
Description  This work shall consist of furnishing and placing a portland cement concrete base 
beneath and around both new and reset Vertical Curb Type 1, including terminal ends and curb 
inlets, as shown on the Special Detail. 
 

MATERIALS 
  
Portland Cement Concrete  Portland cement concrete shall consist of a 5½ bags per cubic yard 
mix with fine and coarse aggregate and water proportioned as approved by the Resident. 
 

CONSTRUCTION REQUIREMENTS 
 
General  The Vertical Curb Type 1 shall be set and held firmly in place on a prepared 
foundation to the proper line and grade using shim block to conform to the Special Detail shown 
below. 
 
Portland cement concrete shall be placed beneath and around the curbing, including curb inlets 
and terminal sections. Forms will not be required if suitable trenches can be provided to allow 
placing the concrete to the approximate dimensions shown. Backfilling shall not be performed 
until 24 hours after placing the concrete. 
 
 
 
  
 
 
 
 
 
 
 
 
 
 
 
  
        SPECIAL DETAIL 
        CONCRETE BASE SECTION 



 
February 21, 2002 

   

 2 of 2 

 
Method of Measurement  Concrete base for curbing will be measured by the linear meter of 
portland cement concrete placed as shown on the Special Detail. 
 
Basis of Payment  The accepted quantity of concrete base for curbing will be paid for at the 
Contract unit price per linear meter, complete in place. Payment shall be full compensation for 
furnishing and placing portland cement concrete, excavating and backfilling as necessary, and 
forms as needed. 
 
Payment will be made under: 
 
 Pay Item                  Pay Unit 
 
609.50   Concrete Base for Curbing             Meter [Foot] 
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SPECIAL PROVISION 
SECTION 639 

ENGINEERING FACILITIES 
(Field Office Type B) 

 
Add the following to Standard Specification 639. 
 
639.04 Field Offices   Make the following change 

 
  Description                                                       Quantity 

                      Type B 
 

    Floor Area - m2 [ft2]                        20.5 [220] 
    



January 7, 2005 
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SPECIAL PROVISION 
SECTION 652 

MAINTENANCE OF TRAFFIC 
Construction Sign Sheeting Material 

 
 Maine DOT is transitioning to super high intensity fluorescent retroreflective sheeting, 
ASTM 4956 - Type VII, for construction signs.  
 
 Currently serviceable Type III signs will be allowed until the final transition date. New 
signs bought after January 19, 2005 will conform to the Type VII requirements. All signs will be 
Type VII after the final transition date of April 1, 2007.  
 
 During this transition period, sign packages will be of the same sheeting material (all Type 
III or all Type VII)  
 
 All Interstate Projects advertised after January 1, 2005 will be required to use the Type VII 
sheeting. 



                                                                                Special Provision 
Section 652 

Maintenance of Traffic(Traffic Control) 
December 10, 2001 

Supercedes April 24, 1998 
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    SPECIAL PROVISION 

SECTION 652 
MAINTENANCE OF TRAFFIC 

(Traffic Control) 
 

652.7 Method of Measurement.  This entire Subsection is revised to read: 
Traffic Control Supervisor, furnishing, installation, and maintenance of all traffic control 
devices  will be measured as one lump sum for all work authorized and performed. 
 
652.8 Basis of Payment.  This entire Subsection is revised to read: 
Traffic Control will be paid for at the contract lump sum price.  Payment will be full 
compensation for the Traffic Control Supervisor, approach signs, work area signs, drums, 
cones, panel markers, barricades, arrow boards etc. and maintenance thereof including the 
setting up and taking down of lane closures as many times as necessary shall be considered 
part of the lump sum price.  
 
Maintenance of signs includes:  replacing devices damaged, lost, or stolen, and cleaning and 
moving as many times as necessary throughout the life of the contract, regardless whether the 
work areas or projects are geographically separated or not separated. 
 
The Lump Sum will be payable in installments as follows:  5% of the Lump Sum once the 
approach signing is complete and approved, with the 95% balance to be paid as the work 
progresses at a rate proportional to the percentage completion of the Contract. 
 
Failure by the contractor to follow the Contracts 652 Special Provisions and/or The Manual 
on Uniform Traffic Control Devices (MUTCD) and/or The Contractors own Traffic Control 
Plan will result in a reduction in payment, computed by reducing The Lump Sum Total by 
5% per occurrence.  The Departments Resident Engineer or any other representative of The 
Department reserves the right to suspend the work at any time and request a meeting to 
discuss violations and remedies.  The Department shall not be held responsible for any delay 
in the work due to any suspension under this item.  
 
All other requirements under the Standard Specifications Section 652 will be a part of the 
lump sum item.  
 
There will be no extra payment for this pay item after the expiration of contract time. 
 
Payment will be made under: 
 Pay Item         Pay Unit 
652.39  Work Zone Traffic Control                Lump Sum 



February 27, 2003 
Supersedes December 10, 2002 

Page 1 of 1 

SPECIAL PROVISION 
SECTION 652 

MAINTENANCE OF TRAFFIC 
 
Approaches  Approach signing shall include the following signs as a minimum. Field conditions may 
warrant the use of additional signs as determined by the Resident. 
  
 Road Work Next x Miles    
 Road Work 500 Feet 
 End Road Work 
 
Work Area  At each work site, signs and channelizing devices shall be used as directed by the 
Resident.  Signs include: 
 

Road Work  xxxx¹       
 One Lane Road Ahead 
 Flagger Sign  
  
Other typical signs include: 
 
 Be Prepared to Stop 

Low Shoulder 
 Bump 
 Pavement Ends 
 
The above lists of Approach signs and Work Area signs are representative of the contract 
requirements.  Other sign legends may be required. 
 
The Contractor shall conduct their operations in such a manner that the roadway will not be restricted 
to one lane for more than 800 m [2,500 ft] at each work area.  Where more than one work area 
restricts traffic to one lane operation, these work areas shall be separated by at least 1.6 km [1 mile] 
of two way operation. 
 
Temporary Centerline  A temporary centerline shall be placed each day on all new pavement to be 
used by traffic.  The temporary centerline, when specified of reflectorized traffic paint, shall conform 
to the standard marking patterns used for permanent markings. 
 
Failure to apply a temporary centerline daily will result in suspension of paving until temporary 
markers are applied to all previously placed pavement.  
 
 
¹ “Road Work Ahead” to be used in mobile operations and “Road Work xx ft” to be used in stationary operations as 
directed by the Resident. 
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SPECIAL PROVISION 
SECTION 656 

Temporary Soil Erosion and Water Pollution Control 
 
 

 Special Provision 656 - Page 1 of 3 
 

 

The following is added to Section 656 regarding Project Specific Information and Requirements. 
All references to the Maine Department of Transportation Best Management Practices for Erosion and 
Sediment Control (a.k.a. Best Management Practices manual or BMP Manual) are a reference to the 
latest revision of said manual.  The "Table of Contents" of the latest version is dated "1/19/00” (available 
at http://www.state.me.us/mdot/mainhtml/bmp/bmpjan2000.pdf.)  Procedures specified shall be 
according to the BMP Manual unless stated otherwise.  

Delete the last sentence of Section 656.4.4, which reads, “After Final Acceptance of the project, the 
Contractor must submit the log to the Department which will become the property of the Department.” 
 

Any and all references to “bark mulch” or “composted bark mix” shall be a reference to “ Erosion 
Control Mix” in accordance with Standard Specification, Section 619 - Mulch. 

 

Project Specific Information and Requirements 

The following information and requirements apply specifically to this Project. The temporary soil erosion 
and water pollution control measures associated with this work shall be addressed in the SEWPCP. 

 

1) This project is in the Penobscot watershed and is considered SENSITIVE in accordance with the 
BMP Manual.  The Contractor’s SEWPCP shall comply with Section II.B., Guidelines for Sensitive 
Water bodies in the BMP Manual. 

 

2) Newly disturbed earth shall be mulched by the end of each workday.  Mulch shall be maintained on a 
daily basis.  

 

3) The SEWPCP shall describe the location and method of temporary erosion and sediment control for 
existing and proposed catch basins, outlet areas and culvert inlets and outlets. 

 

4) Dust control items other than those under Standard Specification, Section 637 – Dust Control , if 
applicable, shall be included in the plan. 

 

5) Permanent slope stabilization measures shall be applied within one week of the last soil disturbance. 

 



Brewer 
11398.00 
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SPECIAL PROVISION 
SECTION 656 

Temporary Soil Erosion and Water Pollution Control 
 
 

 Special Provision 656 - Page 2 of 3 
 

 

6) Permanent seeding shall be done in accordance with Standard Specification, Section 618 - 
Seeding unless the Contract states otherwise. 

 

7) Culvert inlet and outlet protection shall be installed within 48 hours of culvert installation, or prior to a 
storm event, whichever is sooner.   

 

8) All disturbed ditches shall be stabilized by the end of each workday.  Stabilization shall be maintained 
on a daily basis. 

 

9) Erosion control blanket shall be installed in the bottoms of all ditches except where a stone lining is 
planned.  Seed shall be applied prior to the placement of the blanket. 

 

10) If check dams are used, they shall be constructed of stone in accordance with BMP Manual, 
Section 9.  

 

11) If water is flowing within the drainage system, the water shall be diverted to a stable area or conduit 
and work shall be conducted in the dry.  The Contractor’s plan shall address when and where the 
diversions will be necessary.  

 

12) Demolition debris (including debris from wearing surface removal, saw cut slurry, dust, etc.) shall be 
contained and shall not be allowed to discharge to any resource.  All demolition debris shall be disposed 
of in accordance with Standard Specifications, Section 202.03, Removing Existing Superstructure, 
Structural Concrete, Railings, Curbs, Sidewalks and Bridges.  Containment and disposal of 
demolition debris shall be addressed in the Contractor's SEWPCP.  

13) CLEARING LIMIT LINES SHALL BE MINIMIZED.  Clearing shall be minimized as shown 
on the design plans. 

 

14) Class A and AA Waters - General in-stream work other than slip/ invert lining for class A 
and AA waters 

Stream flow shall be maintained at all times.  
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SPECIAL PROVISION 
SECTION 656 

Temporary Soil Erosion and Water Pollution Control 
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Grout from the post-tensioning socket sealing operation and fresh concrete shall not be allowed to 
contact the stream. Clean out of concrete delivery trucks and the washing of tools shall be addressed in 
the SEWPCP. 

The SEWPCP shall describe the containment method for removal of the existing abutments, including 
installation of cofferdams and dewatering procedures. 

A cofferdam sedimentation basin is required if cofferdams are used.  The basin shall be located in an 
upland area where the water can settle and seep into the ground or be released slowly to the resource in 
a manner that will not cause erosion.  The location of such a cofferdam sedimentation basin shall be 
addressed in the SEWPCP.   

OR 

If a cofferdam sedimentation basin is used, it shall be located in an upland area where the water can 
settle and sink into the ground or be released slowly to the resource in a manner that will not cause 
erosion.  The location of such a cofferdam sedimentation basin shall be addressed in the SEWPCP.   

Prior to release to a natural resource, any impounded water that has been in contact with concrete 
placed during construction must have a pH between 6.0 and 8.5, must be within one pH unit of the 
background pH level of the resource and shall have a turbidity no greater than the receiving resource.  
This requirement is applicable to concrete that is placed or spilled (including leakage from forms) as well 
as indirect contact via tools or equipment.   Water not meeting release criteria shall be addressed in the 
SEWPCP.  Discharging impounded water to the stream must take place in a manner that does not 
cause erosion or disturb the stream bottom. The rate of discharge must be less than 20% of the 
flow rate of the stream. 

 

The Contractor shall be responsible for monitoring pH with a calibrated meter accurate to 0.1 units.  A record of pH 
measurements shall be kept in the Environmental Coordinator’s log (Section 656.4.4.) 
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SPECIAL PROVISION 
SECTION 656 

Temporary Soil Erosion and Water Pollution Control 
 
 

 Special Provision 656 - Page 1 of 1 
 

 
 

The following is added to Section 656 regarding Project Specific Information and Requirements. 
All references to the Maine Department of Transportation Best Management Practices for 
Erosion and Sediment Control (a.k.a. Best Management Practices manual or BMP Manual) are a 
reference to the latest revision of said manual.  The "Table of Contents" of the latest version is 
dated "1/19/00” (available at http://www.state.me.us/mdot/mainhtml/bmp/bmpjan2000.pdf.)  
Procedures specified shall be according to the BMP Manual unless stated otherwise.  

Any and all references to “bark mulch” or “composted bark mix” shall be a reference to “ 
Erosion Control Mix” in accordance with Standard Specification, Section 619 - Mulch. 

 

Project Specific Information and Requirements 

The following information and requirements apply specifically to this Project. The temporary 
soil erosion and water pollution control measures associated with this work shall be addressed in 
the SEWPCP. 

1. Newly disturbed earth shall be mulched by the end of each workday.  Mulch shall be 
maintained on a daily basis. 

2. Permanent slope stabilization measures shall be applied within one week of the last soil 
disturbance. 

3. Permanent seeding shall be done in accordance with Standard Specification, Section 618 
- Seeding unless the Contract states otherwise. 

4. After November 1 the Contractor shall use winter stabilization methods, such as Erosion 
Control Mix as specified in Standard Specification, Section 619 - Mulch.  If required, 
spring procedures for permanent stabilization shall also be described in the plan. Use of 
this product for over-winter temporary erosion control will be incidental to the contract 
and be paid for as part of Pay Item 656.75. 

5. Dust control items other than those under Standard Specification, Section 637 – Dust 
Control , if applicable, shall be included in the plan. 
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SPECIAL PROVISION 

SECTION 656 
Temporary Soil Erosion and Water Pollution Control 

 

 Special Provision 656 - Page 1 of 1 
 

 

The following is added to Section 656 regarding Project Specific Information and Requirements. 
All references to the Maine Department of Transportation Best Management Practices for Erosion and 
Sediment Control (a.k.a. Best Management Practices manual or BMP Manual) are a reference to the 
latest revision of said manual.  The "Table of Contents" of the latest version is dated "1/19/00” (available 
at http://www.state.me.us/mdot/mainhtml/bmp/bmpjan2000.pdf.)  Procedures specified shall be 
according to the BMP Manual unless stated otherwise.  

Any and all references to “bark mulch” or “composted bark mix” shall be a reference to “ Erosion 
Control Mix” in accordance with Standard Specification, Section 619 - Mulch. 

 

Project Specific Information and Requirements 

The following information and requirements apply specifically to this Project. The temporary soil erosion 
and water pollution control measures associated with this work shall be addressed in the SEWPCP. 

1. Newly disturbed earth shall be mulched by the end of each workday.  Mulch shall be 
maintained on a daily basis. 

2. The SEWPCP shall describe the location and method of temporary erosion and sediment 
control for existing and proposed catch basins, outlet areas and culvert inlets and outlets. 

3. Permanent slope stabilization measures shall be applied within one week of the last soil 
disturbance. 

4. Permanent seeding shall be done in accordance with Standard Specification, Section 618 - 
Seeding unless the Contract states otherwise. 

5. All disturbed ditches shall be stabilized by the end of each workday.  Stabilization shall be 
maintained on a daily basis. 

6. Erosion control blanket shall be installed in the bottoms of all ditches except where a stone lining 
is planned.  Seed shall be applied prior to the placement of the blanket. 

7. If check dams are used, they shall be constructed of stone in accordance with BMP Manual, 
Section 9. Hay Bale Temporary Check Dams are not allowed.  Delete all reference to them 
in Section 9. 

8. Dust control items other than those under Standard Specification, Section 637 – Dust 
Control , if applicable, shall be included in the plan. 

9. After November 1 the Contractor shall use winter stabilization methods, such as Erosion 
Control Mix as specified in Standard Specification, Section 619 - Mulch.  If required, spring 
procedures for permanent stabilization shall also be described in the plan. Use of this product 
for over-winter temporary erosion control will be incidental to the contract and be paid for as 
part of Pay Item 656.75. 
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SPECIAL PROVISION 
SECTION 823 

GATE VALVE BOXES 
 
Description  This work shall consist of the adjustment or installation of gate valve boxes 
as indicated in the Bid Book, Plans, or as directed by the Resident. 
 
Gate Valve Box, Adjust to Grade shall consist of adjusting a gate valve box to the 
required final grade, including any lowering and any other adjustments that may be 
necessary prior to setting the final grade. 
 
Gate Valve Box, Install Only shall consist of removing an existing gate valve box, 
installing a replacement gate valve box, and adjusting the replacement gate valve box as 
specified above. 
 
Materials  The municipality or utility company owning or operating the existing water 
main system will provide all replacement gate valve boxes necessary for the Gate Valve 
Box, Install Only item.  Any gate valve boxes damaged by improper construction 
methods or handling by the Contractor, as determined by the Department, shall be 
replaced at the Contractor’s expense. 
 
Method of Measurement  Gate Valve Box, Adjust to Grade and Gate Valve Box, Install 
Only will be measured by the unit each, complete and in place. 
 
Basis of Payment  Payment for Gate Valve Box, Adjust to Grade shall be full 
compensation for all equipment, labor, and incidental materials necessary to adjust a gate 
valve box as specified above. 
 
Payment for Gate Valve Box, Install Only shall be full compensation for all equipment, 
labor, and incidental materials necessary to replace and adjust a gate valve box as 
specified above. 
 
 Pay Item                               Pay Unit 
 
823.011    Gate Valve Box, Install Only      Each 
823.332    Gate Valve Box, Adjust to Grade      Each 
 



 
 

 
PIN #:  11398.00                       
Location: Brewer                                                                                                                   
Permit Member: Laurie Rowe                          Photographs  �  Database/Projex  ⌧  Package to ENV Coordinator:  4/14/04 

 

                        

 
⌧   Section 106 and Tribal Consultation   

Architectural Resources      MOA �     Applicable⌧  Approved   ⌧ 
 Archeological Resources    MOA �     Applicable⌧   Approved   ⌧ 
 Tribal Consultation          N/A    ⌧     Applicable� Approved   � 

 

⌧   4(f) and 6(f)   
Section 4(f)             N/A ⌧     Applicable� Approved   � 

        LAWCON 6(f)            N/A ⌧     Applicable�  Approved   � 
 
 FEMA    N/A ⌧     Applicable�  Approved   �     

 
⌧   Maine Department of Environmental Protection (MDEP) Site Location of Development 

  N/A ⌧  Applicable � Approved �    
 

⌧ Local Zoning, Title 30-A, Section 4325-6. 
Is the project something other than the highway and bridge system, such as a maintenance lot, building/parking facility? Yes 
�   No ⌧. If no, the project is exempt.  
If yes, continue. Does the town in which the project is located have a comprehensive plan consistent with  the Growth 
Management Program? Yes �   No �.  If no, the project is exempt.   

If yes, local zoning ordinances and/or permits are needed.     Approved �   
 

⌧ Maine Department of Inland Fisheries and Wildlife (MDIFW)  Essential Habitat 
  Eagle Nest    N/A � Applicable ⌧ Approved ⌧  
  Piping Plover    N/A ⌧ Applicable � Approved �  
  Roseate Tern    N/A ⌧ Applicable� Approved �  
  
Work with in Essential Habitat area is limited to August 15 to October 31 
 
⌧ United States Fish and Wildlife Service (USFWS), Migratory Bird Act    

  N/A ⌧   Applicable �   
 

⌧ Maine Department of Conservation/ Public Lands, Submerged Land Lease 
  N/A ⌧   Applicable � 
 

⌧  Land Use Regulation Commission (LURC)    ⌧ Not Applicable 
   No  permit �    
   Notice      �  Approved �   
   Permit    �  Approved �   

 

⌧  Maine Department of Environmental Protection (MDEP), Natural Resource Protection Act 
   No permit required  � 
   Exempt  � (Must use erosion and sediment control and not block fish passage.) 
   PBR    ⌧    Approved ⌧  
   Tier 1  �    Approved �   
   Tier 2  �    Approved �   
   Tier 3  �    Approved �   

 

⌧  Army Corps of Engineers (ACOE), Section 10 of the Rivers and Harbors Act and Section 404 of the Clean Water Act.  
  

   No permit required  � 
   Category 1-NR⌧   Approved⌧   
   Category 2�   Approved �    
   Category 3�   Approved �  

 

⌧  IN-WATER TIMING RESTRICTIONS:  105 Special Provision  ⌧  n/a � 
Dates instream work is allowed: 7/15 to 10/1 

__________________________________________________________________________________________________________________ 
⌧ Special Provision 656, Erosion Control Plan 
Boxes marked in red indicate items that are attached and need to be placed in the contract by the Project Manager. 
 

 









 
 
 
 

 
 

 
PIN #:  11575.00                                        Town: Bangor                            
Permit Member: Laurie Rowe                               
ENV Coordinator and Date submitted to ENV Coordinator:  3/4/05                                                                                                 
Database/Projex  ⌧ 
 

 

                        

⌧ Section 106 and Tribal Consultation   
Architectural Resources      PA �     Applicable⌧ Approved   ⌧ 

 Archeological Resources    PA �     Applicable⌧   Approved   ⌧ 
 Tribal Consultation          Tribal Letters Sent  � Approved   � 

 

⌧   4(f) and 6(f)  
Section 4(f)  Are there Right of Way Takes or Easements on Public Park Property    � Yes   ⌧ No 
  Are there Right of Way Takes or Easements on Public Recreational Property   � Yes   ⌧ No  
 Are there Right of Way Takes or Easements on Public Wildlife/ Waterfowl Refuge Property  � Yes   ⌧ No 
  Are there Right of Way Takes or Easements on Historic Eligible or Listed Property  �Yes    ⌧ No 
  Are there Right of Way Takes or Easements on Property within a Historic District �Yes    ⌧ No 
  Has MHPC Determined an Adverse Effect      �Yes    ⌧ No 
  Is a Programmatic or Full 4(f) Document Required    �Yes    ⌧ No 
      FHWA Concurrence/Approval   � 
 

        LAWCON 6(f)            N/A ⌧     Applicable�  Approved   � 
 
⌧ FEMA GIS Floodplains Checked  ⌧  N/A ⌧     Applicable�    
 

⌧ Maine Department of Inland Fisheries and Wildlife (MDIFW)  Essential Habitat 
  GIS Essential Habitats Checked ⌧ 

Eagle Nest    N/A ⌧ Applicable � Approved �  
  Piping Plover    N/A ⌧ Applicable � Approved �  
  Roseate Tern    N/A ⌧ Applicable� Approved �   
 

⌧ Maine Department of Conservation/ Public Lands, Submerged Land Lease N/A ⌧   Applicable � 
 

⌧  Land Use Regulation Commission (LURC)    ⌧ Not Applicable 
   No  permit �    
   Notice      �  Approved �   
   Permit    �  Approved �   

 

⌧   Maine Department of Environmental Protection (MDEP) Site Location of Development 
  N/A ⌧  Applicable � Approved �    

 

⌧ Maine Department of Environmental Protection (MDEP), Natural Resource Protection Act 
   No permit required  ⌧ 
   Exempt  � (Must use erosion and sediment control and not block fish passage.) 
   PBR    �    Approved �   
   Tier 1  �    Approved �   
   Tier 2  �    Approved �   
   Individual  �    Approved �   

 

⌧  Army Corps of Engineers (ACOE), Section 10 of the Rivers and Harbors Act and Section 404 of the Clean Water Act.  
  

   No permit required  ⌧ 
   Category 1-NR�   Approved �   
   Category 2�   Approved �    
   Category 3�   Approved �  

 

⌧  IN-STREAM TIMING RESTRICTIONS:  105 Special Provision  �  n/a ⌧ 
Dates instream work is allowed: No Instream work 

_____________________________________________________________________________________________________________________ 
⌧ Special Provision 656, Erosion Control Plan 
 
*Boxes marked in red indicate items that are attached and need to be placed in the contract by the Project Manager. 



 
 
 
 

 
 

 
PIN #: 11576.00                                         Town: Brewer                            
Permit Member: Laurie Rowe                              
ENV Coordinator and Date submitted to ENV Coordinator:  3/9/05                                                                                                 
Database/Projex  ⌧ 
 

 

                        

⌧ Section 106 and Tribal Consultation   
Architectural Resources      PA �     Applicable⌧  Approved   ⌧ 

 Archeological Resources    PA �     Applicable⌧   Approved   ⌧ 
 Tribal Consultation          Tribal Letters Sent  � Approved   � 

 

⌧   4(f) and 6(f)  
Section 4(f)  Are there Right of Way Takes or Easements on Public Park Property    � Yes   ⌧ No 
  Are there Right of Way Takes or Easements on Public Recreational Property   � Yes   ⌧ No  
 Are there Right of Way Takes or Easements on Public Wildlife/ Waterfowl Refuge Property  � Yes   ⌧ No 
  Are there Right of Way Takes or Easements on Historic Eligible or Listed Property  �Yes    ⌧ No 
  Are there Right of Way Takes or Easements on Property within a Historic District �Yes    ⌧ No 
  Has MHPC Determined an Adverse Effect      �Yes    ⌧ No 
  Is a Programmatic or Full 4(f) Document Required    �Yes    ⌧ No 
      FHWA Concurrence/Approval   � 
 

        LAWCON 6(f)            N/A ⌧     Applicable�  Approved   � 
 
⌧ FEMA GIS Floodplains Checked  ⌧  N/A ⌧     Applicable�    
 

⌧ Maine Department of Inland Fisheries and Wildlife (MDIFW)  Essential Habitat 
  GIS Essential Habitats Checked ⌧ 

Eagle Nest    N/A ⌧ Applicable � Approved �  
  Piping Plover    N/A ⌧ Applicable � Approved �  
  Roseate Tern    N/A ⌧ Applicable� Approved �   
 

⌧ Maine Department of Conservation/ Public Lands, Submerged Land Lease N/A ⌧   Applicable � 
 

⌧ Land Use Regulation Commission (LURC)   ⌧ Not Applicable 
   No  permit �    
   Notice      �  Approved �   
   Permit    �  Approved �   

 

⌧   Maine Department of Environmental Protection (MDEP) Site Location of Development 
  N/A ⌧  Applicable � Approved �    

 

⌧ Maine Department of Environmental Protection (MDEP), Natural Resource Protection Act 
   No permit required  � 
   Exempt  � (Must use erosion and sediment control and not block fish passage.) 
   PBR    ⌧    Approved ⌧  
   Tier 1  �    Approved �   
   Tier 2  �    Approved �   
   Individual  �    Approved �   

 

⌧  Army Corps of Engineers (ACOE), Section 10 of the Rivers and Harbors Act and Section 404 of the Clean Water Act.  
  

   No permit required  ⌧ 
   Category 1-NR�   Approved �   
   Category 2�   Approved �    
   Category 3�   Approved �  

 

⌧  IN-STREAM TIMING RESTRICTIONS:  105 Special Provision  �  n/a⌧ 
Dates instream work is allowed: There is no instream work on this project 

_____________________________________________________________________________________________________________________ 
⌧ Special Provision 656, Erosion Control Plan 
 
*Boxes marked in red indicate items that are attached and need to be placed in the contract by the Project Manager. 





 
 
06-096 DEPARTMENT OF ENVIRONMENTAL PROTECTION 

Chapter 305: PERMIT BY RULE Section 11 
State Transportation Facilities 
 
1. Introduction. A "permit by rule" or "PBR", when approved by the Department of Environmental 

Protection (DEP), is an approval for an activity that requires a permit under the Natural Resources 
Protection Act (NRPA). Only those activities described in this chapter may proceed under the PBR 
process. A PBR activity will not significantly affect the environment if carried out in accordance with 
this chapter, and generally has less of an impact on the environment than an activity requiring an 
individual permit. A PBR satisfies the Natural Resources Protection Act (NRPA) permit requirement 
and Water Quality Certification requirement. 

 
 If a proposed activity is not described in this chapter, or will not be conducted in accordance with the 

standards of this chapter, the applicant must obtain an individual permit prior to beginning the activity.  
 

A. Location of activity. The location of an activity may affect whether an activity qualifies for PBR, 
and whether review by the Department of Inland Fisheries and Wildlife is required. 

 
(1) Type of resource. For some types of activities, the availability of a PBR is affected by the type 

of natural resource in or adjacent to which the activity is proposed. For example, an applicant 
proposing an activity consisting of "Movement of rocks or vegetation" may receive a PBR only 
if the activity will take place in a great pond, river, stream or brook. Limitations concerning the 
location of activities are addressed in the "Applicability" provision in each section of this 
chapter. 

 
(2) Essential habitat. Essential habitats include areas critical to the survival of threatened and 

endangered species such as the bald eagle, least tern, roseate tern, and piping plover. If the 
activity is located in essential habitat, such as near an eagle nesting site, a PBR is only available 
if the applicant obtains written approval from the Department of Inland Fisheries and Wildlife 
(IF&W). This approval from IF&W must be submitted to the DEP with the PBR notification 
form, and the applicant must follow any conditions stated in the IF&W approval.  

 
NOTE: Maps showing areas of essential habitat are available from the Department of Inland Fisheries 

and Wildlife regional headquarters, municipal offices, the Land Use Regulation Commission 
(for unorganized territories) and DEP regional offices. If the activity is located in essential 
habitat, IF&W must be contacted to request and obtain a "certification of review and approval". 

 
B. Notification. The applicant must file notice of the activity with the DEP prior to beginning work on 

the activity. The notification must be on a form provided by the DEP and must include any 
submissions required in this chapter. The applicant must keep a copy to serve as the permit. 

 
 The notification form must be sent to the DEP by certified mail (return receipt requested), or hand 

delivered to the DEP and date stamped by the department. 
 

C. Effective period 
 

(1) Beginning of period. The PBR becomes effective 14 calendar days after the DEP receives the 
notification form, unless the DEP approves or denies the PBR prior to that date. If the DEP 
does not speak with or write to the applicant within this 14 day period regarding the PBR 
notification, the applicant may proceed to carry out the activity.  

 
There are three exceptions regarding the effective date of an approved PBR: 
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(a) Activities listed in Section 10 (Stream crossings) occurring in association with forest 

management are exempt from the 14 day waiting period. 
 
(b) Activities listed in Section 2 (Soil disturbance) and Section 10 (Stream crossings) performed 

or supervised by individuals currently certified in erosion control practices by the DEP are 
exempt from the 14 day waiting period. To be certified in erosion control practices, an 
individual must successfully complete all course requirements of the Voluntary Contractor 
Certification Program administered by the DEP's Nonpoint Source Training and Resource 
Center. 

 
(c) Activities that are part of a larger project requiring a permit under the Site Location of 

Development or the Storm Water Management Acts may not proceed until any required 
permit under those laws is obtained.  

 
NOTE: Activities that are part of a larger project may require other permits from the DEP also. 

These other laws may prohibit the start of construction of any part of the project unless 
a permit under that law is obtained. In these cases, while not a violation of this rule, 
starting work on a PBR approved activity would be a violation of those other applicable 
laws.  

 
(2) End of period. The PBR is generally effective for 2 years from the date of approval, except that 

a PBR for "Replacement of structures" under Section 4 is effective for 3 years. 
 

NOTE: Activities that qualify under this chapter may need to meet other local, state and federal 
requirements. Examples -- (1) If an activity extends below the low water line of a lake, coastal 
wetland or international boundary water, the applicant should contact the Bureau of Parks and 
Lands (287-3061) concerning possible lease or easement requirements, or (2) If an activity will 
involve work below the mean high water line in navigable waters of the United States, the 
applicant should contact the Army Corps of Engineers (623-8367). 

 
D. Discretionary authority. Notwithstanding compliance with the PBR applicability requirements and 

standards set forth in this chapter, the DEP may require an individual permit application to be filed 
in any case where credible evidence indicates that the activity: 
 
(1) May violate the standards of the NRPA (38 M.R.S.A. Section 480-D); 
 
(2) Could lead to significant environmental impacts, including cumulative impacts; or 
 
(3) Could adversely impact a resource of special concern. 
 

 If an individual permit is required pursuant to this subsection, the DEP shall notify the applicant in 
writing within the 14 calendar day waiting period described in sub-section (C) above. When the 
DEP notifies an applicant than an individual permit is required, no work may be conducted unless 
and until the individual permit is obtained. 

 
E. Violations. A violation of law occurs when a person, or his or her agent, performs or causes to be 

performed any activity subject to the NRPA without first obtaining a permit from the DEP, or acts 
contrary to the provisions of a permit. The person, his or her agent, or both, may be held 
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responsible for the violation. Commonly, the "person" is the landowner, and the "agent" is the 
contractor carrying out the activity. A violation occurs when: 

 
(1) An activity occurs that is not allowed under PBR, whether or not a PBR notification form has 

been filed with and/or approved by the DEP; 
 
(2) An activity occurs that is allowed under PBR, but a PBR for the activity has not become 

effective prior to the beginning of the activity; or 
 
(3) An activity occurs that is allowed under PBR and a PBR for the activity is in effect, but the 

standards specified in this chapter are not met. 
 

 See the "applicability" provision under each activity for rules concerning what activities are 
allowed under PBR. A PBR is only valid for the person listed on the notification form, or for 
his or her agent. 

 
 Each day that a violation occurs or continues is considered a separate offense. Violations are 

subject to criminal penalties and civil penalties of not less than $100 nor more than $10,000 for 
each day of that violation (38 M.R.S.A. Section 349). 

 
NOTE: A local Code Enforcement Officer (CEO) may take enforcement action for a violation of the 

Natural Resources Protection Act if he or she is authorized to represent a municipality in 
District Court, and he or she has been certified as familiar with court procedures, 30-A 
M.R.S.A. Section 4452(7). 
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Chapter 305  Section 11 
 
 State transportation facilities 

 
A. Applicability 
 

(1) This section applies to the maintenance, repair, reconstruction, rehabilitation, replacement or 
minor construction of a State Transportation Facility carried out by, or under the authority of, 
the Maine Department of Transportation or the Maine Turnpike Authority, including any testing 
or preconstruction engineering, and associated technical support services.  

 
(2) This section does not apply to an activity within a coastal sand dune system. 
 

NOTE: The construction of a transportation facility other than roads and associated facilities may be 
subject to the Storm Water Management Law, 38 M.R.S.A. Section 420-D. 

 
B. Standards 

 
(1) Photographs of the area to be altered by the activity must be taken before work on the site 

begins. The photographs must be kept on file and be made available at the request of the DEP. 
 
(2) The activity must be reviewed by the Department of Inland Fisheries and Wildlife, the 

Department of Marine Resources, the Atlantic Salmon Authority, and the DEP's Division of 
Environmental Assessment prior to the notification being filed with the DEP. The activity must 
be performed according to any recommendations from these authorities. 

 
(3) The activity must be performed in accordance with erosion control measures conforming with 

the State of Maine Department of Transportation Standard Specifications for Highways and 
Bridges Revision of April 1995 and with the Department of Transportation's Best Management 
Practices for Erosion and Sediment Control, September 1997. 

 
NOTE: Guidance on the use of erosion control best management practices can be obtained 
from the on site Construction Manager. 

 
(4) Alignment changes may not exceed a distance of 200 feet between the old and new center lines 

in any natural resource. 
 
(5) The activity may not alter more than 300 feet of shoreline (both shores added together) within a 

mile stretch of any river, stream or brook, including any bridge width or length of culvert. 
 
(6) The activity may not alter more than 150 feet of shoreline (both shores added together) within a 

mile stretch of any outstanding river segment identified in 38 M.R.S.A. 480-P, including any 
bridge width or length of culvert. 

 
(7) The activity must minimize wetland intrusion. The activity is exempt from the provisions of 

Chapter 310, the Wetland Protection Rules, if the activity alters less than 15,000 square feet of 
natural resources per mile of roadway (centerline measurement) provided that the following 
impacts are not exceeded within the 15,000 square foot area: 
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(a) 1,000 square feet of coastal wetland consisting of salt tolerant vegetation or shellfish 
habitat; or  

 
(b) 5,000 square feet of coastal wetland not containing salt tolerant vegetation or shellfish 

habitat; or 
 
(c) 1,000 square feet of a great pond. 
 
All other activities must be performed in compliance with all sections of Chapter 310, the 
Wetland Protection Rules, except 310.2(C), 5(A), 9(1), 9(B) and 9(C). 

 
(8) The activity may not permanently block any fish passage in any watercourse containing fish. 

The applicant must improve passage beyond what restriction may already exist unless the 
Department of Inland Fisheries and Wildlife, the Department of Marine Resources, the Atlantic 
Salmon Authority and the DEP's Division of Environmental Assessment concur that the 
improvement is not necessary. 

 
(9) Rocks may not be removed from below the normal high water line of any coastal wetland, 

freshwater wetland, great pond, river, stream or brook except to the minimum extent necessary 
for completion of work within the limits of construction. 

 
(10) If work is performed in a river, stream or brook that is less than three feet deep at the time and 

location of the activity, with the exception of culvert installation, the applicant must divert flow 
away from the activity while work is in progress. 

 
(a) Diversion may be accomplished by the use of stable, inert material. No more than two 

thirds (2/3) of stream width may be diverted at one time. 
 
(b) Any material used to divert water flow must be completely removed upon completion of 

the activity, and the stream bottom must be restored to its original condition. 
 
(c) A pump may be operated, where necessary, for a temporary diversion. The pump outlet 

must be located and operated such that erosion or the discharge of sediment to the water is 
prevented. 

 
NOTE: Guidance on the appropriate location of a diversion and materials which should be used for a 

stream diversion can be obtained from the on site Construction Manager. 
 

(11) Wheeled or tracked equipment may not operate in the water. Equipment operating on the 
shore may reach into the water with a bucket or similar extension. Equipment may cross 
streams on rock, gravel or ledge bottom. 

 
(12) All wheeled or tracked equipment that must travel or work in a vegetated wetland area must 

travel and work on mats or platforms. 
 
(13) Any debris or excavated material must be stockpiled either outside the wetland or on mats or 

platforms. Hay bales or silt fence must be used, where necessary, to prevent sedimentation. 
Any debris generated during the activity must be prevented from washing downstream and 
must be removed from the wetland or water body. Disposal of debris must be in conformance 
with the Maine Hazardous Waste, Septage and Solid Waste Management Act, 38 M.R.S.A. 
Section 1301 et seq. 
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(14) Work below the normal high water line of a great pond, river, stream or brook must be done at 

low water except for emergency work or work agreed to by the resource agencies listed in 
paragraph 2 above. Measures, such as a silt boom or staked fencing, must be employed to 
reduce and isolate turbidity. 

 
(15) Perimeter controls must be installed before the work starts. Disturbance of natural resources 

beyond the construction limits shown on the plans is not allowed under this rule. 
 

NOTE: Guidance on the location of construction limits can be obtained from the on site Construction 
Manager. 

 
(16) The use of untreated lumber is preferred. Lumber pressure treated with chromated copper 

arsenate (CCA) may be used, provided it is cured on dry land in a manner that exposes all 
surfaces to the air for a period of at least 21 days prior to construction. Wood treated with 
creosote or pentachlorophenol may not be used where it will contact water. 

 
(17) A temporary road for equipment access must be constructed of crushed stone, blasted ledge, 

or similar materials that will not cause sedimentation or restrict fish passage. Such roads must 
be completely removed at the completion of the activity. In addition, any such temporary roads 
which are in rivers, streams or brooks, must allow for a passage of stormwater flows associated 
with a 10-year storm. 

 
(18) Soil may not be disturbed during any period when soils are saturated due to rain or snow melt, 

except as necessary to protect work in progress or as required for bridge maintenance activities. 
Areas where soils are saturated (i.e. water drips from the soil when squeezed by hand, or the 
soil is capable of being rolled into a rod 1/8th inch in diameter that does not crumble) must be 
immediately mulched if they are disturbed. 

 
(19) Disturbed soil must be protected within one week from the time it was last actively worked, 

and prior to any storm event, using temporary or permanent measures such as the placement of 
riprap, sod, mulch, erosion control blankets, or other comparable measures. 

 
(20) Hay bale or straw mulch, where used, must be applied at a rate of at least one bale per 500 

square feet (1 to 2 tons per acre). 
 
(21) If mulch is likely to be moved because of steep slopes or wind exposure, it must be anchored 

with netting, peg and twine, binder or other suitable method and must be maintained until a 
catch of vegetation is established over the entire disturbed area. 

 
(22) In addition to the placement of riprap, sod, erosion control blankets or mulch, additional steps 

must be taken where necessary to prevent sedimentation of the water Evidence of 
sedimentation includes visible sheet, rill or gully erosion, discoloration of water by suspended 
particles and/or slumping of banks. Silt fences, staked hay bales and other sedimentation control 
measures, where planned for, must be in place prior to the commencement of an activity, but 
must also be installed whenever necessary to prevent erosion and sedimentation. 

 
NOTE: Guidance on the location and proper installation of erosion control measures can be obtained 

from the on site Construction Manager. 
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(23) Temporary erosion control measures must be maintained and inspected weekly until the site is 
permanently stabilized with vegetation or other permanent control measures. Erosion control 
measures must also be inspected immediately prior to and following storms. 

 
(24) Permanent erosion control measures protecting all disturbed areas must be implemented within 

30 days from the time the areas were last actively worked, or for fall and winter activities by 
the following June 15, except where precluded by the type of activity (e.g. riprap, road 
surfaces, etc.). The permanent erosion control measures must be maintained. 

 
(25) The applicant shall immediately take appropriate measures to prevent erosion or sedimentation 

from occurring or to correct any existing problems, regardless of the time of year. 
 
(26) Non-native species may not be planted in restored areas. 
 
(27) Disposal of debris must be in conformance with Maine Hazardous Waste, Septage and Solid 

Waste Management Act, 38 M.R.S.A. Sections 1301 et seq. 
 
(28) Disturbance of vegetation must be avoided, if possible. Where vegetation is disturbed outside 

of the area covered by any road or structure construction, it must be reestablished immediately 
upon completion of the activity and must be maintained. 

 
(29) A vegetated area at least 25 feet wide must be established and maintained between any new 

stormwater outfall structure and the high water line of any open water body. A velocity 
reducing structure must be constructed at the outlet of the stormwater outfall that will create 
sheet flow of stormwater, and prevent erosion of soil within the vegetated buffer. If the 25 foot 
vegetated buffer is not practicable, the applicant must explain the reason for a lesser setback in 
writing. Approval from the DEP must be in writing and any recommendations must be 
incorporated into the activity. 

 
C. Definitions. The following terms, as used in this chapter, have the following meanings, unless the 

context indicates otherwise: 
 

(1) Diversion. A rerouting of a river, stream or brook to a location outside of its established 
channel.  

 
(2) Fill. a. (verb) To put into or upon, supply to, or allow to enter a water body or wetland any 

earth, rock, gravel, sand, silt, clay, peat, or debris; b. (noun) Material, other than structures, 
placed in or immediately adjacent to a wetland or water body. 

 
(3) Floodplain wetlands. Freshwater wetlands that are inundated with flood water during a 100-year 

flood event based on flood insurance maps produced by the Federal Emergency Agency or 
other site specific information. 

 
(4) Riprap. Rocks that are fit into place, usually without mortar, on a slope as defined in the State 

of Maine, Department of Transportation, Standard Specifications for Highway and Bridges, 
revision of April 1995. 
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 Permit No: GP-39 Effective Date: Sept. 29, 2000 
  Expiration Date: Sept. 29, 2005 
 Applicant: General Public, State of Maine 
 

DEPARTMENT OF THE ARMY 
PROGRAMMATIC GENERAL PERMIT 

STATE OF MAINE 
 
The New England District of the U.S. Army Corps of Engineers hereby issues a programmatic 
general permit (PGP) that expedites review of minimal impact work in coastal and inland waters 1 
and wetlands within the State of Maine. Activities with minimal impacts, as specified by the terms 
and conditions of this general permit and on the attached DEFINITION OF CATEGORIES sheets, 
are either non-reporting (provided required local and state permits are received), or are reporting, to 
be screened by the Corps and Federal Resource Agencies for applicability under the general permit. 
This general permit does not affect the Corps individual permit review process or activities exempt 
from Corps jurisdiction. 
 
Activities Covered: work and structures that are located in, or that affect, navigable waters of the 
United States (regulated by the Corps under Section 10 of the Rivers and Harbors Act of 1899) and 
the discharge of dredged of fill material into waters of the United States (regulated by the Corps 
under Section 404 of the Clean Water Act), and the transportation of dredged material for the 
purpose of disposal in the ocean (regulated by the Corps under Section 103 of the Marine Protection, 
Research and Sanctuaries Act). 
 
PROCEDURES: 
 
A. State Approvals 
 
For projects authorized pursuant to this general perrnit that are also regulated by the State of Maine, 
the following state approvals are also required and must be obtained in order for this general permit 
authorization to be valid (applicants are responsible for ensuring that all required state permits and 
approval have been obtained): 
 
(a) Maine Department of Environmental Protection (DEP): Natural Resources Protection Act permit, 

including permit-by-rule and general permit authorizations; Site Location and Development Act 
permit; and Maine Waterway Development and Conservation Act.  

(b) Maine Department of Conservation: Land Use Regulation Commission (LURC) permit.  
(c) Maine Department of Marine Resources: Lease.  
(d) Bureau of Public Lands, Submerged Lands: Lease. 
 
Note that projects not regulated by the State of Maine (e.g., seasonal floats or moorings) may still be 
authorized by this general permit. 
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B. Corps Authorizations: Category I (Non-Reporting) 
 
Work in Maine subject to Corps jurisdiction that meets the definition of Category I on the attached 
DEFINITION OF CATEGORIES sheets and that meets all of this permit's other conditions, does not 
require separate application to the Corps of Engineers. If the State or the Corps does not contact the 
applicant for PBRs and Tier One permits during the State's Tier One 30-day review period, Corps 
approval may be assumed and the project may proceed. Refer to the Procedures Section at Paragraph 
E below for additional information regarding screening. 
 
Note that the review thresholds under Category I apply to single and complete projects i only 
(see special condition 5). Also note that Category I does not apply to projects occurring in a 
component of, or within 0.25 miles up and downstream of the main stem or tributaries of a 
river segment of the National Wild and Scenic River System (see condition 11, and page 9 for the 
listed rivers in Maine). 
 
There are also restrictions on other national lands or concerns, which must be met in order for 
projects to be eligible for authorization under this PGP. Refer to special conditions 6-13 under 
Paragraph F below. 
 
Work that is not regulated by the State of Maine, but that is subject to Corps jurisdiction, is eligible 
for Corps authorization under this PGP in accordance with the review thresholds and conditions 
contained herein. 
 
Although Category I projects are non-reporting, the Corps reserves the right to require screening or 
an individual permit review if there are concerns for the aquatic environment or any other factor of 
the public interest (see special condition 4 on Discretionary Authority). The Corps review or 
State/Federal screening process may also result in project modification, mitigation or other special 
conditions necessary to minimize impacts and protect the aquatic environment as a requirement for 
PGP approval. 
 
C. Corps Authorization: Category II (Reporting - requiring screening) 
APPLICATION PROCEDURES 
 
For projects that do not meet the terms of Category I (see DEFINITION OF CATEGORIES sheets), 
the Corps, State, and Federal Resource Agencies will conduct joint screening meetings to review 
applications. If projects are concurrently regulated by the DEP or LURC, applicants do not need to 
submit separate applications to the Corps. For projects not regulated by DEP or LURC, applicants 
must submit an application to the Corps Maine Project Office for a case-by-case determination of 
eligibility under this general permit (Category II). Category II projects may not proceed until 
written notification is received from the Corps. 
 
Category II projects which occur in a component of, or within 0.25 mile up or downstream of the 
main stem or tributaries of a river segment of the National Wild and Scenic River System, will be 
coordinated with the National Park Service (see special condition 11, and page 9 for listed rivers in 
Maine). 
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There are also restrictions on other national lands or concerns, which must be met in order for 
projects to be eligible for authorization under this PGP. Refer to special conditions 6-14 under 
Paragraph E below. 
 
Category II applicants shall submit a copy of their application materials to the Maine Historic 
Preservation Commission and/or applicable Indian tribe(s) at the same time, or before, they apply 
to the DEP, LURC, or the Corps so that the project can be reviewed for the presence of 
historic/archaeological resources in the project area that may be affected by the proposed work. 
Applications to the DEP or the Corps should include information to indicate that this has 
been done (applicant's statement or copy of cover letter to Maine Historic Preservation 
Commission and/or Indian tribe(s)). 
 
The Corps may require additional information on a case-by-case basis as follows: 
 
(a) purpose of project; 
 
(b) 8 1/2" by l l " plan views of the entire property including property lines and project limits 

with existing and proposed conditions (legible, reproducible plans required); 
 
(c) wetland delineation for the site, information on the basis of the delineation, and calculations 

of waterway and wetland impact areas (see special condition 2); 
 
(d) typical cross-section views of all wetland and waterway fill areas and wetland replication 

areas; 
 
(e) delineation of submerged aquatic vegetation, e.g., eel grass beds, in tidal waters; 
 
(f) area, type and source of fill material to be discharged into waters and wetlands, including the 

volume of fill below ordinary high water in inland waters and below the high tide line in 
coastal waters; 

 
(g) mean low, mean high water and high tide elevations in navigable waters; 
 
(h) limits of any Federal navigation project in the vicinity and State Plane coordinates for the 

limits of the proposed work closest to the Federal project; 
 
(i) on-site alternatives analysis (contact Corps for guidance); 
 
(j) identify and describe potential impacts to Essential Fish Habitat (contact Corps for guidance); 
 
(k) for dredging projects, include:  
1) the volume of material and area in square feet to be dredged below mean high water,  
2) existing and proposed water depths,  
3) type of dredging equipment to be used,  
4) nature of material (e.g., silty sand), 
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5) any existing sediment grain size and bulk sediment chemistry data for the proposed or any 
nearby projects, 

6) information on the location and nature of municipal or industrial discharges and occurrences 
of any contaminant spills in or near the project area, 

7) location of the disposal site (include locus sheet), 
8) shellfish survey, and 
9) sediment testing, including physical, chemical and biological testing. For projects proposing 

open water disposal, applicants are encouraged to contact the Corps as early as possible 
regarding sampling and testing protocols. 

 
The Corps may request additional information. Dredging applicants may be required to conduct a 
shellfish and/or eel grass survey and sediment testing, including physical, chemical and 
biological testing. Sediment sampling and testing plans should be prepared or approved by the 
Corps before the samples are collected. 
 
STATE-FEDERAL SCREENING PROCEDURES: 
 
The Corps intends to utilize the application information required by the State for its regulatory 
program to the maximum extent practicable and the Corps normally will not be interacting with 
an applicant who is concurrently making application to the DEP or LURC. Projects not regulated 
by the State, but needing Corps of Engineers approval, must apply directly to the Corps. The 
joint screening meeting for Category II projects will occur regularly at the Corps or State of fices 
and will involve representatives from the DEP, the Corps, the U.S. Environmental Protection 
Agency, the U.S. Fish and Wildlife Service, and the National Marine Fisheries Service. 
 
The Corps and Federal Resource Agencies will classify the project within the State's review 
period, not to exceed 60 days, as: 1) approvable under the PGP as proposed; 2) needs additional 
information, including possible project modification, mitigation or other special conditions to 
minimize impacts; or 3) exceeds the terms or conditions of the PGP, including the minimal 
effects requirement, and an individual permit review will be required. In addition, the Corps 
retains the ability to exercise its discretionary authority and require an individual permit, 
irrespective of whether the terms and conditions of this general permit are met, based on 
concerns for the aquatic environment or any factor of the public interest (see special condition 4 
on Discretionary Authority). All Category II projects must receive written approval from the 
Corps before work can proceed. If the project is not approvable as proposed, the DEP, LURC, or 
the Corps will contact the applicant to discuss the concerns raised. If the applicant is unable to 
resolve the concerns, the Corps, independently or at the request of the Federal Resource 
Agencies, will require an individual permit for the project. The applicant will be notified of this 
in writing, along with information about submitting the necessary application materials. The 
comments from the Federal Resource Agencies to the Corps may be verbal initially, and must be 
made within 10 working days of the screening meeting. These comments must be confirmed in 
writing within 10 calendar days of the verbal response if the Resource Agency(ies) will request 
an individual permit. The Federal Resource Agency's comments must reflect a concern within 
their area of expertise, state the species or resources that could be impacted by the project, and 
describe the impacts that either individually or cumulatively will be more than minimal. 



9/29/00 5 

MINERALS MANAGEMENT SERVICE (MMS) REVIEW 
 
For Category II projects which involve construction of solid fill structures or discharge of fills 
along the coast which may extend the coastline or baseline from which the territorial sea is 
measured, coordination between the Corps and Minerals Management Service (MMS), 
Continental Shelf (OCS) Survey Group, will be needed (pursuant to the Submerged Lands Act, 
43 U.S.C., Section 1301-1315, 33 CFR 320.4(f). During the screening period, the Corps will 
forward project information to MMS for their review. MMS will coordinate their determination 
with the Department of the Interior (DOI) Solicitor's Office. The DOI will have 15 calendar days 
from the date MMS is in receipt of project information to determine if the baseline will be 
affected. No notification to the Corps within 15 day review period will constitute a "no affect" 
determination. Otherwise, the solicitor's notification to the Corps may be verbal but must be 
followed with a written confirmation within 10 business days from the date of the verbal 
notification. This procedure will be eliminated if the State of Maine provides a written waiver of 
interest in any increase in submerged lands caused by a change in the baseline resulting from 
solid fill structure or fills authorized under this general permit. 
 
D. Corps Authorization: Category III (Individual Permit) 
 
Work that is in the INDIVIDUAL PERMIT category on the attached DEFINITION OF 
CATEGORIES sheets, or that does not meet the terms and conditions of this general permit, will 
require an application for an individual permit from the Corps of Engineers (see 33 CFR Part 
325.1). The screening procedures outlined above will only serve to delay project review in such 
cases. The applicant should submit the appropriate application materials (including the Corps 
application form) at the earliest possible date. General information and application forms can be 
obtained at (207) 623-8367 (Maine Field Office), (800) 343-4789, or (800) 362-4367 in 
Massachusetts. Individual water quality certification and coastal zone management consistency 
concurrence will be required from the State of Maine before Corps permit issuance. 
 
E. Programmatic General Permit Conditions: 
 
The following conditions apply to activities authorized under the PGP, including all Category I 
(non-reporting) and Category II (reporting - requiring screening) activities: 
 
GENERAL REQUIREMENTS: 
 
1. Other Permits. Authorization under this general permit does not obviate the need to obtain 

other Federal, state, or local authorizations required by law. 
 
2. Applicability of this general permit shall be evaluated with reference to Federal 

jurisdictional boundaries. Applicants are responsible for ensuring that the boundaries 
used satisfy the federal criteria defined at 33 CFR 328-329. 

 
3. Minimal Effects. Projects authorized by this general permit shall have minimal individual and 

cumulative adverse environmental impacts as determined by the Corps. 
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4. Discretionary Authority. Notwithstanding compliance with the terms and conditions of this 
permit, the Corps of Engineers retains discretionary authority to require review for an 
individual permit based on concerns for the aquatic environment or for any other factor of 
the public interest. This authority is invoked on a case-by-case basis whenever the Corps 
determines that the potential consequences of the proposal warrant individual review based 
on the concerns stated above. This authority may be invoked for projects with cumulative 
environmental impacts that are more than minimal or if there is a special resource or 
concern associated with a particular project that is not already covered by the remaining 
conditions of the PGP and that warrants greater review. 

 
Whenever the Corps notifies an applicant that an individual permit may be required, 
authorization under this general permit is void and no work may be conducted until the 
individual Corps permit is obtained or until the Corps notifies the applicant that further review 
has demonstrated that the work may proceed under this general permit. 
 
5. Single and Complete Projects. This general permit shall not be used for piecemeal work and 

shall be applied to single and complete projects. All components of a single project and/or 
all planned phases of multi-phased projects shall be treated together as constituting one 
single and complete project (e.g., subdivisions should include all work such as roads, 
utilities, and lot development). This general permit shall not be used for any activity that is 
part of an overall project for which an individual permit is required. 

 
NATIONAL CONCERNS: 
 
6. St. John/St. Croix Rivers. This covers work within the Saint John and Saint Croix River 

basins that requires approval of the International Joint Commission. This includes any 
temporary or permanent use, obstruction or diversion of international boundary waters 
which could affect the natural flow or levels of waters on the Canadian side of the line, as 
well as any construction or maintenance of remedial works, protective works, dams, or 
other obstructions in waters downstream from boundary waters when the activity could 
raise the natural level of water on the Canadian side of the boundary. 

 
7. Historic Properties. Any activity authorized by this general permit shall comply with Section 

106 of the National Historic Preservation Act. Information on the location and existence of 
historic resources can be obtained from the Maine Historic Preservation Commission and 
the National Register of Historic Places. Federally recognized tribes (Penobscots, 
Passamaquoddys, Micmacs, and Maliseets) may know of the existence of other sites that 
may be of significance to their tribes. See page 14 for historic properties contacts. 

 
Applicants with projects which will undergo the screening process (Category II) shall submit a 
copy of their application materials, with the name and address of the applicant clearly indicated, 
to the Maine Historic Preservation Commission, 55 Capitol Street, State House Station 65, 
Augusta, Maine 04333, and to the applicable tribe(s) to be reviewed for the presence of historic 
and/or archaeological resources in the permit area that may be affected by the proposed work. 
The Corps will then be notified by the Commission and/or 
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Tribe within 10 days if there are State and/or tribal concerns that the proposed work will have an 
effect on historic resources. The applicant should include with their application to the State or the 
Corps either a copy of their cover letter or a statement of having sent their application material to the 
Commission and Tribe(s). 
 
If the permittee, either prior to construction or during construction of the work authorized herein, 
encounters a previously unidentified archaeological or other cultural resource, within the area subject 
to Department of the Army jurisdiction, that might be eligible for listing in the National Register of 
Historic Places, he/she shall stop work and immediately notify the District Engineer and the Maine 
Historic Preservation Commission and/or applicable Tribe(s). 
 
8. National Lands. Activities authorized by this general permit shall not impinge upon the value of 

any National Wildlife Refuge, National Forest, or any area administered by the National Park 
Service. 

 
9. Endangered Species. No activity is authorized under this general permit which 
- may affect a threatened or endangered species or a species proposed for such designation 
  as identified under the Federal Endangered Species Act (ESA), 
- is likely to destroy or adversely modify the critical habitat or proposed critical habitat of 
  such species, 
- would result in a 'take' of any threatened or endangered species of fish or wildlife, or 
- would result in any other violation of Section 9 of the ESA protecting threatened or 
  endangered species of plants. 
 
Applicants shall notify the Corps if any listed species or critical habitat, or proposed species or 
critical habitat, is in the vicinity of the project and shall not begin work until notified by the District 
Engineer that the requirements of the Endangered Species Act have been satisfied and that the 
activity is authorized. Information on the location of threatened and endangered species and their 
critical habitat can be obtained from the U.S. Fish and Wildlife Service and National Marine 
Fisheries Service (addresses attached, page 14). 
 
10. Essential Fish Habitat. As part of the PGP screening process, the Corps will coordinate with the 

National Marine Fisheries Service (NMFS) in accordance with the 1996 amendments to the 
Magnuson-Stevens Fishery and Conservation Management Act to protect and conserve the 
habitat of marine, estuarine and anadromous finfish, mollusks, and crustaceans. This habitat is 
termed "essential fish habitat (EFH)", and is broadly defined to include "those waters and 
substrate necessary to fish for spawning, breeding, feeding, or growth to maturity." Applicants 
may be required to describe and identify potential impacts to EFH based upon the location of 
the proj ect, the activity proposed, and the species present. Conservation recommendations 
made by NMFS will normally be included as a permit requirement by the Corps. Information 
on the location of EFH can be obtained from the NMFS regulations (50 CFR Part 600) (address 
listed on page 14) and on their web site (http://www.nero.nmfs.gov/ro/doc/webintro.html). 
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The EFH designation for Atlantic salmon includes all aquatic habitats in the watershed of the 
following rivers and streams, including all tributaries to the extent that they are currently or were 
historically accessible for salmon migration: 
 
 St. Croix River PleasantRiver UnionRiver 
 Boyden River Narraguagus River Ducktrap River 
 Dennys River Tunk Stream Sheepscot River 
 Hobart Stream Patten Stream Kennebec River 
 Aroostook River Orland River Androscoggin River 
 East Machias River Penobscot River Presumpscot River 
 Machias River Passagassawaukeag River Saco River 
 
11. Wild and Scenic Rivers. Any activity that occurs in a component of, or within 0.25 mile up or 

downstream of the main stem or tributaries of a river segment of the National Wild and Scenic 
River System, must be reviewed by the Corps under the procedures of Category II of this 
general permit regardless of size of impact. This condition applies to both designated wild 
and scenic rivers and rivers designated by Congress as study rivers for possible inclusion while 
such rivers are in an official study status. The Corps will consult with the National Park Service 
(NPS) with regard to potential impacts of the proposed work on the resource values of the Wild 
and Scenic River. The culmination of this coordination will be a determination by the NPS and 
the Corps that the work: (1) may proceed as proposed; (2) may proceed with recommended 
conditions; or (3) could pose a direct and adverse effect on the resource values of the river and 
an individual permit is required. If pre-application consultation between the applicant and the 
NPS has occurred whereby the NPS has made a determination that the proposed project is 
appropriate for authorization under this PGP (with respect to wild and scenic river issues), this 
determination should be furnished to the Corps with submission of the application. The address 
of the NPS can be found on Page 14 of this permit. National Wild/Scenic Rivers System 
(Designated River in Maine) as of 5/2/00: Allagash River beginning at Telos Dam continuing 
to Allagash checkpoint at Eliza Hole Rapids, approximately 3 miles upstream of the confluence 
with the St. John River. Length = 92 miles 

 
12. Federal Navigation Project. Any structure or work that extends closer to the horizontal limits of 

any Corps navigation project than a distance of three times the project's authorized depth (see 
attached map following page 16 for locations of these projects) shall be subject to removal at 
the owner's expense prior to any future Corps dredging or the performance of periodic 
hydrographic surveys. 

 
13. Navigation. There shall be no unreasonable interference with navigation by the existence or use 

of the activity authorized herein and no attempt shall be made by the permittee to prevent the 
full and free use by the public of all navigable waters at or adjacent to the activity authorized 
herein. 

 
The permittee understands and agrees that, if future operations by the United States require the 
removal, relocation, or other alteration, of the structure or work herein authorized, or if, in the 
opinion of the Secretary of the Army or his authorized representative, said structure 
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or work shall cause unreasonable obstruction to the free navigation of the navigable waters, the 
permittee will be required, upon due notice from the Corps of Engineers, to remove, relocate, or 
alter the structural work or obstructions caused thereby, without expense to the United States. No 
claim shall be made against the United States on account of any such removal or alteration. 
 
14. Federal Liability. In issuing this permit, the Federal Government does not assume any 

liability for the following: (a) damages to the permitted project or uses thereof as a result of 
other permitted or unpermitted activities or from natural causes; (b) damages to the 
permitted project or uses thereof as a result of current or future activities undertaken by or 
on behalf of the United States in the public interest; (c) damages to persons, property, or to 
other permitted or unpermitted activities or structures caused by the activity authorized by 
this permit; (d) design or construction deficiencies associated with the permitted work; (e) 
damage claims associated with any future modification, suspension, or revocation of this 
permit. 

 
MINIMIZATION OF ENVIRONMENTAL IMPACTS: 
 
15. Minimization. Discharges of dredged or fill material into waters of the United States shall be 

avoided and minimized to the maximum extent practicable, regardless of review category. 
 
16. Work in Wetlands. Heavy equipment working in wetlands shall be avoided if possible, and 

if required, shall be placed on mats or other measures taken to minimize soil and 
vegetation disturbance. Disturbed areas in wetlands shall be restored to preconstruction 
contours and conditions upon completion of the work. 

 
17. Temporary Fill. Temporary fill in waters and wetlands authorized by this general permit 

(e.g., access roads, cofferdams) shall be properly stabilized during use to prevent erosion. 
Temporary fill in wetlands shall be placed on geotextile fabric laid on existing wetland 
grade. Temporary fills shall be disposed of at an upland site, suitably contained to prevent 
erosion and transport to a waterway or wetland. Temporary fill areas shall be restored to 
their approximate original contours but not higher. No temporary fill shall be placed in 
waters or wetlands unless specifically authorized by the Corps. 

 
18. Sedimentation and Erosion Control. Adequate sedimentation and erosion control 

management measures, practices and devices, such as phased construction, vegetated filter 
strips, geotextile silt fences or other devices, shall be installed and properly maintained to 
reduce erosion and retain sediment on-site during and after construction. They shall be 
capable of preventing erosion, of collecting sediment, suspended and floating materials, and 
of filtering fine sediment. These devices shall be removed upon completion of work and the 
disturbed areas shall be stabilized. The sediment collected by these devices shall be 
removed and placed at an upland location in a manner that will prevent its later erosion into 
a waterway or wetland. All exposed soil and other fills shall be permanently stabilized at 
the earliest practicable date. 
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19. Waterway Crossings. 
 
(a) All temporary and permanent crossings of waterbodies shall be suitably culverted, bridged, or 

otherwise designed to withstand and to prevent the restriction of high flows, to maintain 
existing low flows, and to not obstruct the movement of aquatic life indigenous to the 
waterbody beyond the actual duration of construction.  

(b) Temporary bridges, culverts, or cofferdams shall be used for equipment access across streams 
(NOTE: areas of fill and/or cofferdams must be included in total waterway/wetlands impacts 
to determine applicability of this general permit).  

(c) For projects that otherwise meet the terms of Category I, instream construction work shall be 
conducted during the low flow period July 15 - October 1 in any year. Projects that are not to 
be conducted during that time period are ineligible for Category I and shall be screened 
pursuant to Category II, regardless of the waterway and wetland fill and/or impact area. 

 
20. Discharge of Pollutants. All activities involving any discharge of pollutants into waters of 

the United States authorized under this general permit shall be consistent with applicable 
water quality standards, effluent limitations, standards of performance, prohibitions, and 
pretreatment standards and management practices established pursuant to the Clean Water 
Act (33 U.S.C. 1251) and applicable state and local laws. If applicable water quality 
standards, limitations, etc., are revised or modified during the term of this permit, the 
authorized work shall be modified to conform with these standards within six months of 
the effective date of such revision or modification, or within a longer period of time 
deemed reasonable by the District Engineer in consultation with the Regional 
Administrator of the Environmental Protection Agency. Applicants may presume that state 
water quality standards are met with issuance of the 401 Water Quality Certification. 

 
21. Spawning Areas. Discharges into known 1) fish and shellfish spawning or nursery areas; and 

2) amphibian and waterfowl breeding areas, during spawning or breeding seasons shall be 
avoided, and impacts to these areas shall be avoided or minimized to the maximum extent 
practicable during all times of year. 

 
22. Storage of Seasonal Structures. Coastal structures such as pier sections and floats that are 

removed from the waterway for a portion of the year shall be stored in an upland location 
located above mean high water and not in tidal marsh. 

 
23. Environmental Values. The permittee shall make every reasonable effort to carry out the 

construction or operation of the work authorized herein in a manner so as to maintain as 
much as is practicable, and to minimize any adverse impacts on, existing fish and wildlife 
and natural environmental values. 

 
24. Protection of Vernal Pools. Impacts to uplands in proximity (within 500 feet) to the vernal 

pools referenced in DEFINITIONS OF CATEGORIES shall be minimized to the maximum 
extent possible. 
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PROCEDURAL CONDITIONS: 
 
25. Cranberry Development Projects. For Cranberry development projects authorized under the 

PGP, the following conditions apply: 
4 
1. If a.cranberry bog is abandoned for any reason, the area must be allowed to convert to natural 

wetlands unless an individual permit is obtained from the Corps of Engineers allowing the 
discharge of fill for an alternate use.  

2. No stream diversion shall be allowed under this permit.  
3. No impoundment of perennial streams shall be allowed under this permit.  
4. The project shall be designed and constructed to not cause flood damage on adjacent properties. 
 
26. Inspections. The permittee shall permit the District Engineer or his authorized representative(s) 

to make periodic inspections at any time deemed necessary in order to ensure that the work is 
being performed in accordance with the terms and conditions of this permit. The District 
Engineer may also require post-construction engineering drawings for completed work, and 
post-dredging survey drawings for any dredging work. To facilitate these inspections, the 
attached work notification form should be filled out and returned to the Corps for all 
Category II projects. 

 
27. Maintenance. The permittee shall maintain the work or structures authorized herein in good 

condition, including maintenance, to ensure public safety. Dredging projects: note that this 
does not include maintenance of dredging projects. Maintenance dredging is subject to the 
review thresholds described on the attached DEFINITION OF CATEGORIES sheets and/or 
any conditions included in a written Corps authorization. 

 
28. Property Rights. This permit does not convey any property rights, either in real estate or 

material, or any exclusive privileges, nor does it authorize any injury to property or invasion of 
rights or any infringement of federal, state, or local laws or regulations. If property associated 
with work authorized by the PGP is sold, the PGP authorization is automatically 
transferred to the new property owner. The new property owner should provide this 
information to the Corps in writing. No acknowledgement from the Corps is necessary. 

 
29. Modification, Suspension, and Revocation. This permit may be either modified, suspended, or 

revoked, in whole or in part, pursuant to the policies and procedures of 33 CFR 325.7 and any 
such action shall not be the basis for any claim for damages against the United States. 

 
30. Restoration. The permittee, upon receipt of a notice of revocation of authorization under this 

permit, shall restore the wetland or waterway to its former condition without expense to the 
United States and as directed by the Secretary of the Army or his authorized representative. If 
the permittee fails to comply with such a directive, the Secretary or his designee may restore 
the wetland or waterway to its former condition, by contract or otherwise, and recover the cost 
from the permittee. 
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31. Special Conditions. The Corps, independently or at the request of the Federal Resource 
Agencies, may impose other special conditions on a project authorized pursuant to this 
general permit that are determined necessary to minimize adverse environmental effects or 
based on any other factor of the public interest. Failure to comply with all conditions of the 
authorization, including special conditions, will constitute a permit violation and may 
subject the permittee to criminal, civil, or administrative penalties or restoration. 

 
32. False or Incomplete Information. If the Corps makes a determination regarding the 

eligibility of a project under this permit and subsequently discovers that it has relied on 
false, incomplete, or inaccurate information provided by the permittee, the permit shall not 
be valid and the government may institute appropriate legal proceedings. 

 
33. Abandonment. If the permittee decides to abandon the activity authorized under this general 

permit, unless such abandonment is merely the transfer of property to a third party, he/she 
must restore the area to the satisfaction of the District Engineer. 

 
34. Enforcement cases. This general permit does not apply to any existing or proposed activity 

in Corps jurisdiction associated with an on-going Corps of Engineers or Environmental 
Protection Agency enforcement action until such time as the enforcement action is resolved 
or the Corps determines that the activity may proceed independently without compromising 
the enforcement action. The Corps may choose not to accept applications or issue permits 
to any applicant with outstanding violations. 

 
35. Emergency situations. This PGP can be used to authorize the repair, rehabilitation, or 

replacement of those structures destroyed by storms, floods, fire or other discrete 
unexpected and catastrophic event. In such situations and if the work exceeds Category I 
limitations, if applicant applies to the Corps within 30 days of the event, the Corps will 
attempt to contact the resource agencies for their approvals but, if unable to contact them, 
will issue an emergency permit and review them after-the-fact with the agencies at the next 
joint processing meeting. Proposed work submitted more than 30 days after the emergency 
will go through the standard PGP procedures. 

 
DURATION OF AUTHORIZATION/GRANDFATHERING: 
 
36. Duration of Authorization. Activities authorized under this general permit that have 

commenced (i.e., are under construction) or are under contract to commence in reliance 
upon this authorization will remain authorized provided the activity is completed within 
twelve months of the date of the general permit's expiration, modification, or revocation, 
unless discretionary authority has been exercised on a case-by-case basis to modify, 
suspend, or revoke the authorization in accordance with 33 CFR 325.2 (e)(2). Activities 
completed under the authorization of the general permit that was in effect at the time the 
activity was completed will continue to be authorized by the general permit. 
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37. Previously Authorized Activities. 
 
(a) Activities which have commenced (i.e., are under construction or are under contract to commence) 

prior to the issuance date of this general permit, in reliance upon the terms and conditions of the 
non-reporting category of the previous Maine PGP shall remain authorized provided the activity is 
completed within twelve months of the date of issuance of this general permit, unless discretionary 
authority has been exercised on a case-by-case basis to modify, suspend, or revoke the authorization 
in accordance with special condition 4. The applicant must be able to document to the Corps 
satisfaction that the proj ect was under construction or contract by the appropriate date. 

 
(b) Projects that have received written verification or approval from the Corps, based on applications 

made to the Corps prior to issuance of this general permit, for the previous Maine SPGP and PGP, 
Nationwide permits, regional general permits, or letters of permission shall remain authorized as 
specified in each authorization. 

 
(c) This general permit does not affect activities authorized pursuant to 33 CFR Part 330.3 (activities 

occurring before certain dates). 
 

For DISTRICT ENGiNEER Christine Gedfrey DATE 7 / 26 / 00 
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CONTACTS FOR MAINE PROGRAMMATIC GENERAL PERMIT: 
 
U.S. Army Corps of Engineers 
Maine Project Office 
675 Western Avenue #3 
Manchester, Maine 04351 
207-623-8367 
Fax # 207-623-8206 
 
 Federal Endangered Species  Federal Endangered Species and Essential 
 U.S. Fish and Wildlife Service  Fish Habitat 
 Maine Field Office  National Marine Fisheries Service 
 1033 South Main Street  One Blackburn Drive 
 Old Town, Maine 04468  Gloucester, Massachusetts 01939 
 207-827-5938  978-281-9102 
 Fax # 207-827-6099  Fax # 978-281-9301 
 
Wild and Scenic Rivers 
National Park Service 
North Atlantic Region 
15 State Street 
Boston, MA 02109 
617-223-5203 
 
 Maine Historic Preservation Commission  Houlton Band of Maliseet Indians 
 55 Capitol Street  Attn: Brenda Commander, Tribal Chief 
 State House Station 65  Route 3 - Box 450 
 Augusta, Maine 04333  Houlton, Maine 04730 
 207-287-2132  207-532-4273 
 Fax # 207-287-2335  Fax # 207-532-2660 
 Aroostook Band of Micmacs  Passamaquoddy Tribe of Indians 
 P.O. Box 772  Indian Township Reservation 
 Presque Isle, Maine 04769  Attn: Donald Soctomah 
 207-764-1972  P.O. Box 301 
 Fax # 207-764-7667  Princeton, Maine 04668 
   207-796-2301 
 Passamaquoddy Tribe of Indians  Fax # 207-796-5256 
 Pleasant Point Reservation 
 Attn: Tribal Council  Penobscot Indian Nation 
 P.O. Box 343  Richard Hamilton, Chief 
 Perry, Maine 04667  6 River Road 
 207-853-2600  Indian Island Reservation 
 Fax # 207-853-6039  Old Town, Maine 04468 
   (207) 827-7776 
   Fax # 207-827-1137 
 
 29/00 14 
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 Maine Department of Environmental Protection 
 (For State Permits and Water Quality 
 Certifications) 
 Natural Resources Division Southern Maine Regional Office 
 Bureau of Land and Water Quality Control 312 Canco Road 
 State House Station 17 Portland, Maine 04103 
 Augusta, Maine 04333 201-822-6300 
 207-287-2111 
 
 Eastern Maine Regional Office Northern Maine Regional Office 
 106 Hogan Road 1235 Central Drive 
 Bangor, Maine 04401 Skyway Park 
 207-941-4570 Presque Isle, Maine 04769 
  207-764-0477 
 MaineLand UseRegulation Commission (LURC) 
 offices 
 22 State House Station 45 Radar Road 
 Augusta, ME 04333-0022 Ashland,ME 04732-3600 
 207-287-2631 207-435-7963 
 800-452-8711 (call to obtain appropriate LURC Fax # 207-435-7184 
 of fice) 
 Fax # 207-287-7439 
 
 Lakeview Drive 191 Main Street 
 P.O.BoxllO7 EastMillinocket,ME 04430 
 Greenville, ME 04441 207-746-2244 
 207-695-2466 Fax # 207-746-2243 
 Fax # 207-695-2380 
 
 i 
 
 (For CZMDeterminations) Maine Department of Marine Resources 
 State Planning Office (For Aquaculture Leases) 
 Coastal Program McKown Point 
 184 State Street Boothbay Harbor, Maine 04575 
 State House Station 38 207-633-9500 
 Augusta, Maine 04333 
 207-287- 1009 
 
 (For Submerged Lands Leases) 
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